
 

 

 
 
 
 
 
 
 
 

 
 

Bhavnagar Municipal 

Corporation 

Solid Waste Management 

Department 

     

 
 

voo Tender Notice oov 
 
Bhavnagar Municipal Corporation invites e-Tenders 

from the experienced bidder for Beatutification of a 

Garbage Vulenrable Point at different 

location of Bhavnagar Municipal Corporation 

area as per BMC tender scope of work & 

terms.The last date for submission of e-Tender 

(Tender Notice No – BMC\SWM\2024-25\01)  on 
www.nprocure.com is 23/01/2025 -- 18.00 pm. For 
more details please visit www.bmcgujarat.com. 

 
                                          Executive Engineer   
Place - Bhavnagar         Solid Waste Management  
Date - 08/01/2025      Bhavnagar Municipal Corporation 

 

 
 
 

 
 

’  

 

 
 
 
 
 
 
 
 
 
 

 

 

 
 
 
 



 

 



NIT-Online Page 1 of 4  

DETAILS ABOUT ON-LINE TENDER 

TENDER FEES & EMD DETAILS 

NOTICE INVITING ON-LINE TENDER 
 

 

Tender Notice/ IFB No. BMC\SWM\2024-25\01 

Department Name Bhavnagar Municipal Corporation  

IFB No / Tender Notice No. 2024-25 

Name of Project Beautification of a Garbage Vulnerable Point at 

Different Location of Bhavnagar Municipal Corporation 

Area 

Name of Work Beautification of a Garbage Vulnerable Point at 

Different Location of Bhavnagar Municipal 

Corporation Area 

Estimated Contract Value (INR) 13,25,571.00 (Excluding GST) 

Period Of Completion (in Months) 3 Months 

Bidding Type Open 

Tender Currency Type Single 

Tender Currency Settings Indian Rupee (INR) 

Joint Venture Not Applicable. 

Rebate Not Applicable. 
 

 

Bid Document Fee (Rs.)  

(Non-Refundable) 

900.00 

Bid Document Fee Payable To Commissioner Shri- Bhavnagar Municipal Corporation  

Bid Security/EMD (INR): 13300.00 

Bid Security/EMD In Favor Of: Commissioner, Municipal Corporation, Bhavnagar.  

Defect Liability Period  6 month  from the date of successful completion 

 

Type of Contract  Percentage Rate 

 

 

Total Security Deposit 

Total 10% of Estimated Cost. 

(2.5% of Estimated Cost in form of FDR issued by 

Nationalized Bank except SBI  and 2.5% deduct from 

Running Bill 5.0 % of Performance bond must be 

submitted by Bank Guarantee) 
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ELIGIBILITY CRITERIA 

The contractor whose names are registered in the approved contractors of Gujarat State R&B 

Dept/PWD/W.R.D. Contract and the Contractors Registered in E2 Class and above shall be submitted by a 

contractor or by a firm of contractors. The scanned copy of the contractor's registration, necessary Bank 

solvency of current will have to be uploaded with others required documents. 

 
 

Bid Document Downloading Start Date 09/01/2025  

Bid Document Downloading End Date 23/01/2025 , 18:00 pm 

Pre-Bid Meeting (off line)  17/01/2025, 12.00pm 

If Pre-Bid Meeting – Last Date and Time  

Submission of Query via e-mail 

(swmexnbmc@Gmail.com)  

17/01/2025. 17.30pm 

Last Date & Time for Online Submission 

of Bids 

23/01/2025 18:00 pm  

Late Date & Time of Submission 

Physical Documents 

29/01/2025, 17:30 pm  

Bid Validity Period 120 Days, from price-bid opening date. 

 

 

 

 

 

 

 

 

Remarks 

1. Contractor shall have to deposit Tender Fee in form of 

only DD and EMD in form of only DD  issued by 

Nationalized Bank except SBI & advised by Government 

i.e. IDBI Bank, AXIS Bank, HDFC Bank, ICICI Bank. 

2. The scanned copy of the DD (Tender fees), DD (EMD), 

PAN card, necessary bank solvency of current year will 

have to be uploaded with all others required documents. 

3. The EMD (DD) shall be produced for minimum period of 

120 days. 

4. The original DD (Tender Fee), DD  (EMD), copy of PAN 

card, copy of Registration certificate, copy of bank 

solvency (current year), etc., shall be sent through 

R.P.A.D. up to date AS PER ONLINE NIT, 
5. Bidders who have Registration in E2 class and above 

category are eligible to participate in tender. 

6. Scanned copy of registration certificate, Similar Nature 

Of work experience certificate 3A will have to be 

uploaded compulsory. 

Preliminary Stage Bid Opening Date 29/01/2025, 17:45 pm 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

TENDER SCHEDULE & OTHER DETAILS 

mailto:swmexnbmc@Gmail.com
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OTHER DETAILS 

GENERAL TERMS & CONDITION 

 

 

 

Officer Inviting Bids : Executive Engineer – Solid Waste Management Department 

, Bhavnagar Municipal Corporation 

Bid Opening Authority : Executive Engineer – Solid Waste Management Department 

, Bhavnagar Municipal Corporation 

Address : 2
nd

 Floor, Solid Waste Management Department, Bhavnagar 

Municipal Corporation, Sir, Mangalsinhji road, Kalanala, 

Bhavnagar-364001.  

Contact Details : 9979945333 

 

 
 

1 The general terms & conditions are as per tender documents. 

2 The cost of Tender document will not be refund under any circumstances. 

3 EMD in the form specified in tender document only shall be accepted. EMD & Tender fees 

shall be of Nationalized banks except SBI & advised by Govt. i.e. IDBI Bank, Axis Bank, 

HDFC Bank, & ICICI Bank. 

4 The offer shall be valid for 90days from the date of opening of Bid. 

5 Tenders without tender document fees, Earnest Money Deposit (EMD) and which do not 

fulfill all or any of the condition or submitted incomplete in any respect will be rejected. 

6 Not more than one tender for single work shall be submitted by a tenderer. Bidder can submit 

the bid for the package individual. Bidder can apply as individual. 

7 Conditional tender shall not be accepted. 

8 Bhavnagar Municipal Corporation  reserves the right to accept lowest responsive offer 

based on evaluation of package or rejects any or all tenders without assigning any reason. 

9 The notice shall form a part of contract document. 

10 The tenderer are advised to read carefully the instruction and Eligibility criteria i.e. contained 

in the tender documents. 

11 The internet site address for E- Tender is www.nprocure.com 

12 The details of above notice will be available on www.nprocure.com 

13 In case bidders need any clarifications or if training required to participate in online tenders, 

they can contact (n)Procure 

Support team:- 

(n)Procure Cell 

403, GNFC Info tower, S.G. Road, 

Bodakdev, Ahmadabad – 380054 (Gujarat) 

Contact No. +91-79-26854511, 26854512, 26854513 (EXT: 501, 512, 516, 517, 525) 
TOLL FREE NUMBER: 1-800-233-1010 (EXT: 501, 512, 516, 517, 525) 

14 Bidders who wish to participate in this E-Tender will have to procure valid digital certificate 

as per information Technology Act 2000. Bidders can procure this certificate from any of the 

Government approved certifying agency i.e. consultancy services. 

http://www.nprocure.com/
http://www.nprocure.com/
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15 Bidders shall upload the tender documents after remit the tender fee and EMD in form of DD 

as mentioned above & same will be scan with all documents & purpose of realization of DD 

bidder shall sent original through RPAD up to date the last day of uploading. This should be 

as per details given on line and it should be remitted before the last date of uploading the 

tender. The intending bidders have to scan all necessary related documents. The bidders 

should submit all forms electronically only. 

16 The tender document for these work are available only in Electronic format which Bidder can 

be download free of cost. 

17 Bidder shall submit their offer in Electronic format on above mentioned website on or before 

the scheduled date and time as mentioned after Digitally Signing the same. No offer in 

physical form will be accepted and any such offer if received by the Bhavnagar Municipal 

Corporation will be out rightly rejected. 

18 The Technical Bid will be opened on the specified date online on website 

http://www.nprocure.com. Bidders or their representative who wish to participate in online 

tender opening can log on to http://www.nprocure.com on the due date and time, mark their 

presence and participate in online tender opening. Bidders who wish to remain present at 

BHAVNAGAR MUNICIPAL CORPORATION  premise at the time of tender opening 

can do so. Only one representative of each firm will be allowed. 

19 Interested bidders can view detailed tender notice and download tender documents from the 

website i.e. http://www.nprocure.com 

20 Bidders who wish to participate in online tender have to register with the website through the 

“New User Registration” link provided on the home page. Bidder will create login id & 

password on their own in registration process. 

21 Bidders who wish to participate in e-Tender need to fill data in predefined forms of tender fee, 

EMD, experience details and Price bid only. 

22 Bidder should upload scan copies of reference documents in support of their eligibility of the 

bid. 

23 After filling data in predefined forms bidders need to click on final submission link to submit 

their encrypted bid. 

24 Bidders are requested to read carefully all instruction before submitting bid. Bidders also have 

to scan all documents without fail. 

25  EMD & Tender Fee in form  D.D.  shall be submitted in electronic format only through online 

(by scanning) while uploading the bid. This submission shall mean that E.M.D. & TENDER 

FEE ARE RECEIVED FOR PURPOSE OF OPENING THE BID. Accordingly 

offer of those shall be opened whose E.M.D. & Tender Fee is received electronically; 

however, for the purpose of realization of D.D. bidder shall send the D.D. in original through 

R.P.A.D. So as to reach to concerned office as mentioned in the tender documents within up to 

date from the last date of uploading i.e., 2024. For not submitting D.D. in original bidder shall 

be banned to participate in any tender of the  Bhavnagar Municipal Corporation Board for 

period of 3 years as a penalties action. Any document in supporting of tender bid shall be 

submitted in electronic format only through online (by scanning etc.) & hard copy will not be 

accepted separately. 

 

 

 

 

Contractor  Signature  

Executive Engineer 

Solid Waste Management Department 

Bhavnagar Municipal Corporation 

http://www.nprocure.com/
http://www.nprocure.com/
http://www.nprocure.com/


Name of Work: - Beautification of a Garbage Vulnerable         
Point at Different Location of 

Bhavnagar Municipal Corporation Area 

BHAVNAGAR MUNICIPAL CORPORATION 
 

 
 

 

 

 

 

 

 

 

 
PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS 

 

 

 

 

 

 

 

                Executive Engineer 
Solid Waste Management Department 
      Bhavnagar Municipal Corporation 



 

 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

MEMORANDUM OF WORKS IN BRIEF 



Details of Works  
 

 

1) 
 

Name of work  Beautification of a Garbage Vulnerable 
Point at Different Location of Bhavnagar 
Municipal Corporation Area  

2) Estimated Cost -  Rs. As Per NIT 

3) Earnest Money -  Rs. As Per NIT 

4) Validity period of tender offered 180 Days 

   
 

5) Security Deposit- In the form FDR  or 

Bank Gaurantee.(of minimum one 

year time limit.) (2.5% of Estimated 

Cost put to Tender) 

(i) Performance Security 

 

 

(ii) Cess 

Total 10% of Sanctioned amount, out of which (7.5 % 

immediately on acceptence of the tender & balance 2.5 % 

will be recovered from each R.A. bill.) 

 

Performance Security 5 % will be deducted from each 

R.A.bill & will be released after defect liablitey period. 

1 % Labour cess will be deducted from each R.A. bill. 

`6) Time allowed for completion of the 

work from the date of written order 

to commence 

 

As Per NIT 

7) Other details 

(i) Date on or before which the 

tender must be submitted Online. 

(ii) Mode of sending the tender 

 (b) Tenders sent by post will be Out 

right rejected. 

(iii) Description essential to be made 

on bid 

(iv) Mode of quoting rate in Schedule 

“B” 

As Per NIT 

 

a) Online throgh e-tendering only. 

 

a) Name of Work. 

b) Last date of Receiving the tender 

In figures as well as words Rs. As Per NIT 

  

 

       Executive Engineer 

Solid Waste Management Department 

Bhavnagar Municipal Corporation 



INDEX 

B-1 
1. NOTICE INVITING TENDERS 

2. NOTICE INVITING TENDERS 

3. ADDITIONAL INSTRUCTIONS TO PERSONS TENDERING 

4. DECLARATION FORM 

5. DECLARATION CERTIFICATE 

6. GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS 

7. TENDER FOR WORK 

8. MEMORANDUM 

9. TERMS & CONDITIONS OF CONTRACT 
 

Clause 1 Security deposit 

Clause 2 Liquidated damages for delay 

Clause 3 Default by contractor 

Clause 4. Action when the progress of any particular portion of the work is unsatisfactory 

Clause 5 Non exercise of powers under clause 3 not a waiver 

Clause 5-A Powers to seize tools, plants, machineries, materials and stores of the contractor on 

invocation of clause 3 

Clause 6 Extension of Time limit 

Clause 7 Final Measurements and Final bill on completion of work 

Clause 8 Intermediate and Final payments 

Clause 9 Payment at reduced rates 

Clause 10 Bills to be submitted monthly 

Clause 11 Bills and rates payable 

Clause 12 Materials to be supplied by the Department 

Clause 12-A Consumption and return of materials supplied by the Department 

Clause 12-B Safe custody of materials supplied by the Department 

Clause 13  Drawings, Designs, Instructions of the Engineer-in-charge and specifications, order of 

precedence in case of discrepancies 

Clause 14 Excess over Tender Quantities, Extra Items and Variations 

Clause 15 No claim to any payment or compensation for alterations or for restrictions of work 

Clause 15-A No claim for delay in supply of materials by the Government 

Clause 16 Claims under the contract 

Clause 17 Remedies for inferior or bad work, material or workmanship and maintenance 

Clause 17-A Defect liability clause 

Clause 18 Work to be open for inspection-Contractor’s responsible agent to be present 

Clause 19 Notice to be given before work is covered up 



Clause 20 Damage to contract work-in-progress and damages to surrounding properties 

Clause 20-A Damages due to acts of God and unprecedented floods 

Clause 21  Contractor to supply plant, ladders, scaffolding etc. and is liable for damage arising from non 

provision of lights, fencing etc. 

Clause 21-A Regulations for scaffolds, working platforms, gangways and stairways 

Clause 21-B Regulations for hoisting appliances 

Clause 22 Measures for prevention of fire 

Clause 23 Liabilities to contractors for any damages done in or outside work 

Clause 24 Deleted 

Clause 25  Deleted 

Clause 26 Work not to be sublet, consequences for unauthorized subletting,bringing and becoming 

insolvent. 

Clause 27 Sums payable by way of compensation to be considered as reasonable compensation without 

reference to actual loss 

Clause 28 Changes in the constitution of firm to be notified 

Clause 29 Works to be done under directions of Superintending Engineer 

Clause 30 Settlement of Disputes and Arbitration 

Clause 31 deleted 

Clause 32 Lump sums in estimates 

Clause 33 Action where no specifications provided. 

Clause 34 Defination of work 

Clause 35 Contractors percentage – whether applied to net or gross amount of the bill. 

Clause 36 Royalties 

Clause 37 Compensation under the Workmen’s Compensation Act 

Clause 37-A Liability of the contractor in case of accidents 

Clause 37-B Arrangements for personal safety requirements and first aid 

Clause 38 Quantities in the tender to be considered approximate and them 

Are subject to variations 

Clause 39 Employment for famine, convicted or other labour 

Clause 40 Claim for compensation for delay in starting the work 

Clause 41 Claim for compensation for delay in the execution of work 

Clause 42 Entering upon or commencing any portion of work 

Clause 43 Minimum age of persons employed 

Clause 43(i) The payment of fair wages etc 

Clause 44 Method of payment 

Clause 44A Set off clause 

Clause 45 Deleted 



Clause 46 Employment of Scarcity labour 

Clause 47 Deleted 

Clause 48 Rates inclusive of Sales Tax 

Clause 49 Employment through Employment Exchange and local labour 

Clause 50 Fair wages 

Clause 51 Deleted 

Clause 52 List of Machinery 

Clause 53 Liabilities of contractor for idleness of Road Rollers deployed by the Department on 

contract work 

Clause 54 Local labour on normal rates 

Clause 55 Land on Hire and rental charges 

Clause 56 Vaccination to labourers 

Clause 57 Camp facilities to workers 

Clause 58 Gum boots, hand gloves, masks etc. to labourers 

Clause 59 No distinction between Harijans and other workers 

Clause 60 Price Escalation Clause 

Clause 61 Fencing and Lighting 

Clause 62 Liabilities for accidents to persons 

Clause 63 Access to site and work on site 

Clause 64 Reports Regarding Labour. 

Clause 65 Treasure trove 

Clause 66 Indemnity 

Clause 67 Insurance of labourers 

Clause 68 Setting out 

Clause 69 Cement Register 

Clause 70 Materials and Work Test Register 

Clause 71 Progress Schedule 

Clause 72 License for contract labour 

Clause 73  Recovery of Testing charges and handing over empty cement bags 

Clause 74 Recovery of Sales Tax 

Clause 75 Recovery of Workers Welfare Cess 

Annexure -1 Declaration regarding Income Tax , Addresses etc. 

Annexure-2  Basic rates considered by the contractor 

Annexure-3 Performance bond 

Annexure-4 List of works already completed by the tenderer 

Annexure-5 List of plant and Machinery 

Annexure-6 Declaration regarding works on hand  

Schedule ‘A’  Materials to be supplied from Mahanagarpalika. 

Schedule ’B’ Memorandum showing items of work to be carried out 

Schedule ’C’ Time Schedule of completion 



 
 

DATA SHEET for B-1 E-Tendering 

Details of Tender Item 

 

Sr. 
No
. 

Name of Work Estimated 
Tender 
Value 
(Rs.) 

EM
D 
(Rs.
) 

Tend
e 
Fee 
in 
(Rs.
) 

Total 
Security 
Deposit 

Period for 
Completion 
of work 

1. Beautification of a Garbage 
Vulnerable Point at 
Different Location of 
Bhavnagar Municipal 
Corporation  Area 

As Per NIT As Per NIT As Per 

NIT 

As Per NIT As Per NIT 

(B) Eligibility : Registration in  ‘E2’ & Above Class or above / Pre-qualification : Same 
work Experience Certificat. 

(C) Schedule for e-tendering is fixed as under : 
(i) Site Visit (if any) : On date :  As per NIT 

: Venue : BMC 

(ii) Downloading of tender : From date : As Per NIT 

Documents start &Uploading 

end upto date : As Per NIT 

date 

(iii) Online submissions of bid : upto date : As Per NIT 

(iv) Submission of EMD, : Submission in electronic format only through 
Tender fee and other  only through online by scanning and 
documents in physical  then the same should be sent in original 
form during office hours through R.P.A.D./Speedpost So as to reach the office 

of Bid Opening Authority. Executive Engineer, Solid 
Waste Management Department, 2nd Floor, 
Bhavnagar Municipal Corporation, Sir Mangalsinhji 
road, Kalanala, Bhavnagar.   

 
(v) Online opening of Tender : As Per NIT 

 
(vi) Bid Validity Period : 120 Days from the end date of  Downloading Bids 

 

 Bidders can download the tender documents free of cost from the website 
https://tender.nprocure.com/ 

 Bidders have to submit Bid in Electronic format only on above mentioned website till the date 
& time shown above. 

 Offers in physical form will not be accepted in any case. 

 Other required documents as mentioned below 

 Registration Certificate of Approved contractor

 Bank solvency certificate. (Minimum 20% Estimate Ammount)

 Partnership deed / Power of Attorney with certificate of registration of Firm 
(In case of partnership Firm)

 Three Year Income Tax Return filed.

 3A Certificate

 Agency must produce PAN Card No, G S T certificate,



 Agency must attach list of work on Hand, Attach Work Order Copy.

 Agency Must produce C.A Certified turn over certificate of the tender 
amount equal to or more than tender amount for last three years.

 Agency must produce Self Attached mentioning not black listed in any work 
earlier or left work unfinished till date.

 Agency will have to produce EMD in form of FDR as mentioned in the 
tender notice. (Note: EMD Exemption is not allowed.)

 
 

Bidders who wish to participate in online tenders will have to procure / should have legally valid 

Digital Certificate (Class-III) as per Information Technology Act-2000 using which they can sign 

their electronic bids. Bidders can procure the same from any of the license certifying Authority of 

India or can contract (n) code solution – a division of GNFC Ltd., who are licensed Certifying 

Authoirty by Govt. of India. 

 
(vii) (i) Bid Inviting Authority Executive Engineer, Solid Waste Management Department         

                                                          Bhavnagar Municipal Corporation 
 

(viii) (ii) Bid Opening Authority Executive Engineer, Solid Waste Management Department         
                                                          Bhavnagar Municipal Corporation 
 

(D) Mode of Quoting Rates Percentage in words and figures at the end of Schedule B 
 
 

The list of certifying agencies are as mentioned under : 

 

Sr. No. Name of Certifying Agency Website Address 

1. (n) Code solution (G.N.F.C.) www.gnvfc.com 

2. Safecrypt www.stafescrupt.com 

3. TCS www.tcs.-ca.tcs.co.in 

4. MTNL www.mtnitrustline.com 

http://www.gnvfc.com/
http://www.stafescrupt.com/
http://www.tcs.-ca.tcs.co.in/
http://www.mtnitrustline.com/


NOTICE INVITING TENDERS 

1. Tender are invited on behalf of Governor of state of the Gujarat for work as per number one of this 

Booklet. The work is estimated to cost of Rs. As Per NIT This estimate however, is given as a 

rough guide. 

2. The work is required to be completed within As Per NIT as per the terms of the contract 

conditions. 

3. The contractors whose names are borne of the approved list of contractors of Gujarat State R&B 
Deptt / W.R. D . in ‘E2’ Class & Above will be permitted to tender. Not more than one tender 

shall be submitted by a contractor or by a firm of contractors. No two or more concerns in which 

an individual is interested as a proprietor and/ or a partner shall tender for the execution of the 

same work. If they do so, all such tenders shall be liable to be rejected. 

4. Bid Document can be downloaded & submitted in Electronic Format on Online website : 

www.nprocure.com from As Per NIT 

5. Copies of other drawings and documents pertaining to tender and signed for the purpose of 

identification by the Accepting Officer or his accredited representative will be open for inspection 

by tenderers at the following offices during working hours between the dates mentioned in clause-5 

above. 

(a)  Executive Engineer, Solid Waste Management Department  Bhavnagar  Municipal Corporation 
 

6. Tenderers are advised to visit the site sufficiently in advance of the date fixed for submission of the 

tender. A tenderer shall be deemed to have full knowledge of all the relevant documents samples, 

site etc; whether he inspects them or not. 

7. Submission of a tender by tenderer implies that he has read this notice and all other contract 

documents and has made himself aware of the scope and specification of the work to be done and 

of conditions and rates at which stores, tool and plant etc. will be issued to him, by Government 

and local conditions and other factors bearing on the execution of the works. 

8. The bidder should quote his bid premium or rebate at the end of Schedule-B. If he do not wish to 

quote premium or rebate, he should indicate “at par” in the blank space preceding “% above / 

below” in Schedule-B. Thereafter he should work out and indifcate the offered bid amount both in 

words in figures in Schedule-B. 

9. All rates shall be quoted on E-Tendering System. 

10.  The tender for the works shall not be witnessed by a contractor or contractors who himself / 

themselves has/have tendered or who may and has/have tendered for the same works. Failure to 

observe this condition shall render the tender of the contractor tendering, as well as of those 

witnessing the tender, liable to rejection. 

11. The offered bid will be opened at As Per NIT hours on As Per NIT in the presence of bidders who 

may choose to remain present in the office of the Bid opening Authority Specified in Bid 

documents. 

12. In the case of contractors who have not furnished standing security, the tender shall be accompanied 

by earnest money (unless exempted from depositing it) of Rs. As Per NIT in favour of 

Commissioner Shri, Bhavnagar Municipal Corporation by FDR of any Nantionalised Bank. 

Only the amount being credited to………………………. A contractor exempted from depositing 

earnest money/security in individual case (s) shall attach with the tender an attested copy of the letter 

exempting him from depositing earnest money/security and shall produce the original when called upon to 

do so. 

13. A Tenderer shall submit the tender which satisfies each and every condition laid down in this 

notice and tender documents, failing which the tender will be liable to be rejected. 

14. The Governor of the State of Gujarat does not bind himself to accept the lowest or any tender or to 

give any reasons for the decision. 

15. This notice of tender shall form part of the contract documents For and on behalf of Governor for 

the state of Gujarat. 

Date: ..........................                                                                                                               Executive Engineer 

Solid Waste Management Department 

Bhavnagar Municipal Corporation 

http://www.nprocure.com/


FORM B-1 

Solid Waste Management Department 
PERCENTAGE RATE TENDER AND CONTRACT FOR WORKS 

 
Name of work: Beautification of a Garbage Vulnerable Point at Different Location of Bhavnagar  

Municipal CorporationArea 

1. Competency of Tenderer – No contract will be awarded except to responsible bidders capable of 

performing the class of works contemplated. Before the award of the contract, any bidder may be 

required to show that he has the necessary facilities, experience, ability and financial resources to 

perform the work in satisfactory manner with in the time stipulated. Contractor may be required 

to furnish the department with the statement as to their experience and their financial status. 

2. Tenderer will be deemed to have inspected the site and to have satisfied as to the nature of all 

works, all existing roads, water-way and other means of communication and access to and from 

the site and work and the building that may be required for temporary purpose in connection with 

the construction, completion and maintenance of the works and must make his own enquiries as to 

work, yard sites and depot, and dumps and as to acquisition of such additional sites and areas as 

may be necessary for temporary purpose for construction, completing and maintaining the works. 

 

2.1 (i)  The Bids shall be offered in Electronic format only on online website 

www.nprocure.com till the date and time shown on Page 2 supra. 

(ii)  Payment of Tender Fee and Earnest Money Deposit : FDR and Demand Draft for EMD 

and Tender fee respectively shall be submitted in electronic format only through online (by 

scanning) while uploading the bid. This submission shall mean that EMD & tender fee are 

received for purpose of opening the bid. Accordingly offer of those shall be opened whose EMD 

& tender fees is received electronically. However for the purpose of realization of D.D. bidder 

shall send the D.D. in original through RPAD so as to reach to Executive Engineer Solid Waste 

Management Department , Bhavnagar Municipal Corporation within mention dates from the last 

date of uploading. Penaltative action for not submitting D.D. in Original to E.E. by bidder shall be 

in initiated. D.D. for Exemption Certificate is not necessary. However exemption certificate shall 

have to be submitted electronically through online. Any documents in supporting of tender bid 

shall be submitted electronic format only through online (by scanning etc.) & hard copy will not 

be a accepted separately”.  

 

3   Payment:- The tenderer must understand clearly that the rates quoted are for completed works 

and include all costs due to labour, scaffolding plant, supervision, service works, power, royalties 

and octroi etc. , and to include all extras to cover the cost of night work if and when required and 

no claim for additional payment beyond the price/rates quoted will be entertained and the tenderer 

will not be entitled subsequently to make any claim on the ground of misrepresentation or on the 

ground that he was supplied with information given by any person (whether the member is the 

employee of Public Works Department or not ). Any failure on his part to obtain all necessary 

information for the purpose of making his tender and filling the several prices and rates therein 

shall not relieve him from any risks or liabilities arising out of or consequent upon the submission 

of the tender. 

 

Contractors to please read this Carefully : કોન્ટ્રાકટરોએ નીચે મજુબની વિગતો કાળજી પિૂવક િાાંચિા વિનાંતી છે.  
1. The percentage in Schedule ‘B’ must be given in figures. Amount thus worked out must also be 

entered in column must be struck out by the tenderer. 

 

2. If the tender is taken in favour of the company, a power of attorney in favour of the person who 

may have signed the tender for the company must accompany the tender. 

 

http://www.nprocure.com/


3. Solvency certificate of a Bank or a Revenue officer of an amount up to 20% of the tendered cost 

plus the amount of works on hand still to be executed will have to be produced by the contractor. 

4. Challan for earnest money @ 1% of the estimated cost must accompany the tender. Tenderer may 

pay earnest money up to Rs.50,000/- in cash or in the form of Crossed Demand Draft or fixed 

deposit of fixed deposit at-call receipts with a validity period of not less than six months of 

Nationalised or Scheduled Bank Or  F.D.Rs. drawn in favour of Executive Engineer/Divisional 

Officer concerned. Earnest money by cheque & Bank Guarantee shall not be accepted. (vide R & 

B D G.R. No. TNC/1090/(100) (4)-C dated 4-11-2000) 

The contractors who have secured exemption certificate for payment of earnest money by 

depositing lump sum earnest money deposit need not pay earnest money, but produce the 

certified copy the exemption certificate along with the tender. If the contractor does not turn up to 

pay the security deposit and execute contract agreement within specified (or extended) time after 

intimation to him about acceptance of his offer, the earnest money paid for this work will be 

forfeited and according to clause-1 of this tender form tenderer’s tender shall be rejected and then 

according to aforesaid provision of tender, action to black list the contractor will be initiated 

without delay. (Vide R & B D.G.R. No. Misc-1097-90-1091/97-Z/C dated 4-10-97) 

5. The Contractor shall have to furnish PAN and intimate I.T.ward under which he is assessed.. 

6. Copies of certificate as regards previous experience, if any, must accompany the tender. 

             Declaration showing all works on hand with the Contractor and the value of works that remains to be 

executed in each case must accompany the tender. 

7. All pages of Schedule ‘A’ and ‘B’ and specifications should be digitally initialled by the 

Contractor. 

 

8. In addition to the above, the tender will also be liable to be rejected outright it. 

(i) The bidder proposes any alteration in the work specified or in the time allowed for 

carrying out the work or any condition or correction made in any code or mode of 

Schedule-B or Specifications. 

(ii) The bidder or the person authorized to sign on behalf of the bidder does not digitally sign 

the bid offer. 

 

 

                  Signature of the  Contractor  

 

       Executive Engineer 

Solid Waste Management Department 

Bhavnagar Municipal Corporation 



DECLARATION FORM   
 

(i) I/We hereby declare that I/We have visited the site and fully acquainted myself/ourselves with the 

local situations regarding materials, labour and other factors pertaining to the work before 

submitting this tender. 

 

(ii) I /We hereby declare that I/We have carefully studied the conditions of contract, specifications 

and other documents of this work and agree for execute the same accordingly. 

 

iii)  We agree to receive payments, if delay is due to late receipt of grant – in – aid from  Government 

for panchyat works. (Applicable to panchayat works only) 

 

DECLARATION CERTIFICATE (G.R. date 4-2-89 as revised by GR. No. TNC – 1083/6681/4/C, 

dated 31-8-1994) 

 

(iv) I/We hereby declare that my/our near relative are not working in this Division or in its sub- 

division as an Ex. Engineer, Deputy Executive Engineer, Assistant Engineer, Additional Assistant 

Engineer, overseer, Divisional Accountant , Store Keeper, Manager or Atithi / Vishram Gruha and 

in the circle as a Superintending Engineer in addition for Panchayat works not working nor having 

posting as chairman of P.W committee or as incumbunt in Jilla Panchayat at today 
 

 

 

 

 

 

 

 

 

 

  

 
 
 
 
 
 

 

 

 

 

 

 

 

 
 

 



General Rules and Directions for the Guidance of Contractors 
1. All works proposed to be executed by the contractor shall be notified in a form of invitation to 

tender pasted on a board hung up in the office of the Executive Engineer Solid Waste 
Management Department-Bhavnagar Municipal Corporation and signed by the Executive 

Engineer Solid Waste Management Department BMC.  
This form will state work to be carried out as well as the date of submitting and opening tenders 

and the time allowed for carrying out the work, also the amount of earnest money to be deposited 

with the tender and the amount of the security deposit to be paid by the successful tenderer and 

percentage, if any, to be deducted from bill. It will also state whether a refund of quarry fees, 

royalties, octroi dues and ground rents will be granted. Copies of the specifications, designs and 

drawing and estimated rates, and any other documents, required in connection with work which 

shall be signed by the Executive Engineer Solid Waste Management Department Bhavnagar 

Municipal Corporation for the purpose of identification shall also be open for inspection by 

Contractor at the office of Executive Engineer Solid Waste Management Department Bhavnagar 

Municipal Corporation during office hours. 

Where the works are proposed to be executed according to the specifications recommended by a 

contractor and approved by a competent authority on behalf of the Governor of Gujarat, such 

specifications with designs and drawing shall form part of the accepted tender. 

 

2. The Bidder or the person authorized to sign digitally on behalf of the bidder shall sign the bid 

document. The copy of legal status of bidder (Partnership Deed or Articles of Association of the 

company) alongwith other documents to be dispatched physically. 

 

 

3. Receipts for payment made on account of any work, when executed by a firm, shall also be signed 

by all the partners except where the Contractors are described in their tender as a firm in which 

case the receipts shall be signed in the name of the firm by one of the partners or by some other 

person having authority to give effectual receipts for the firm. 

 
4. The words “at what rate, he is willing to undertake each items of work in second line of this 

instruction may be substituted to read as at what percentage above or below he is willing to 

undertake the work”. 

 

5. The officer competent to dispose off the tenders shall have the right of rejecting all or any of the 

tenders. 

6. No receipt for any payment alleged to have been made by a Contractor in regard to any matter 

relating to this tender or the contract shall be valid and binding on Government unless it is signed 

by the Executive Engineer Solid Waste Management Department Bhavnagar Municipal Corporation. 

 
7. The memorandum of the work to be tendered for and the schedule of materials to be supplied by 

Public Works Department and there rates shall be filled in and completed by the office of the 

Executive Engineer Solid Waste Management Department Bhavnagar Municipal Corporation before the 

tender form is issued. If a form issued to an intending tenderer has not been so filled in and 

completed, he shall request the said officer to have it done before he completes and delivers his 

tender. 

8. Under no circumstances shall any Contractor be entitled to claim enhanced rate for any  items in 

this contract. 

9. Every contract shall, unless exempted in writing by the Executive Engineer Solid Waste Management 

Department Bhavnagar Municipal Corporation concerned, produce alongwith this tender a solvency 

certificate of his financial ability from the Collector of the District within which he resides or a 

Banker’s certificate. If he fails to produce such a certificate his tender will not be considered. 



 

10. The measurements of work will be taken according to the usual method in use in the Public Works 

Department and no proposals to adopt alternative methods will be accepted. The Executive 

Engineer Solid Waste Management Department decision as to what is the usual method in use in the 

Nagarpalika Works Department will be final. 

 
11. The Insurance Company’s bond will not be accepted against the security deposit. 

12-A In event of any error or discrepancy in write up of tender documents the contractor will not take 

any undue advantage of such error or discrepancy and The Executive Engineer Solid Waste 

Management Department shall have powers to interpret and decide correct meaning of 

contradictory erraneous writing . 

 

 

12. The contractor will have to construct a shed for storing controlled and valuable materials issued to 

him under schedule ‘A’ of the agreement at work-site having double locking arrangement. The 

materials will then be taken for use in the presence of the Department person. No materials will be 

allowed to be removed from the site of work. 

13. No foreign exchange will be released by the Department for the purpose of plant and machinery 

required for the execution of the work contracted for. 

14. Controlled materials (Essentiality Certificate)  

(i) As regard controlled materials, the Public Works Department will help to arrange for the 

permit as far as possible and help the Contractor in securing the same. All incidental charges met 

with in procuring these materials shall be borne by the Contractor himself. Though the Public 

Works Department will help to arrange for the permit as far as possible and help the Contractor 

in obtaining the materials, it shall not accept any responsibility for any loss or damage on 

account of delay caused to the Contractor while obtaining the same. 

(ii) The contractor shall submit to the Executive Engineer Solid Waste Management Department 

on close of every calender month the monthly returns in the prescribed forms as to the receipts 

and actual use of the controlled materials during the month. 

(iii) The contractor shall permit the Executive Engineer Solid Waste Management Department or 

his representative to inspect the stock of the controlled materials stored by him at any time 

whenever the Executive Engineer or his representative so desire (s). 

15. The tender for the work shall remain open for a period of 120 days counted from the last date of 

on line submission of bid. 

 

16. This condition shall apply only when the work is awarded to Labour Co-operative society. (1) If 

the members of by dividing work in group and give work to piece workers, the every purpose of 

the scheme would be defected. Therefore the Labour Co-operative Societies will not sublect the 

work and the work will be executed by the members labourers of the society. 

(2) In case where th works required to be carried out by the labourers other than the mebers of 

the labours co-operative societies within the man days more than 25%, prior permission of 

the Executive Engineer will be necessary. 

(3) The labour Co-operative Societies shall have to allow the officers of the Co-operation 

Department to examine for audit purpose the museter rolls as and when required. 

(4) Labour co-operative societies shall have to submit a quarterly return staining the monthly 

attendance of man days on the muster rolls of member labourers on each to the District 

Register as well as Executive Engineer. 

(5) If the Labour Co-operative Society is found violating the terms and conditions mentioned 

above the labour Co-operative Society will be liable for the cancellation of work contract 

and or registration as decided by the Executive Engineer. (vide GM No. LCS-1081 / (8) – 

H, dated 4-6-1986). 



 

 
TENDER FOR WORK  

I/ We hereby tender for the execution for the Governor of Gujarat ( hereinbefore and hereinafter 

referred to as Government) of the work specified in the underwritten memorandum within the time 

specified in such memorandum at + Percent below / above in the estimated rates specified 

in Schedule ‘B’ (memorandum showing item of works to be carried out ) and in accordance in all respects 

with the specifications, designs, drawings and instructions in writing referred to in this tender and in 

Clause 13 of the annexure conditions of contract and agree that when materials for the work are provided 

by Government , such materials and the rates to be paid for them shall be as provided in schedule ‘A’ 

hereto. 

 
* Strike out which ever is not applicable 

+ In Figures as well as words. 
 

 

MEMORANDUM – યાદી  
(ક) જુદા જુદા પટેા કામોનો સમાિેશ કરિામાાં 
આિલેતો તેિા કામોની યાદી અલગથી આપિી  

૧)સામાન્ટ્ય િર્વન  Beautification of a Garbage 
Vulnerable Point at Different 
Location of Bhavnagar 
Municipal Corporation  Area 

(ખ ) અંદાજીત  ખચવ ખ ) અંદાજીત  ખચવ  Rs. As Per NIT 

(ગ) બાનાની રકમ  (ગ)બાનાની રકમ ૧% Rs. As Per NIT 

Security Deposit- જામીનગીરી અનામત  
(i) In the form of FDR or Bank Gaurantee (of minimum one 

year time limit.) (2.5% of Estimated Cost put to Tender) 

 
(ii) Performance Security 

 
 
(iii) Cess 

Total 10 % of Sanctioned Amount, 

out of which (7.5 % immediately on 

acceptence of the tender & balance 

2.5 % will be recovered from each 

R.A. bill.) 

Performance Security 5 % will be 

deducted from each R.A.bill & will be 

released after defect liablitey period. 

1 % cess will be deducted from each 
R.A. bill 

 
* Vide R & B D G.R. No. TNC – 1088 – 1B/1 (13) / C dated 4-5-1993 & revised vide G.R. No. TNC- 

1088/IB/18/(13)-C , dated 31-8-94. 

(f) Time allowed for the completion of work from date of written order to commence As per NIT. 

  
 



Give Schedule where necessary, showing dates by which the various items are to be completed : 

(g) Should this tender be accepted, I /We hereby agree to abide by fulfill all the terms and provisions 

of the conditions of the contract annexed here to so far as applicable and in default thereof to 

forfeit and pay to Government in Office the sums of money mentioned in the said conditions. 

 (Receipt No………….dated ………………….from the Government Treasury or Sub-Treasury at 

……………………….in respect of sum Rs. ………………………………is forwarded herewith 

representing the earnest money + (a) the full of value of which is to be absolutely forfeited to 

Government should I/We not deposit the full amount of security deposit specified in the above 

memorandum in accordance with Clause I of the said conditions otherwise the said sum of above Rs. 

… ........................... shall be refunded. ) 

Contractor ……………………………………………………………………… Address / 

¸……………………………………………………………………………… Dated the 

……………………….Day of ……………….200… ................................ 200 

(Witness )……………………………………………………….……………………… 
………………………………………………………………….……………. 

(Address)……………………………………………………………………..  

(Occupation) ……………………………………………………………………. 

The tender is hereby accepted by me on behalf of the Governor of Gujarat. 

Dated the ………………………. Day of ………………………200 ………. 

EXECUTIVE ENGINEER ( or his authorised assistant ............................ Division. 

+ Strike out (a) if no cash Earnest Money is to be taken  * Amount to be specified in 
   words and figures 

x Signature of Contractor before submission of tender    

Note : The normal rate of Security Deposit is 5 percent for upto Rs. 15 lacs and further 5% 

as performance bond for works above Rs. 15 lacs. Out of 5% of Security Deposit 50% is 

Payble at the time of acceptance of tender and the balance by deducation from progress 

bills. 

******** 



TERMS & CONDITIONS OF CONTRACT 

CLAUSE 1 : Security Deposit : 

The person / persons whose tender is accepted (hereinafter called the “Contractor” which expression 

shall, unless excluded by, or repugnant to the context include his Legal heirs, executors, administrators 

and assigns ) shall (a) Deposit with the The Executive Engineer Solid Waste Management 

Department a sum sufficient to make up the full security deposit specified in the tender or 

Government securities ( as mentioned in para 208 of Gujarat Public Works Department Manual 

Vol.1 ) duly transferred in the name of the Commissioner  Bhavnagar Municipal Corporation  or 

fixed deposit receipts or Term Deposits of in the name of the Commissioner, Bhavnagar Municipal 

Corporation  within a period of 10 days from the date of receipt of the Notification of acceptance of 

his tender, or (b) (I) deposit Seventy five Percentage  of the total security deposits as specified in the 

tender form with the Commissioner, Bhavnagar Municipal Corporation or in form of FDR or Bank 

Guarantee of nationalized bank.  However, the Contractor can deposit twenty five percentage of total 

security deposit in the form of Govt. security of Scheduled or Nationalised banks or FDR duy transferred 

in the name of the Commissioner, Bhavnagar Municipal Corporation within a period of ten days from the 

date of receipt of notification of acceptance of his tender. If the security deposit is not paid within the 

above specified time, no work order will be issued till the issue about delay is finally decided by the 

competent authority . (b) (ii) The Government shall be deemed to have been authorized to deduct the 

balance of fifty percentage of the security deposit as specified in the tender form from the amounts that 

become payable to the contractor for the work done under the contract from time to time, such deduction 

shall not exceed ten percentage of the amount so payable and the whole amount paid in cash or by way of 

deduction shall be held by Government by way of security deposit. For the works whose estimated 

amount is more than rupees fifteen lacs, the Contractor shall have to give the performance bond of any 

schedule bank equivalent to five percentage of the estimated amount put to tender along with the initial 

security deposits. All compensation, Liquidated damages or other sums or money payable on account of 

provision in free maintenance guarantee period by the contractor to Government under the terms of this 

contract shall be deducted from or recouped by the realisation of a sufficient part of his security deposit, 

or from the interest arising there from or performance bond or from any sums which may due or may 

become due by Government to the Contractor on any account whatsoever and whether in respect of this 

contract, any other contract, or otherwise in the event of his security deposit being reduced by reason of 

any such deduction or recoupment as aforesaid, the contractor shall within ten days thereafter, make good 

in cash or in Government securities transferred as aforesaid any sum or sums required to make good the 

shortfall in the amount of the security deposit. The security deposit, when paid as above shall at the cost 

of the depositor, be converted into interest bearing Government securities in the name of Commissioner, 

Bhavnagar Municipal Corporation provided that the depositor has expressly desired this in writing. This 

is subject to the condition that twenty five percentage of the total security deposit must be held in the 

form of small saving Schemes or Term Deposits of t. If the full amount of the security deposit to be paid 

as above within the period specified above, is not paid the tender/contract already accepted shall be 

considered as cancelled and legal steps shall be taken against the contractor for recovery of the amounts. 

 

Fifty percentage of the Security Deposit alongwith Performance Bond shall become refundable 

within fifteen days after the final completion certificate is issued as per Clause-7. All dues under this 

contract or other contract, or otherwise shall be recovered from the aforesaid amount of fifty percentage 

of the said security deposit and the balance shall be refunded within fifteen days after the final certificate 

is issued as per Clause-7. The remaining fifty percentage of the security deposit shall be refunded after 

the expiry of the Defect Liability period as per Clause 17 and 17-A after deducting there from the amount 

of expenses, if any due to Government under this contract. (See Perfrmance Bond on Page 41 ) 

 

CLAUSE 2 : Liquidated damages for delay :- 

(i ) If the Contractor fails to complete the work under contract by the stipulated date, he shall pay 

liquidated damages of at the rate of 0.1* percentage of the contract value per day from the date of 

delaying the said work up to the date of completion and handing over to the Government. 



(ii ) However also if the contractor fails to complete any part of the work as designed in Schedule (c) by 

the time indicated against such part, he shall pay Liquidated damages per day from the date of delaying 

the said part of the work up to the date of completion of the said designated part at the rates shown in the 

said schedule of the contract value of such part for such failure till the said designated part is completed. 

 

*AS corrected vide B & C D GR No. TNC – 1091 – 1B – 10 / (11) – C, dated 29-6-92. 

(iii) The aggregate maximum of liquidated damages payable under clause No.2 shall not exceed 0.10 

Percentage of contract value per day and shall be subject to the maximum amount of ten percentage of the 

estimated amount put to tender. 

 

(iv) Delays requiring payment of ten percentage liquidated damages of the amount put to tender for 

performance shall be sufficient causes for termination of contract and for forfeiture of security deposit 

including amount of performance bond in respect of works estimated to cost more than Rs.15 lacs, for. 

Performance and registration of the contractor shall also be kept in abeyance for three years from the date 

as fixed in all cases. (See Schedule (C) on Page No 48) 

 

CLAUSE 3 : Default by Contractor : 

If the Contractor shall neglect on fail to proceed with the work with due diligence or if he violates any of 

the provision of the Contract, the Executive Engineer Solid Waste Management Department shall give the 

Contractor a notice, identifying deficiencies in performance and demanding corrective action. Such notice 

shall clearly state that it is given under the provision of this clause. After service of such notice, the 

contractor shall not remove any plant, equipment and material from the site. The Government shall have 

a lien on all such plant, equipment and material from the date of such notice till the said deficiencies have 

been corrected as mentioned in the said notice. 

 

If the contractor fails to take satisfactory corrective action within ten days after receipt of such notice, the 

Engineer-in-charge on behalf of Governor of Gujarat shall terminate the contract in whole. In case the 

entire contract is terminated, the amount of security deposit and performance bond if any together with 

the value of the work done but not paid for, shall stand forfeited to the Government. The plants, 

equipment and materials, held under this clause shall then be at the disposal of the Government to recover 

the amount equivalent to the liquidated damages and registration of the contractor shall be kept in 

abeyance for three years from the date as fixed in all such cases. 

 

The Executive Engineer Solid Waste Management Department if necessary shall direct that a part or the 

whole of such plant, equipment and material be removed from the site within a stipulated period. If the 

Contractor fails to do so, the Engineer-in-Charge shall cause them or any part of them to be sold holding 

the net proceeds of such sale to the credit of the Contractor. After settlement of accounts, the lien by the 

Government of the contractor’s remaining plant equipment and balances of materials shall be released. 

 

Termination of the contract in whole shall be an adequate authority for the Engineer-in-charge to demand 

discharge of the obligations from the guarantors of the security for the performance. 

CLAUSE 4 : 

If the progress of any particular portion of the work under Contract is unsatisfactory, the The Executive 

Engineer Solid Waste Management Department shall, notwithstanding that the general progress of the 

work is satisfactory, in accordance with Clause 2 be entitled to take necessary action under Clause 3 after 

giving the Contractor ten day’s notice in writing and the contractor shall have no claim whatsoever for 

any compensation for any loss caused to him due to such action. 

(Clause 1,2,3 and 4 are substituted vide GR NO. TNC –1091/IB-10/(11)-C , dated 15-10-91 & modified by 

GR dated 29-10-91 & G.R.No. TNC-1088/IB/18/(13)-C dated 31-8-94 and No. TNC/10/2002/14-C, dated 28- 

4-03 and 10-9-03) 

 

CLAUSE 5 : 

In any case in which any of powers conferred upon the The Executive Engineer Solid Waste Management 

Department by clause-3 hereof shall have become exercisable and the same shall not have been 

exercised, the non- 



exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers shall not 

with standing be exercisable at any future date. 

 

 

CLAUSE 5 A: 

In the event of the Engineer-in –charge taking action under clause 3, he may if so desire take possession 

of all or any tools, plants, machineries materials and stores in or upon the work or the site thereof or 

belonging to the contractor or procured by him and intended to be used for the execution of the work or 

any part thereof, by paying or allowing for the same in account at the contract rate or in case of contract 

rates not being applicable at such reasonable rates, as may be comparable to current market rates where 

ascertainable of similar articles and comparable condition, to be certified by the Engineer-in-charge. In 

the alternative the Engineer-in-charge may by notice in writing to the contractor or his clerk of the works 

foreman or other authorised agent require him to remove such tools, plants, machineries, materials or 

stores from the premises within a time to be specified in such notice and in the event of the contractor 

failing to comply with any such requisition, the Engineer-in-charge may remove them at the contractor’s 

expenses or shall remove them by auction or private sale at the risk and cost of the contractor in all 

respects, and the certificate of the Engineer-in-charge as to the expenses of any such removal and the 

amount of the proceeds and expenses of any such removal shall be final and conclusive against the 

contractor. 

 

CLAUSE 6: Extension of time : 

If the contractor shall desire an extension of the time for completion of the work on the ground of his 

having been unavoidably hindered in its execution or any other ground he shall apply in writing to the 

Executive Engineer Solid Waste Management Department before the expiration of the period stipulated in 

the tender or before the expiration of 30 days from the date on which he was hindered whichever is earlier 

and the Executive Engineer Solid Waste Management Department Bhavnagar Municipal Corporation, if 

in his opinion, believe that there are reasonable grounds for granting an extension, grant such extension as 

he thinks necessary or proper. The decision of the The Executive Engineer Solid Waste Management 

Department in this matter shall be final 

CLAUSE 7 : 

As soon as the work is completed the contractor shall give a notice of such completion to the Engineer-in- 

charge and on receipt of such notice the Engineer-in-charge shall inspect the work and if he is satisfied 

that the work is completed in all respect then :- 

 

(i) For all works costing upto Rs.50 lacs (amount put to tender) the final measurements shall be recorded 

within 45 days from the date of physical completion of the work and the final bill shall be prepared within 

45 days from the date of recording final measurement. The completion certificate shall be issued within 

one month from the date of final measurement subject to the contractor fulfilling his obligation as 

provided in the contract and subject to the work being complete in all respects. 

 

(ii) In respect of works costing more than Rs.50 lacs (amount put on tender), the final measurements shall 

be recorded within 75 days from the date of physical completion of the work and the final bill shall be 
prepared within 75 days from the date of recording final measurements subject to the contractor fulfilling his 

obligations as provided in the contract and subject to the work being complete in all respects. 

 

When separate period of completion have been specified for items or groups of items, the Engineer-in- 

charge shall issue separate completion certificate for such items or groups of items. 

 

No certificate of completion shall be issued nor shall the work be considered to be complete till the 

contractor shall have removed from the premises, on which the work has been executed, all scaffolding, 

sheds and surplus materials, except such as are required for rectification of defects; rubbish and all huts 

and sanitary arrangements required for his workmen on the site in connection with the execution of the 

work, as shall have been erected by the contractor for the workmen and cleared all dirt form all parts of 

building(s) in, upon or around which the work has been executed or of which he may have possession for 

the purpose of the execution thereof and cleared floors, gutters and drains, cased doors and sashes, oiled 

locks and fastenings labeled keys clearly and handed them over to the Engineer-in-charge or his 



representative and made the whole premises fit for immediate occupation or use to the satisfaction of the 

Engineer-in-charge . if the contractor shall fail to comply with any of the requirements of these conditions 

as aforesaid, on or before the date of completion of the works, the Engineer-in-charge may , at the 

expenses of the contractor, fulfill such requirements and dispose of the scaffolding, or surplus materials 

and rubbish etc. as he thinks fit and the contractor shall have no claim in respect of any such scaffolding 

or surplus materials except for any sum actually released by the sale thereof less the Cost of fulfilling the 

requirements and any other amount that may be due from the contractor. If the expenses of fulfilling such 

requirements is more than the amount realised such disposal as aforesaid the contractor shall forthwith, 

on demand, pay such excess. The Engineer-in-charge shall also have the rights to adjust the amount of 

excess against any amounts that may be payable to the contractor. 

 

CLAUSE 8: 

No payment shall be made for any work, estimated to cost less than rupees one thousand till after the 

whole of the said work shall have been completed and a certificate of completion given. But in the case of 

works estimated to cost more than rupees one thousand, the contractor shall on submitting a monthly bill 

therefore, be entitled to receive payment proportionate to the part of the work then approved and passed 

by the Engineer-in-charge, whose certificate of such approval and passing of the sum so payable shall be 

final and conclusive against the contractor., All such intermediate payments shall be regarded as 

payments by way of advance against the final payments only and not as payments for work actually done 

and completed and shall not preclude the Engineer-in-charge from requiring bad, unsound, imperfect or 

unskilled work to be removed and taken away and reconstructed or re-erected, nor shall any such 

payment be considered as an admission of the due performance of the contractor or any part therefore in 

any respect or the accruing of any claims, nor shall it conclude, determine, or affect in any way the power 

of the Engineer-in-charge as to the final settlement and adjustment of the accounts or otherwise or in any 

other way vary or effect the contract. The final bill shall be submitted by the contractor within one month 

of the completion of the work, otherwise the Engineer-in-charges certificate of the measurements and of 

the total amount payable for the work shall be final and binding on all parties. 

 

CLAUSE 9 : 

The rates for items of works shall be valid only when the items concerned is accepted as having been 

competed fully in accordance with the sanctioned specifications. In cases where the items of work are 

accepted as not so completed, the Engineer-in-charge may make payment on account of such items at 

such reduced rates as he may consider reasonable in preparation of final or on account bill. 

CLAUSE 10: Bills to be submitted monthly: 

A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer-in- 

charge for all works executed in the previous month and Engineer-in-charge shall take or cause to be 

taken the requisite measurements for the purpose of having the same verified and the claim, so far as it is 

admissible, shall be adjusted, if possible, within ten days from the presentation of the bill. If the 

contractor does not submit the bill within the time fixed as aforesaid, the Engineer-in-charge may depute 

a subordinate to measure up the said work in the presence of the contractor or his duly authorised agent 

whose countersignature to the measurement list shall be sufficient warrant and the Engineer-in-charge 

may prepare a bill from such list which shall be binding on the contractor in all respects. 

CLAUSE 11 : 

The contractor shall submit all the bills on the printed forms to be had on application at the office of the 

Engineer-in-charge. The charges to be made in the bills shall always be entered at the rates specified in 

the agreement or at the partly reduced rates subject to the approval by the Engineer-in-charge in the case 

of items not completed/executed as per agreements or in the case of any extra work ordered in pursuance 

of these conditions and not mentioned or provided for in the tender, at the rate here in after provided for 

such work. 

 

CLAUSE 12 : 

If the specification of the work provides for the use of any special description of materials to be supplied 

from the Departmental Store or if it is required that the contractor shall use certain stores to be provided 

by the Engineer-in-charge (such materials and stores and the prices to be charged therefore as here in 

after mentioned being so far as practicable for the convenience of the contractor but not so as in any way 

to control the meaning or effect of this contract specified in the schedule or memorandum here to 



annexed) the contractor shall be supplied with materials and stores as may be required from time to time 

to be used by him for the purpose of the contract only, and the value of the full quantity of materials and 

stores so supplied shall be set off or deducted from any sum then deposit, or the proceeds of sale thereof, 

if the deposit is held in govt. Securities , the same or a sufficient portion thereof shall, in that case be sold 

for the purpose . All materials supplied to the contractor shall remain the absolute property of Govt. and 

shall on no account be removed from the site of the work, and shall at all time , be open to inspection by 

the Engineer-in-charge. Any such materials, unused and in perfectly good condition at the time of 

completion or termination of the contract , shall be returned to the Departmental store if the Engineer-in- 

charge so requires by a notice in writing given under his hand, but the contractor shall not be entitled to 

return any such materials except with the consent in writing of the Engineer-in-charge and he shall have 

no claim for compensation on account of any such material supplied to him as aforesaid but remaining 

unused by him or for any wastage in or damage thereto. 

 

For materials provided in schedule-A and consumed in excess quantities, the rates provided in Schedule 

A shall be increased/decreased corresponding to the increased/decrease in the new rate payable for excess 

quantity as compared to the tender-rates. The rate for materials provided in extra items will be the issue 

rates plus storage charge ruling on the date of issue of such quantity of materials. 

 

CLAUSE 12A : 

The contractor shall be entitled to use the materials supplied by the Department only to the extent of 

quantities of such materials required for execution of the work as per theoretical calculations. The 

Engineer-in-charge may however, on being satisfied that a large quantity of such materials is required for 

the execution of the work, permit the contractor to use such large quantity of the materials. Such 

permission shall be given in writing. 

 

The contractor is bound to return in good condition such materials issued in excess of the requirements so 

worked out or in excess of the quantities so permitted to be used by the Engineer-in-charge if the 

contractor fails to return such extra materials within a period of 15 days from the date of the demand in 

writing of such materials being made by the Engineer-in-charge , he shall be charged for the excess 

materials at double the issue-rates for such materials specified in Schedule A of the contract Agreement. 

CLAUSE 12B: 

All stores and materials such as cement, if the consumption of which exceeds 25 tons and steel etc. 

supplied to the contractor by Government shall be kept by the contractor in separate godown provided 

with a double lock. The key of one of the lock shall remain with the Engineer-in-charge or his agent. The 

godown shall be accessible to the Engineer-in-charge or his agent at all times. No materials shall be 

allowed to be removed from the site of the work and any material required for the execution of the work 

shall be taken out from the godown only in the presence of a duly authorised agent of the Engineer-in- 

charge 

 

CLAUSE 13: 

(1) The contractor shall execute the whole and every part of the work in the most substantial and 

workman-like manner and both as regards materials and in other respects in strict accordance with 

specifications. 
 

The contractor shall also confirm exactly, fully and faithfully to the design, drawings and instructions in 

writing for the work signed by the Engineer-in-charge. The design and the drawings shall be lodged in the 

office of the site Engineer-in-charge to which the contractor shall be entitled to have access for the 

purpose of inspection at such office during office hours. 

Where the instructions referred to above are not contained in separate letters addressed to the contractor 

the same shall be recorded in the work-order book, which shall be maintained and kept on the site of the 

work. The contractor shall be required to sign such entire in the work-order book in token of having noted 

the instructions. However, if the contractor fails to sign the work-order book for any reason whatsoever, 

the entry of the instructions in the work-order book shall be deemed to be the due notice to him of the 

said instructions. The work-order book shall be open for inspections to the contractor on the site of the 

work during office hours. 

 

 

 



(2) The contractor will be entitled to receive one copy of the accepted tender along with the work order 

free of cost and will also be entitled to receive three sets of contract and working drawings according to 

the progress of work as and when needed, free of cost. 

 

(3) The several documents forming the contract are essential parts of the contract and requirements 

occurring in one is binding as through occurring in all. They are intended to be mutually explanatory and 

complimentary and to describe and provide for a complete work. 

In the event of any discrepancy in the several documents forming the contract or in any one documents , 

the following order of precedence should apply. 

 

(a) Dimension and quantities: (i) Drawings (ii) Schedule-B of the Tender form (iii) specification. 

 

On drawings, figures dimensions, unless obviously incorrect, will be followed in preference to scaled 

dimensions. 

 

(b) Description : (I) Schedule-B of the Tender form :- (ii) Drawings (iii) Specifications. 

In the case of effective description or ambiguity , the Engineer-in-charge is entitled to issue further 

instructions directing in what manner the work is to be carried out. The contractor cannot take any 

advantage of any apparent error or omission in drawings or specifications and the Engineer-in-charge 

shall be entitled to make corrections and interpretations as necessary to fulfill the plans and specifications. 

 

CLAUSE 14.1 : 

The Engineer-in-charge shall have power to make any alterations in or addition to the original 

specifications, drawings, designs and instructions that may appear to him to be necessary or advisable 

during the progress of the work and the contractor shall be bound to carry out the work in accordance 

with any instructions in this connection which may be given to him in writing signed by the Engineer-in- 

charge and such alternation shall not invalidate the contract and additional work which the contractor may 

be directed to do in the manner above specified as part of the work shall be carried out by the contractor 

on the same conditions in all respects on which he agreed to do the main work and at the same rate as out 

by the contractor on the same conditions in all respects on which he agreed to do the main work and at the 

same rate as are specified in the tender for the main work. 

 

14.2. Except that when the quantity of any item exceeds the quantity as in the tender by more than 30% 

the contractor will be paid for the quantity in excess of 30% at the rate entered in the S.O.R. of the year 

during which the excess in quantity is first executed and for the materials consumed in excess quantity the 

rate for the materials to be charged would be the basic rate taken into account for fixing the rate for the 

S.O.R. above instead of the rate stipulated in schedule – A. 

 

14.3. If the additional or altered work includes any class of work for which no rate is specified in this 

contract, then such class of work shall be carried out. 

 

(i) At the rate derived from the item within the contract which is comparable to the one involving 

additional or altered class of work, where there are more than one comparable items , the item of the 

contract which is nearest in comparison with regard to class or classes of the work involved shall be 

selected and the decision of the Superintending Engineer as to the nearest comparable item shall be final 

and binding on the contractor. 
 

(ii) If the rate cannot be derived in accordance with (i) above, such class of works shall be carried out at 

the rate entered in the Schedule of Rates of the Division for the year in which the tender was received, 

increased or decreased by the percentage by which the tender amount is more or less as compared to the 

amount arrived at the rates in the “Schedule of Rates” of the Division in the year in which the tender was 

received. If the Schedule of rates of the Division does not contain all the items the percentage increase or 

decrease of the tender shall be calculated considering such items which were included in the “Schedule of 

Rates “ of the Division for the year and for materials consumed on such item the rate to be charged would 

be the basic rate taken into account for fixing the rate in S.O.R. referred to above instead of the rate. 

Stipulated in Schrdule “A” 
 

(iii) If it is not possible to arrive at the rate from (i) and (ii) above, such class of work shall be carried out 

at the rate decided by the competent authorities on the basis of detailed rate analysis after hearing the 



contractor before a Committee of two Superintending Engineers stationed at the same place or the nearest 

place. 

 

14.4 If the additional or altered work, for which no rate is entered in the “Schedule of Rates” of the 

Division is ordered to be carried out before the rate is agreed upon, then the contractor shall within seven 

days of the date of receipt by him of the order to carry out the work, inform the Engineer-in-charge of the 

rate, which it is his intention to charge for such class of work and if the Engineer in charge does not agree 

to this rates, he shall by notice in writing be at liberty to cancel his order to carry out such class of work 

and arrange to carry it out in such manner as he may consider it advisable, provided always that if the 

contractor shall commence work or incur any expenditure in regard thereof before the rates shall have 

been determined as lastly herein before mentioned, then in such cases he shall only be entitled to be paid 

in respect of the work carried out or expenditure incurred by him prior to the date of the determination of 

the rate as aforesaid according to such rate or rates as shall be fixed by the Engineer-in-charge. In the 

event of the dispute, the decision of the Superintending Engineer of the Circle shall be final. 

 

Where, however, the work is to be executed according to be the designs, drawings and specification 

recommededby the contractor and accepted by the competent authority , the alternation above referred to 

shall be within the scope of such designs, drawing and specifications appended to the tender. 

 

The time limit for the completion of the work shall be extended in the proportion that the increase in the 

cost occasioned by shall be final and conclusive. 

 

14.5 For excess in item of well sinking the rates for sinking in depth beyond the designed depth shall 

be as per the rate quoted by the contractor in the statement of variation, if no rates of variation in sinking 

are quoted the rate payable shall be the tender rate for sinking at designed level increased by the 

difference of schedule of rate for sinking at designed depth and sinking at final depth. 

CLAUSE 15: No claim for any payment of compensation for change or restriction of work 

If at any time after the execution of the contract documents the Engineer-in-charge shall for any reason 

whatsoever, require the whole or part of the work, as specified in the tender, be stopped for any period or 

shall not require the whole or part of the work to be carried out at all or to be carried out by the 

contractor, he shall give notice in writing, stating the fact to the Contractor who shall thereupon suspend 

or stop the work totally or partially, as the case may be. In any such case , except as provided hereunder, 

the Contractor shall have no claim to any payment or compensation whatsoever except as provided 

hereunder on account of any profit or advantage which he might have derived from the execution of the 

work in full but which he did not so derive in consequence of the full amount of the work not having been 

carried out, or on account of any loss that he may be put to on account of materials purchased or agreed to 

be purchased or for unemployment of labour required by him. He shall not have also any claim for 

compensation by reason of any alteration having been made in the original specifications, drawings, 

designs and instructions which may involve any curtailment of the work as originally contemplated. 

(1) However, the contractor will be entitled for compensation for loss, if any on the date of notice, for the 

purchased materials or for the contract executed for the material to be purchased for such work. Such 

compensation will be paid only for actual loss for materials, if such materials so purchased or agreed to 

purchase is of required quantity/quality and was purchased/ contracted to be purchased only for the same 

work. But no compensation shall be granted to contractor on material for which advance has been given 

to contractor by Government. The amount of loss for such claim will be decided by in charge Engineer- 

in-charge. 

(2) The contractor also will be entitled for compensation of unemployed labourers for 7 days from the 

date of notice provided that in that opinion of Engineer-in-charge such labourers working for 7 days prior 

to the notice and would not be in a position to get employment elsewhere within 7 days from the date of 

such notice . The contractor should try to employ such unemployed labourers at other places from the 

date of such notice. 

In case the Contractor does not agree with the decision of Executive Engineer regarding the amount of 

compensation or loss; it will be open for the contractor to appeal to Superintending Engineer-in –charge 

within one month from the date of knowledge of such decision. In such case the decision of 

Superintending Engineer will be final and binding to the Contractor. 

The Contractor shall not be entitled for loss of any expected profit of such work. 



(Vide G.R. NO. SSR/1090/IB/247(2) /C ,dated 28-6-1993 as amended by GR of even number dated 11-2- 

1999) 

CLAUSE 15A : The contractor shall not be entitled to claim any compensation from Govt. on account of 

delay by Government in the supply of materials entered in Schedule ‘A’ where such delay is caused by (i) 

Non-supply due to short allotment of quota in case materials available under quota regulations. (ii) 

Difficulties relating to the supply of railway wagon (iii) Force majeures. (iv) Act of God. (v) Act of the 

country’s enemies or any other reasonable cause beyond the control of Government. 

In the case of such delay in the supply of materials, Government shall grant such extension of time for the 

completion of the works as shall appear to the Engineer-in-charge to be reasonable in accordance with the 

circumstances of the case. The decision of the Engineer-in-charge as for the extension of time shall be 

accepted as final by the contractors. (As modified Vide R&BD. G.R. No. TNC – 1096 IB – 143 (16) – C 

dated 11-1-99) 

CLAUSE 16: Time limit for unforeseen claims: 

The contractor shall not be entitled to any compensation from Government on any account unless where allowed by 

the conditions of this contact. In such cases the contractor shall have to submit a claim in writing to the Executive 

Engineer Solid Waste Management Department Bhavnagar Municipal Corporation within one month of the cause 

of such claim occurring. 

 

CLAUSE 17 : Action & compensation in case of bad work : 

If at any time before the expire of Defects Liability period as detailed in Clause 17-A . It shall appear to the 

Engineer-in-charge or his sub-ordinate in charge of the work that/any work has been executed unsound, imperfect 

or unskilled workmanship or with materials of inferior quality or that any materials or articles provided by him for 

the execution of the work are unsound , or of a quality inferior to that contracted for or are otherwise not in 

accordance with the contract, it shall be lawful for the Engineer-in-charge to intimate this fact in writing to the 

contractor and then notwithstanding the fact that the work, materials or articles complained for may have been 

passed, certified and paid for the contractor shall be bound forthwith to rectify, or remove and reconstruct the work 

so specified in whole or in part as the case may require, or if so required, shall remove the materials or articles so 

specified in whole or in part and provide other proper and suitable materials or articles at his own charge and cost, 

and in the event of his failing to do so within a period to be specified by the Engineer-in-charge in the written 

intimation aforesaid, the contractor shall be liable to pay compensation at the rate of one percent on the amount of 

the estimate of the rectification for every day not exceeding ten days during which the failure so continues and in 

the event of any such failure as aforesaid continuing beyond ten days, the Engineer-in-Charge may rectify or 

remove, and re-execute the work or remove and replace the materials complained of as the case may be at the risk 

and expense in all respects of the contractor. Should the Engineer-in-chare consider that any such inferior work or 

materials as described above may be accepted or made use of, it shall be within his discretion to accept the same at 

such reduced rates as he may fix therefore . 

However, the contractor shall be responsible for normal maintenance of the work till the final bill for the work is 

prepared by the departmental Officer. 

 

Clause 17A: Defect liability period: 
The contractor shall be responsible to make good and remedy at his own expenses any defect which may develop 

or may be noticed before the period mentioned hereunder from the certified date of completion. The Engineer-in- 

charge shall give the contractor a notice in writing about the defects and the contractor shall make good the same 

within 15 days of receipt of the notice. In the case of failure on the part of the contractor, the Engineer-in –charge 

may rectify or remove or re-execute the work at the risk & cost of the contractor. The Engineer-in-charge shall 

beentitled to appropriate the whole or any part of the amount of security deposit towards the expenses, if any, 

incurred by him in rectification, removal or re-execution. The Defects Liability period shall be as under 

 

(a) for all works costing upto Rs.50.000 (amount put to tender) the period shall be 3 months from the 

certified date of completion. 

 

(a) for all works costing more than Rs. 50.000 and upto Rs. 1 crore (amount put tender), the period shall 

be 12 months from the certified date of completion of one monsoon, whichever is later. 

 

(b) For major project costing more than Rs. 1 crore, the period shall be 36 months from the certified date 

of completion which should include one monsoon. 

(c) For building works, the period specified in (a), (b) or (c) above elapse of monsoon period following 

the certified date of completion, whichever is later, for the purpose of deciding the monsoon period, 



the 30
th
 September may be treated as the last date. 

 

CLAUSE 18: Work to be open to inspections – Contractor or responsible agent to be present: - 

All Works under or in course of execution or executed in pursuance of the contract shall, at all times be 

open to the inspection and supervision of the Engineer-in-charge and his subordinates and the Contractor 

shall, at all times during the usual working hours, and all other times for which reasonable notice of the 

intimation of the Engineer-in-charge or his subordinate to visit the works shall have been given to the 

contractor, either himself be present to receive orders and instructions or have a responsible agent duly 

accredited in writing present for that purpose. Orders given to the contractor’s duly authorised agent shall 

be considered to have the same force and effect as if they had been given to the Contractor himself. 

CLAUSE 18: 

(i) G.R.B. & CD NO. RGN-6090-UO 24 (42)-C, dated 26-11-90. 

 

Employment of a qualified site Engineer by the Contractor. The Contractor shall. Employ full-time 

technically qualified staff during the execution of this work as under :- 

 

1. Two graduate Civil Engineers and three diploma Civil Engineers when cost of the work to be executed 

is more than Rs.50 lakhs. 

 

2. One graduate & two Diploma, Civil Engineers when the cost of the work to be executed is more than 

Rs.15 lakhs but less than Rs.50 lakhs. 

 

3. Minimum two Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs but more than 

Rs.5 lakhs. 

4. Minimum one Diploma Civil Engineers for the work when the cost of work to be executed is less than 

Rs. 5 lakhs. The Engineer so employed for the Government work must have sufficient experience to 

handle the work independently. Such an Engineer shall have to stay at the site of work and he shall not be 

entrusted with other duty except this work. 



In case the contractor or partner of the contractor firm is a Civil Graduate Engineer, Employment of 

separate Engineer will not be necessary provided that the Engineer partner himself attends the execution 

of the work on the site. 

 

CLAUSE 19 : Notice to be given before work is covered up : 

The contractor shall give not less than five day’s notice in writing to the Engineer-in-chare or his 

subordinate in charge of the work before covering up or otherwise placing beyond the reach of 

measurement any work in order that the same may be measured and correct dimensions there of taken 

before the same is so covered up or placed beyond the reach of measurement and if any work shall be 

covered up or placed beyond the reach of measurement without such notice having and if any work shall 

be covered up or placed beyond the reach of measurement without such notice having been given or 

consent obtained , the same shall be uncovered at the contractor’s expenses and in default thereof no 

payment or allowance shall be made for such work or for the materials with which the same was 

executed. 

CLAUSE 20: 

If the contractor or his workmen, or servants shall break , deface, injure or destroy any part of the 

building or the work in a question in/on which they may be working or any building , road, fence, 

enclosure or grassland or cultivated ground contiguous to the premises on which the works or any part 

thereof is being executed or if any damage shall be done to the work from any causes whatever before 

damage occurred/caused due to normal flood or rain or if any imperfections become apparent in it within 

three months from the grant of a certificate of completion, final or otherwise by the Engineer-in-charge , 

the contractor shall make good the same at own expenses or in default, the Engineer-in-charge may cause 

the same to be made good by other contractor, and deduct the expenses (of which the certificate of the 

Engineer-in-charge shall be final ) from any sums that may thereafter become due to the contractor or 

from his security deposit or the proceeds of sale thereof or a sufficient portion thereof. 

CLAUSE 20A : 

Neither party shall be liable to the other for any loss or damage occasioned by or arising out of God, such 

as Unprecedented flood, Volcanic eruption, earthquake or other convulsion of nature and other acts such 

as but not restricted to general strike, invasion, the acts of foreign countries, hostilities, or war like 

operations before or after declaration of war, rebellion, military or Usurped power which prevent 

performance of the contract and which could not have been foreseen or avoided by a prudent person. 

 

Note : “Unprecedented flood” means the flood crossing the High Flood Level of the past ............. Year(s) 

which is on the available record. 

(Modified Vide R& B D.G.R. No/ TNC – 1096 – IB –143 – (16) – C dated 11-1-99) 

 

CLAUSE 21: Contractor to supply plant, ladders, scaffolding etc. and is liable for damage arising 

from non-provision of lights, fencing etc. : 

The contractor shall supply at his own cost all materials (except such special materials if any, as may, in 

accordance with the contract to be supplied from the Public Works Department Stores), plant, tools, 

appliances, implements, ladders, cordage, tackle, scaffolding, and any temporary works which may be 

required for the proper execution of the work whether in the original, altered or substituted form and 

whether included in the specifications, or other documents forming part of the contract or referred to in 

these conditions or not and which may be necessary for the purpose of satisfying or complying with 



requirements of the Engineer-in-charge as to any matter or to which under these conditions he is entitled 

to be satisfied or which he is entitled to require together with carriage therefore to and from the work. The 

contractor shall also supply without charge the requisite number of persons with the means and materials 

necessary for the purpose of settings out works and counting , weighing and assisting in the measurement 

or examination at any time and from time to time, of the work or the materials, failing this, the same may 

be provided by the Engineer-in-charge at the expenses of the Contractor and the expenses may be 

deducted from any money due to the Contractor under the contract or from his security deposit, or 

proceeds of sale thereof or of a sufficient portion thereof. The contractor shall provide all necessary 

fencing and lights required to protect the public from accident and shall also be bound to bear expenses of 

defense of every suit, action or other legal proceeding, at law that may be brought by any person for 

injury sustained. Owing to neglect of the above precautions and to pay any damages and costs which may 

be awarded in any such suit, action or proceedings to any such person , or which may, with the consent 

of the Contractor, be paid in compromising any claim by any such person. 

 

CLAUSE 21A: The Contractor shall provide suitable scaffolds and working platforms, gangways and 

stairways, and shall comply with the following regulation in connection therewith. 

(a) Suitable scaffolds shall be provided for workmen for all works that cannot be safely done from a 

ladder or by other means. 

(b) A scaffold shall not be constructed, taken down or substantially altered except 

 

(i) Under the supervision of a competent and responsible person. 

(ii) appointed by contractor and by competent workers possessing adequate experience in this   

         kind of  work. 

(c) All scaffolds and appliances connected therewith and all ladders shall 

 
(h) be of sound material 

(ii) be of adequate strength having regard to the loads and strains to which they will be subjected and 

(iii) be maintained in proper condition 

(d) Scaffolds shall be so constructed that no part thereof can be displaced in consequence of normal use. 

(e) Scaffolds shall not be overloaded and so far as practicable the load shall be evenly distributed. 

(f) Before installing the lifting gear on scaffolds, special precaution shall be taken to ensure the strength 

and stability of the scaffolds. 

(g) Scaffolds shall be periodically inspected by a competent person . 

(h) Before allowing a scaffold to be used by his workmen, the Contractor shall, whether the scaffold has 

been erected by his workmen or not, take steps to ensure that it complies fully with the regulation herein 

specified. 

 ( i ) Working platforms, gangways shall –be so constructed that no part thereof can dag unduly or unequally. 

 
(ii) be so constructed and maintained having regard to the prevailing conditions as to reduce as far as 

practicable risks of persons tripling or slipping and 



(iii) be kept free from any unnecessary obstruction. 

 ( j ) In the case of working plateforms, gangways working places and stairwaya at a height exceeding 

… ................................................ (to be specified) every working platform and every gangway shall be closely 

boarded unless other adequate measures are taken to ensure safety. 

(i) every working platform and every gangway shall have adequate width,and 

(ii) every working platform, gangway, working place and stairway shall be suitably fenced. 

 (k) Every opening in the floor of a building or in a working platform shall, except for the time and to the 

extent required to allow the access of person or the transport or shifting of materials be provided with 

suitable means to prevent the fall of persons or material. 

 ( l )When persons are employed on a roof where there danger of falling from a height exceeding (4.25 

mt) 14 ‘  (to be specified ) meters suitable precaution . Shall be taken to prevent the fall of persons or 

material. 

(m) Suitable precautions shall be taken to prevent persons being struck by articles which might fall from 

scaffold or other working place . 

(n) Safe means of access shall be provided to all working platforms and other working places. 

 
CLAUSE 21B : The contractor shall comply with the following regulations as regards the hoisting 

appliances to be used by him 

(a) Hoisting machines and tackle including their attachments, anchorages and supports shall – 

(i) be of good mechanical construction, sound material and adequate strength and free from patent defect, 

and 

 
(ii) be kept in good repair and in working order 

 
(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of suitable 

quality and adequate strength and free from patent defect. 

(c) Hoisting machines and tackles shall be examined and adequately tested after erection on the site and 

before use and be re-examined in position at intervals to be prescribed by Engineer-in-charge. 

 

(d) Every chain, ring, hook, shackle, swivel and pulley block used in hoisting or lowering materials or as 

a means of suspension shall be periodically examined. 

 

(e) Every crane driver or hoisting – appliance operator shall be properly qualified. 

(f) No person who is below age of 15 years shall be in control of any hoisting machine, including any 

scaffolds, nor shall give signals to the operator. 

(g) In the case of every hoisting machine and of every chain, ring hook, shackle, swivel and pulley block 

used in hoisting or lowering or as a means of suspension the safe working load shall be ascertained by 

adequate means. 

(h) Every hoisting machine and all gears referred to in preceding regulation shall be plainly marked with 



the safe working load. 

 ( i ) In the case of hosting machine having a variable safe working load, each safe working load and 

conditions under which it is applicable shall be clearly indicated. 

 ( j ) No part of any hoisting machine or gear referred to in regulation ‘g’ above shall be loaded beyond 

the safe working load except for the purpose of testing. 

 (k) Motors, gears, transmissions, electric wiring and other dangerous parts of hoisting appliances shall be 

provided with sufficient safeguards. 

 ( l ) Hoisting appliances shall be provided with such means as will reduce to a minimum the risk of the 

accidental descent of the load. 

 (m) Adequate precautions shall be taken to reduce to minimum the risk of any part of a suspended load 

becoming accidentally displaced. 

CLAUSE 22 : Measures for Prevention of Fire : 

The contractor shall not set fire to any standing jungle, tree bush wood or grass without a written permit 

from the Engineer-in-charge. 

When such permit is given, and also in all cases when destroying cut or dug up tree, bush wood, grass etc. 

by fire, the contractor shall take necessary measures to prevent such fire spreading to or other-wise 

damaging surrounding property.When such permit is given and also in all cases when destroying cut or 

dug up tress, bush wood, grass etc. by fire, the contractor shall take necessary measures to prevent such 

fire spreading to or other-wise damaging surrounding property. 

 

CLAUSE 23 : Liability of contractors for any damages done in or outside work area : 

Compensation for all damage done intentionally or unintentionally by Contractor’s labourers whether in 

or beyond limits of Government property including any damage caused by the spreading of fire 

mentioned in the clause 22, shall be estimated by the Engineer-in-charge, or such other Officer as he may 

appoint and the estimates of the Engineer-in-charge , subject to the decision of the Superintending 

Engineer, on appeal , shall be final and the contractor shall be bound to pay the amount of the assessed 

compensation on demand, failing which the same will be recovered from the Contractor as damages in 

the manner prescribed in clause 1 or deducted by the Engineer-in-charge from any sums that may be due 

or become due from Government to the contractor under this contract or otherwise. 

The Contractor shall bear the expenses of defending any action or other legal proceeding that may be 

brought by any person for injury sustained by him owing to neglect of precautions to prevent the spread 

of the fire and he shall also pay the damages and cost that may be awarded by the court in consequence. 

 

 

CLAUSE 26 : Work not to be sublet. Contract may be rescinded and security deposit forfeited for 

subletting it without approval or for bribing a public officer or if contractor becomes insolvent : 

The contract shall not be assigned or sublet without the written approval of the Engineer-in-charge. And 

if the contractor shall assign or sublet his contract or attempt to do so or become insolvent or commence 

any proceeding to get himself be adjudicated an insolvent or make any compromisation with his creditors, 

or attempt to do so, the Engineer-in-charge may, by notice in writing rescind the contract, Also if any 

bribe, gratuity , gift loan, perquisite, reward or advantage, pecuniary or otherwise, shall either directly or 

indirectly be given, promised or offered by the contractor, or any of his servants or agents to any public 

officer or person in the employ of Government in any way relating to his office or employment, or if any 

such officer or person shall become in any way directly or indirectly interested in contract, the Engineer- 

in-charge may thereupon by notice in writing rescind the contract. In the event of contract being 

rescinded, the security deposit of the contractor shall thereupon stand forfeited and be absolutely at the 

disposal of Government and the same consequence shall ensure as if the contract had been rescinded 

under clause 3 thereof and in addition the contractor shall not be entitled to recover or be paid for any 

work therefore actually performed under contract . 

 



CLAUSE 27: Sums payable by way of compensation to be considered as reasonable compensation 

without reference to actual loss : 

All sums payable by a contractor by way of compensation under any of these conditions shall be 

considered as a reasonable compensation to be applied to the use of Government without reference to the 

actual loss or damage sustained and whether any damage has or had not been sustained. 

 
CLAUSE 28 : Change in the constitution of firm to be notified : 

In the case of a tender by partners, any change in the constitution of a firm shall be forthwith notified by 

the Contractor to Engineer-in-charge for his information. 

 
CLAUSE 29: Works to be under directions of Superintending Engineer : 

All works to be executed under the contract shall be executed under the direction and subject to the 

approval in all respects of Superintending Engineer of the Circle for the time being, who shall be entitled 

to direct at what point or points and in what manner they are to be commenced and from time to time 

carried on. 

 

CLAUSE 30 : (1) Disputes to be referred to Tribunal : 

The disputes relating to this contract, so far as they relate to any of the following matters, Whether such 

disputes arise during the progress of the work or after the completion or abandonment thereof, shall be 

referred to the Arbitration Tribunal, Gujarat State. 

 

(iii) The rates of payment under clause 5 for any tools, materials and stores, in or upon the works of 

the site thereof or belonging to the contractor or procurred by him an intended to be used for execution of 

the work or any part thereof possession of which may have been taken by the Engineer-in-charge under 

the said clause-5 

 

(iv) The Reduction in rates made by the Engineer-in-Charge under clause 9 from the items of works not 

accepted as completed fully in accordance with the sanctioned specifications. 

 

(v) The rate of payment for any class of work which is included in the additional or altered work carried 

out by the contractor in accordance with the instructions of the Engineer-in-Charge under clause 14 and 

the rates for which is to be determined under the said clause 14. 

 

(vi) The rates of payment for materials already purchased or agreed to be purchased by the contractor 

before receipt of notice given by the Engineer-in-Charge under clause 15, and/or the amount of 

compensation payable to the contractor under the said clause for loss in respect of such materials. 

 

(vii) The amount of compensation which the contractor shall be liable to pay under clause 17 in the 

event of his failure to rectify, remove or reconstruct the work within the period specified in the written 

intimation or the amount of expenses incurred by the Engineer-in-Charge under the said clause 17 in 
rectifying, removing or re-executing the work or in removing and replacing the materials or articles complained of . 

 

(viii) The reduction of rates as may be fixed by the Engineer-in-Charge under clause 17 for the inferior 

work or materials as accepted or made use of. 

 

(ix) The amount of compensation payable by the contractor for damages as estimated and assessed under 

clause 23. 

 

(x) The amount payable to the contractor for the work carried out under clause 33 in accordance with 

the instructions and the requirements of the Engineer-in-Charge in a case where there are no 

specifications . 

 

(2) The provision of Section-21 of the GPWD dispute Arbi. Tribunal Act –92 & order issued by the Govt. 

in connection with this Act will now apply for Arbitration (As per Government in N. & W.R.D. letter No. 

SUT/1090/2679/K2 dt. 9/2/94 . 

 



(3) The provision of Arbitration Act .,shall in so far as they are inconsistent with the provision of this act 

cease of to apply to any dispute arising from a works contract and all arbitration proceedings in relation to 

such dispute before an arbitrator, court of authority shall stand transferred to the Tribunal. 

 

(4) The awards declared by the arbitrator should be speaking award, giving reasons and calculations for 

every item of claims. The decision will have to be implemented by all the departments of the State 

Government and Public Sector Enterprises of Gujarat. (Resolution F.D.No. 

PB/1088/735/KT/Sachivalaya/Gandhinagar 5
th

 October 1988.) 

 

(5) Incase of dispute leading to the contractor or Government of Gujarat approaching to Court of Law, it 

shall be within the jurisdiction where the site of work is situated. 

 

(6) The reference to arbitration proceeding under this clause shall not 

(i) affect the right of the Engineer-in-charge under clause 5 to take possession of all or any tools plants 

materials and stores in or upon the works of site thereof belonging to the contractor or procured by him 

and intended to be used for the execution of the work or any part thereof. 

 

(ii) Preclude the Engineer-in-charge from utilising the materials purchased by the contractor in any work 

or from removing such materials to other places, during the period the work is stopped or suspended in 

pursuance of notice given to the contractor under clause 15 

 

(iii) Entitle the contractor to stop the progress of the work or the carrying out the additional or altered 

work in accordance with the provisions of clause 14 or as the case may be or clause 33. 

 

CLAUSE 31 : Deleted 

 

 

CLAUSE 32 : Lump sum in estimates : 

When the estimate on which a tender is made includes lump sum in respect of part of the work, the 

contractor shall be entitled to payment in respect of the items of work involved or the part of the work in 

question at the same rates as are payable under this contract for such items, or if the part of the work in 

question is not in the opinion of the Engineer-in-charge capable of measurement the Engineer-in-charge 

may , as his discretion, pay the lump sum amount entered in the estimate and the certificate in writing of 

the Engineer-in-charge shall be final and conclusive against the contractor with regard to any sum or 

sums payable to him, under the provisions of this clause. 

CLAUSE 33 : Action where no specifications : 

In the case of work for which there is no such specification, such work shall be carried out tin accordance 

with the Divisional Specification and in the event of there being no Divisional Specifications, then, in 

such case the work shall be carried out in all respects in accordance with the instructions and 

requirements of the Engineer-in-charge. 

 
CLAUSE 34 : Defination of work : 

The expression “work” or “works” where used in these conditions shall, unless, there be something in the 

subject or context repugnent to such construction to mean the work, or the works, contracted to be 

executed under or in virtue of the contract, whether temporary or permanent and whether original, altered, 

substituted or additional . 

 
CLAUSE 35 : Contractor’s percentage whether applied to net or gross amount if the bill : 

Percentage referred to in the tender shall be deducted from / added to the gross amount of the bill before 

deducting the value of any stock issed. (This clause shall be applicable only for B-1 tender) 

 
CLAUSE 36 : Non refund of quarry fees & Royalties : 

The contractor shall pay the royalty to the competent authority / local body as per rules. The contractor 

shall furnish quarterly the statement showing quantity of quarried materials, from whom purchased ( with 

full address of the seller ) and copies of bills for purchase to the District Officer of the Mining and 



Geology Department of authority competent to levy royalty in the area of work. Contractor shall also 

furnish such additional information as regards royalty payment to the Royalty authority. The royalty 

charges paid shall be borne by the Contractor and shall not be reimbursed by the Executive Engineer 

(Authority :- R & B D Circular No. TNC – 2286 – UO – 39 (19) – C dated 23-10-1989.) 

 

 
Clause 37: Compensation under the workmen’s compensation Act : 

The contractor shall be responsible for and shall pay compensation to his workman payable under the 

Workman’s Compensation Act. 1923 (VIII of 1923) hereinafter called the said Act) for injuries caused to 

the workman. If such compensation is paid by Government as principal under sub-section 12(1) of the 

said Act on behalf of the Contractor it shall be recoverable by Government from the contractor under sub 

section 12(2) of the said section. Such compensation shall be recovered in the manner laid down in clause 

1 above. 

 
CLAUSE 37-A 

The Contractor shall be responsible for and shall pay the expenses of providing medical aid to any 

workmen who may suffer a bodily injury as a result of an accident. If such expenses are incurred by 

Government, the same shall be recoverable from the contractor forthwith and be deducted, without 

prejudice to any other remedy of Government from amount due or that may become due to the 

Contractor. 

 

 

Clause 37-B: 

The contractor shall provide all necessary personal safety equipment and first aid apparatus available for 

the use of the person employed on the site and shall maintain the same in suitable condition for 

immediate use at any time and shall comply with the following regulations in connection therewith. 

(a) The workers shall be required to use the equipment so provide by the Contractor and Contractor shall 

take adequate steps to ensure proper use of the equipment by those concerned. 

(b) When work is carried on in proximity to any place where there is a risk of drowning all necessary 

equipment shall be provided and kept for use and all necessary steps shall be taken for the prompt rescue 

of any person, in danger. 

(c) Adequate provision shall be made for prompt first aid treatment of all injuries to be sustained during 

the course of the work. 

 

Clause 38 : 

The quantities shown in the tender are approximate and no claim shall be entertained for quantities of 

work executed being less than those entered in the tender. In the case of increase in the quantities by more 

than 30% the new rate will be paid to the contractor for the quantities in excess of 30%The rates for the 

increased quantities as aforesaid will be fixed in the manner specified in clause – 14 

 

 

Clause 39 : 

Employment of famine or other labour : The contractor shall employ any famine, convict or other labour 

of particular kind or class, if ordered in writing to do so by the Engineer-in-charge. 

Clause 40 : 

No compensation shall be allowed for any delay caused in the starting of the work on account of delay in 

making available the full site of land at a time. 

 

Clause 41 : 

No claim for compensation shall be allowed for any delay in execution of the work on account of water 

standing in borrow pits or compartment. The rates are inclusive of hard or cracked soil, excavation in 

mud, sub soil water or water standing in borrow-pits and no claim for an extra rate shall be entertained 

unless otherwise expressly specified. 

Clause 42 : Entering upon or commencing any portion or work : 



The Contractor shall not enter upon or commence any portion or work except with the written authority 

and instruction of the Engineer-in-charge or of his subordinate in charge of the work. Failing such 

authority, the Contractor shall have no claim to ask measurement of or payment for work. 

 

 

Clause 43 : Minimum age of person employed : 

(I) No Contractor shall employ any person who is under the age of 15 years. 

 

Clause 43 (I) (A) : 

The employment of donkeys and / or other animals and the payment of fair wages : For Asphalt 

work(s) as far as possible, only the adult persons should be employed by the contractor. If the adult 

person are not available, then the children below the age of 15(Fifteen years ) should not be employed 

under any circumstance. 

 

(II) No contractor shall employ donkeys or other animals with branching of string or thin rope. The 

branching must be at least three inches wide and should be of tape (Nawar). 

(III) No animal suffering from sores, lameness or emaciation or which is immature shall be employed on 

the work. 

(IV)  The Engineer-in-charge or his agent is authorised to remove from the work any person or animal 

found working which does not satisfy these conditions and no responsibility shall be accepted by 

Government for any delay caused in the completion work by such removal. 

(V)  The Contractor shall pay fair and reasonable wages to the workman employed by him in the contract 

undertaken by him. In the event of any dispute arising between the Contractor and his workmen on 

the grounds that the wages paid are not fair and reasonable, the dispute shall be referred without delay 

to the Engineer-in-charge who shall decide the same. The decision of the Engineer-in-charge shall be 

conclusive and binding on the Contractor , but such decision shall not in any way affect the conditions 

in the contract regarding the payment to be made by Government at sanctioned tendered rates. 

(VI)  The contractor shall provide drinking water facilities to the workers/ labourers employed on 

Government works Amenities relating to sanitation shall also be provided to the workers/labourers 

employed on works (in urban areas) . If the contractor fails to comply with these provisions, the 

Engineer-in-charge shall give notice in writing and if the contractor does not provide this facility to 

the workers/ labourers within a period of ten days from the date of the notice in writing, the 

Engineer-in-charge shall thereupon make the arrangement for drinking water at the cost of the 

contractor. 

(VII) The Contractor shall provide the amenity of proper shed and shelter to the workers/ labourers and 

their children on Government works as soon as the work starts. If the contractor fails to provide 

shed and shelter, the Engineer-in-charge shall provide the same at the cost of contractor. 

Clause 44 : Method of payment : 

Payment to contractor shall be made by cheque drawn on any treasury within the division convenient to 

them, provided the amount exceeds Rs. 10 Amount not exceeding Rs. 10 will be paid in cash. 

 
Clause 44 A : Any sum of money due and payable to the Contractor (including the security deposit 

returnable to the contractor) executing any Government work or work of any District Panchayat wholly 

financed as grant-in-aid under this contract shall be appropriated by any District Panchayat / Government 

and shall be set off against any claim of the Government/District Panchayat of Gujarat state by the 

District Panchayat of Gujarat State/Government for the payment of a sum of money arising out or under 

any other contract made by the contractor with the Government/District Panchayat of Gujarat State for 

the work wholly the contractor against any claim of the Government / District Panchayat of Gujarat state 

is available, such a recovery shall be made from the contractor as arrears of land revenue. 

 

Clause 45 : Deleted 

 

 



 

Clause 46 : Employment of scarcity labour : 

If Government declares a state of scarcity or famine to exist in any village situated within 16 kilometers 

of the work, the Contractor shall employ upon such parts of the work, as are suitable for unskilled labour, 

any person certified to him by the Engineer-in-charge or by any persons to whom, the Engineer-in-charge 

may have delegated this duty in writing to be in need of relief and shall be bound to pay to such persons, 

wages not below the minimum which Government may have fixed in this behalf. Any disputes which 

may arise in connection with the implementation this clause shall be decided by the Engineer-in-charge 

whose decision shall be final and binding on the contractor. 

Clause 47 : Deleted 

Clause 48 : The rates to be quoted by the Contractor must be inclusive of sales tax . No extra payment 

on this account will be made to the contractor. 

 
Clause 49 : The Contractor should, as far as possible , obtain his requirement of labourers skilled and 

unskilled , from the nearest Employment Exchange so as to utilise the local employment potential. If 

there are no local Employment Exchange or such Exchanges are not able to provide the required labour 

locally, suitable labourers should be utilised to the maximum extent possible. 

 
Clause 50 : Fair Wages : 

If a Contractor fails to pay within ‘7’ (Seven) days to the labourer(s) /worker(s) the minimum wages 

prescribed by the Government under the Minimum Wages Act. 1948 as in force from time to time, the 

Engineer-in-charge shall be at liberty to deduct the amount payable to the labourer/ workers from his 

(Contractors) bills or deposit(s) payable by the Contractor after making due inquiries and establishing the 

claim(s) of the labourer(s) /Workers(s). 

The contractor shall not be entitled to any payment of compensation on account of any loss that the 

Contractor may have to incur on account of the action as aforesaid. Before the action as aforesaid, is 

enforced, a notice in writing to the Contractor shall be issued by the Engineer-in-charge to pay the wags 

as per Minimum Wages Act in force at the relevant time. If Contractor does not act as aforesaid within 

seven days, then the action contemplated as above shall be taken against him. 

Clause 51 : Deleted 

 

Clause 52 : List of Machinery : 

The contractors shall also give a list of machineries in his possession and which they propose to use on 

the work. 

Clause 53 : Liabilities of Contractor (i) In case , the roller deployed by Department for the use on 

contract work is kept idle by the contractor for want of adequate labour and materials, the contractor will 

have to pay rental charges as per prevailing rules even though the items of rolling and watering are to be 

carried out by the department. 

 

(ii) If the contractor does not plan his programme so as to suit the requirement of the Department, the 

proportionate rental charge on roller shall be recovered from the contractor. 

Clause 54 : Local labour on normal rates : 

The contractor shall have to engage local labour and person seeking employment where available on 

normal rate. 

Clause 55 : Local on Hire and rental charges : 

The contractor shall have to engage local labour and person seeking employment where available on 

normal rental rate.  

 

Clause 56 : Vaccination to Labourers : The contractor shall employ only such labour who shall produce a 

valid certificate of having been vaccinated against small-pox within a period of last three years. 

Clause 57 : Camp Facility to Worker 

1 Huts : The contractor shall build sufficient number of huts on a suitable plot of land for the use of the 

laborers according to the following specifications. 



(1) Huts of bamboos and grass may be constructed. 

(2) A good site shall be selected. High ground removed from jungle but well provided with tress shall be 

chosen wherever it is available. The neighborhood of rank jungle, grass or weeds should particularly 

be avoided. Camps should not be established close to large cuttings of earth work. 

(3) The lines of huts shall have open spaces of at least 10 m. between rows. When a good natural site 

cannot be procured, particular attention should be given to the drainage. 

(4) There should be no over-crowding. Floor spaces at the rate of 2.8 Sq.m. per head shall be provided. 

Care should be taken to see that the huts are kept clean and in good order. 

(5) The contractor must find out his own land. If he wants Government land, he should apply for it and 

pay assessment for it. 

2. Drinking Water : The contractor shall as far as possible, provide an adequate supply of chlorinated 

pure potable drinking water for the use of labourers. This provision shall be at the rate of not less than 

4.5 liters per head . No provision need-be made where there is a suitable nala , river or well within 0.4 

km of the camp. However arrangement should as far as possible, be made to chlorinate water by 

chlorinated tables before it is allowed for drinking purpose. 

3. The contractor shall construct semi permanent latrines for the use of Labourers on the following scale, 

namely (a) Where female are employed , there shall be at least one latrine for every 25 females . (b) 

Where males are employed there shall be at least one latrine for every 25 males provided that where 

the number of males or female exceed 100 , it shall be sufficient if there is one latrine for every 25 

males or females , as the case may be up to the first 100 and one for every 50 thereafter. 

 

4. Privacy in latrines : Every latrine shall be under cover and so partitioned off as to secure privacy , 

and shall have a proper door and fastenings. 

 

5. Notice to be displayed outside latrines and urinals : (1) Where workers of both sexes are employed 

there shall be displayed outside each block of latrine and urinal a notice in the language understood by 

the majority f the workers For Men Only or For Women Only : as the case may be. 

(2) The notice shall also bear the figures of a man or of a women, as the case may be . 

6. Urinals : There shall be at least one urinal for male/female workers up to 50 employed at a time . 

Provided that where the number of male or female workmen, as the case may be, exceeds 500, it shall 

be sufficient if there is one urinal for every 50 males or females up to the first 500 and one for every 

100 males or females or part thereof. 

 

7. Latrines and Urinals to be accessible : (1) The latrines and urinals shall be conveniently situated 

and accessible to workers at all times at the establishment . (2) (i ) The latrines and urinals shall be 

adequately lighted and shall be maintained in a clean and sanitary condition at all times (ii) Latrines 

and urinals other than those connected with a flush sewage system shall comply with the requirements 

of the Public Health Authorities. 

 

 

8. Water for latrines and urinals : Water shall be provided by means of pipes or tanks or otherwise, so 

also be conveniently accessible in or near the latrines and urinals. 

 

9. Bathing and washing places : (1) The contractor shall construct sufficient number of bathing 

places.Every unit of 20 persons being provided with a separate bathing place. (2) Washing places 

should also be provided for the purposes of washing clothes. Every unit of 30 persons shall have at 

least one washing place. (3) Such bathing and washing places should be suitably screened and 

separate places provided for male and female workers . (4) Such facilities shall be conveniently 

accessible and shall be kept in clean and hygienic condition. 

 

 

10.  Drainage : The contractor shall make sufficient arrangement for draining away the sewerage water 

as well as water from the bathing and washing places and shall dispose off this waste water in such as 

way as not to cause nuisance. The contractor should obtain a permission from the Gujarat Water 

Pollution Control Board, Gandhinagar if Water is so be drained in river or near the well . The 

contractor would put malaria oil once in a week in stagnant water round about the residence. 



 

11. Medical facilities : The contractor shall engage a medical officer with a traveling dispensary for a 

camp having 500 or more persons if there is no Government or other private dispensary situated 

within 6 km. from the camp. 

 

 

12. Conservancy and cleanliness: The contractor shall provide the necessary staff for effecting the 

satisfactory conservancy and cleanliness of the camp to the satisfaction of the Engineer-in-charge . 

Atleast one sweeper per 200 persons should be engaged. Conservancy staff should dump refuge in 

compost pit, away from the labour camp. 

 

13. Health Provisions : The District Health Officer of the District or the Deputy Director of Health 

Service shall be consulted before opening a labour camp and his instructions on matters, such as the 

water supply, sanitary convenience, the camp-site, accommodation and food supply shall be followed 

by the contractor. 

 

 

14. Precautions against epidemic : (a) The authorities in charge of the colonies should get the labourers 

innoculated against cholera and plague and vaccinated against smallpox at the time or recruitment , if 

they are not innoculated or vaccinated within 6 months or 3 years respectively prior to the date of 

recruitment. (b) When, in any labour camp there is an epidemic disease or is threatened with such an 

outbreak, the authorities in charge of the labour camps should ensure that all the inmates of the labour 

colonies are innoculated or vaccinated as the case may be , depending on the diseases, within 72 hours 

after the outbreak. (c) The authorities in charge of the labour colony should arrange to communicate 

by wire regarding the outbreak of the epidemic diseases on the very day of the outbreak , to the 

Mamlatdar of the Taluka, the District Health officer or to the Deputy Director of Public Health in 

charge of that area and the Director of Public Health. Thereafter they should continue to send daily 

reports to the above officers in the prescribed form regarding the progress of the epidemic disease. (d) 

When the authorities in charge of the labour colony suspect or have reason to believe that any 

immediate of the labour colonies is suffering from the infectious or contagious disease , they shall 

forthwith arrange for the segregation of such persons to isolated huts to be specifically provided for 

the purpose and also for their treatment (e) As regional malaria epidemic outbreaks are likely to 

occur in such project areas, the authorities in charge of the labour colonies should report promptly the 

occurrence of unusual incidence of cases of malaria and also inform the District Health Officer of the 

District, Deputy Director of Public Healthy (Malaria) and the Director of Public Health and also 

arrange to institute all necessary anti malarial measures as may be advised by the officials of the 

Public Health Department. (f) The authorities in charge of the colonies should also arrange to carry 

out any other measures that may be recommended by the officials of the Public Health Department 

necessary to prevent or control the spread of disease. 

 

15. Rest rooms: (1) In every place where in contract labour is required to halt at night in connection with 

the contract works and in which employment of contract labour is likely to continue for three month 

or more, the contractors shall provide and maintain rest rooms or other suitable alternative 

accommodation within fifteen days of the employment of contract labour. 

(2) If the amenity referred to in sub rule is not provided by the contractor within the period prescribed, 

the employer shall provide the same within a period of fifteen days of the expiry of the period laid 

down in the sub-rule (1). 

(3) Separate rooms shall be provided for women employees. 

(4) Effective and suitable provision shall be made in every rooms for securing and maintaining adequate 

ventilation for the circulation of fresh air and there shall also be provided and maintained sufficient 

and suitable natural or artificial lighting . 

(5) The rest room or other suitable alternative accommodation shall be of such dimensions as to provide 

at least a floor area of 1. Sq. mt. For each person making use of rest rooms. 

(6) The rest room or other suitable alternative accommodation shall be so constructed as to afford 

adequate protection against heat, wind, rain, and shall have smooth, hard and impervious surface. 

(7) The rest rooms or other suitable alternative accommodation shall be at a convenient distance from the 

establishment and shall have adequate supply of whole some drinking water. 



CLAUSE 58 : Contractor shall have to arrange for the supply of gumboots. Hand gloves, mask etc. invariably to                 

                         the labourers/workers engaged by the contractor on asphalt work.  

           CLAUSE 59 : The Contractor shall not show any distinction between Harijan and other class of labourers /  

                                     workers employed to carry out the Government work. 
CLAUSE 60 : Deleted 

 

 

CLAUSE 61 : FENCING AND LIGHTING : 

(a) The contractor shall, unless otherwise specified, be responsible for the proper fencing, lighting 

guarding and taking of the necessary safety measures for all works comprised in the contract and for the 

proper provision of temporary road, way, foot-way , guards, fences, caution notices, etc. as far as the 

same may be rendered necessary by reasons of the work for the accommodation of workmen, foot 

passengers or other traffic and of owners and occupiers of adjacent property and the public and shall 

remain responsible for any accident that may occur on account of his failure to take proper & timely 

precautions. 

 

(b) All the arrangements made for fencing and lighting shall be maintained by the contractor through the 

currency of the contract till the physical taking over of the work by department. 

 

 
 

 

CLAUSE 62 : LIABILITY OF ACCIDENTS TO PERSONS : 

Responsibilities and liabilities lf the contractor under Workmen’s Compensation Act are given in clause 

No.37. In addition following shall also apply: 

 

(a) On the occurrence of an accident, which result in death of workmen employed by the contractor or 

which is so serious as likely to result in death of any such workmen the contractor, shall within 24 

hours of happening of such accident(s) intimate, in writing to Engineer-in-Charge the fact of such 

accidents. The contractor shall idemnity Government against all loss or damage sustained by the 

Government resulting directly or indirectly from his failure to give intimation in the manner 

aforesaid including the penalties or fines, if any, payable by the Government as a to the provisions of 

the said act in regard to such accident(s). 

(b) In the case of an accident, in respect of which compensation may become payable under Workmen’s Compensation Act. 

whether by the contractor or by the Government as principal Employer, it shall be lawful for the Engineer-in-charge to 

retain out of money due and payable to the Contractor, such sum or sum of money as may, in the opinion of the Engineer- 

in-charge, be sufficient to meet such a liability, The opinion of the Engineer-in-charge shall be final regard to all matters 

arising under this clause. 

 

CLAUSE 63 : ACCESS TO SITE AND WORK ON SITE : 

The Engineer may , if he considers fit from time to time, enter upon any land(s) which may be in 

possession of the contractor under this contract for the purpose of executing any work not included in this 

contract by agents or by other contractors, at this opinion and the contractor shall, in accordance with the 

requirements of the Engineer-in –charge , afford all reasonable facilities for execution of the work 

including occupation of lands by structure or otherwise for any other contractor employed by the 

Government and his workmen for the workmen of the Government who may be employed in the 

execution on or near the site of the work not included in the contract or of any contract in connection with 

or ancillary to the work and in default, the contractor shall be liable to the Government for any delay or 

expenses incurred by reason of such default. Provided always that if damage arising. Make a statement of 

the same to the Engineer-in-charge who shall from time to time, assess the value in his judgement of such 

damage and the Government shall from time to time pay to the contractor the amounts (if any) accepted 

as justified by the Engineer-in-charge : 

 

CLAUSE 64 : REPORTS REGARDING LABOUR : 

The Contractor shall submit the following reports to the Engineer-in-charge : 

(a) (I) A daily report in the suitable form of the strength of labour, both skilled and unskilled employed 

by him on the work(s). The contractor shall increase or decrease the strength both skilled or un skilled 

. if directed by the Engineer-in-charge. The submission of such reports shall not, however , relieve the 



contractor of his responsibilities and duties regarding progress or any other obligation under the 

contract 

(ii) A classified weekly return in the suitable form of the number of person employed on the works 

during the preceeding week. 

(iii) A weekly medical report in the suitable form showing the health of the contractor’s camp. The 

number of persons ill or incapacited and the nature of their illness. 

(iv) A report of any accident, which may have occurred , to be sent within 24 hours of the occurrence. 

(v) Such other report as may be prescribed. 

 

 

 

CLAUSE 65 : Treasure Trove : 

In the event of discovery by the contractor or his employees, during the progress of work of any gold, 

silver, oil or other minerals of any description and precious stones , treasures, coins, antiquites, relic, 

fossils or other articles or value of interest whether geological, archaeological or any other such treasure 

& other things hall be deemed to be the absolute property of the Government and the contractor shall duly 

preserve the same to the satisfaction of the Engineer-in-charge , form time to time, and relieve the same to 

such persons as the Engineer-in-charge may appoint. 

The contract shall take all reasonable precautions to prevent his workmen other person from removing or 

damaging any such articles or things , immediately after the discovery thereof and before removal 

acquaint the Engineer-in-charge with discovery and carry out his orders for the disposal of the same. 

 

CLAUSE 66 : Indemnity : 

The contractor shall indemnify the Government against all actions, suits, claims & demands through or 

made against the Department in respect of work of this contractor against any loss damage to Department 

in consequence of any action or suit being brought against the contractor for anything done or omitted to 

be done in execution of the work of this contract. 

 

CLAUSE 67 :Insurance of Laborus : 

The contractor shall be responsible to arrange for insurance of all laboures, skilled and unskilled workers, 

supervisors etc. employed by him as per labour regulation of the State. 

 

CLAUSE 68:  Setting Out : 

The contractor shall be responsible for the true and proper setting out of the works and the correctness of 

positions, levels, dimensions and alignments of all parts of the work and for the provisions of all 

necessary instruments, appliance and labour in connection therewith . if , at any time during the progress 

of the work, any errors, appear or arise in the position , levels, dimensions or alignments of any part of 

the work, the contractor, on being required to rectify such errors by the Engineer-in-charge shall at his 

own expense do so to the satisfaction of the Engineer-in-charge . if however, such error is based on 

incorrect data supplied in writing by the Engineer-in-charge , the expenses of rectifying the same shall be 

borne by the Department. The checking of and setting out of any line or level by the Engineer-in-charge 

or his representative shall not in any way, relieve the contractor of his responsibilities for the correctness 

of the error. The contractor shall carefully protect and observe all bench-mark, site-nails, page and other 

things used in setting out of the work(s)/ 

 

CLAUSE 69 : Cement Register : 

A register in the prescribed form showing day-to-day receipt, consumption and balance of cement on site 

of work will be maintained by the Department, which shall invariably be signed daily by the contractor or 

his authorised representative in token of its correctness. 

 

CLAUSE 70 : Materials and Works Test Register : 

A register in the prescribed from showing day-to-day receipt, consumption and balance of cement on site 

of work by the Department and every entry thereof shall invariably be signed by the Contractor or his 

authorisd representative in taken of its correctness. 

 

CLAUSE 71 : Progress Schedule : 

(a) The contractor shall furnish within one month (unless extended by the Engineer-in-charge ) of the 



order to start the work, the progress schedule in quadruplicate indicating the date or staring. The monthly 

progress expected to be achieved and the anticipated completion date of each major item of work to be 

done by him, also indicating dates of, procurement and setting up the materials, plants and machinery. 

The schedule should include a statement of proposed general and detailed arrangements for carrying out 

works, and of item , order and manner in such it is proposed general and detailed arrangements for caring 

out works, and of item, order and manner in which it is proposed that these shall be executed. The 

practice to the achivement towards completion of the work in the time limit and of the particular items on 

the dates specified in the contract and shall have the approval of the Engineer-in-charge. Further the dates 

for the progress , as in this schedule shall be adhered to. 

(a) in case it is sound necessary, at any stage to alter the schedule. the contractor shall submit in good, 

time a revised schedule incorporating necessary modification proposed and get the same approved 

from the Engineer-in-charge . No revised schedule shall be operative without such acceptance in 

writing. The Engineer-in-charge is further empowered to ask for more detailed schedule or schedule. 

any by week, for any item or items and the contractor shall supply the same as and when asked for. 

(b) The Engineer-in-charge shall have, at all times, the right, without in any way vitiating this contract 

forming grounds for any claim, to after the order of the work of any part there of and the contractor 

shall after receiving such direction, proceed in the order directed. The contractor shall also revise the 

progress. Schedules accordingly and submit four copies of the revised schedule to the Engineer-in- 

charge within seven days of the said Engineer's direction to alter the order of works. 

(c) The contractor shall furnish sufficient plant, equipment and labour and shall work such hours and 

shifts as may be necessary to maintain the progress of the work as per approved progress-schedule, 

The working and shift shall company with all the Government regulations in force and shall be such, 

as may be approved by the Engineer-in-charge and the same not be varied without the prior approval 

of Engineer-in-charge. 

(d) The contractor shall from time to time . as may be required by the Engineer-in-charge. furnish the 

Engineer-in-charge with a statement in writing of the arrangements he proposes to adopt for the 

execution of this contract and the Engineer-in-charge may, if he considers necessary at any time 

advise alternation in the same. which the contractor shall adopt on notice thereof. 

(e) The progress-schedule(s) shall be in the form of progress chart, forms, statements and/ or reports as 

may be approved by the Engineer-in-charge. 

The contractor shall submit four copies showing the progress of the work in the form of a chart etc. at 

periodical intervals as may be specified by Engineer-in-charge. 

(f) The approval of the progress schedules by the Engineer-in-charge shall not relieve the contractor of 

schedule required by the Engineer-in-charge and shall not entitle the contractor to any extra payment. 

 

CLAUSE 73 : 

Before starting the work, the contractor will have to obtain the license from the District Assistant Labour 

Commissioner under the Contract Labour (Regulation and Abolition) Act. 1970 and contract Labour 

(regulation and Abolition ) Gujarat Rules 1972 after paying necessary fees and deposit on the basis of the 

number of labourers to be employed on the work and will have to supply two true copies of the said 

license to the Deputy Executive Engineer before the work is started. 

 

CLAUSE 74 : One percent of estimated cost put to tender for this work after deducting the cost of 

materials as per Schedule 'A' valued at basic rate in the sanctioned estimate shall be deducted from the 

running account bills of the contractor for testing the quality of materials and workmanship, no additional 

testing charges in addition to the above shall be recovered from the contractor (Applicable to R & B 

Works only) (G.R.No. R & B TNC-1085-4-C, Dated 20-12-91) 

The engineer in charge will get the cement nad steel tasted in laboratories of GERI, Engineering 

collages, Polytechnics,Engineers india Ltd., DGTD and other laboratories approved by R&B or water 

resources department or industries department and the test results of these laboratories will be binding to 

the contractor above suitability of use of materials (R&B D GR NO.TNC-1088-IB- 220-18-C dated: 31- 

5-05. 

However in respect of works involving use of asphalt,the contractor will set up the site testing laboratory 

and will provide testing instruments etc. as under: 

 

Laboratory : The contractor will construct pucca structure of minimum 25 square meter area duly 

connected with water and electric supply to house site testing Laboratory. 



Instruments : The contractor will provide and install the instruments as per following. I.S. Standard to 

carry out the test prescribed therein. 

1. Penetration test as per I.S. 1203 2. Softening point test as per I.S. 1204 

3. Ductility test as per I.S. 1208 4. Viscocity test as per I.S.1206 

5.  Specific gravity test as per I.S.1202 

 

The instruments provided should be as per I.S. Standard, so certified and be regularly and periodically 

calibrated. Frequency of tests will be as indicated in specifications and as referred in R. & B. D. G.R. No. 

SSR-1099-IB/91(9)-c dated 26-7-1999 

 

CLAUSE 75 - Mobilisation Advance :  
Mobilisation advance to the extend of 5% of the estimated cost may be granted at the commencement of the work 

after the contractor has set of camp on site has brought machinery, equipment and centering etc. For well-sinking 

and has completed the work of service road, water supply and lighting arrangements on the site of work. Which 

are estimated to cost over Rs. 40 Lacs.  
1. The advance bill carry a simple interest at the rate of 18 (Eighteen) % per annum.  

2. The recovery of advance shall commence from the sixth month from the month in which the advance is paid 

and full recovery of advance and interest shall be completed by the end of 16 (Sixteen) Month from the date 

of issue of work order in other words, the recovery of advance and interest will spread over a spell of 10 (Ten) 

months or less as above in equal installments.  

3. Bank Guarantee from a scheduled commercial bank shall have to be produced for the amount of advance 

applied for, the bank guarantee can be scaled down to the extend of recovery of advance.  

 

Mobilisation advance will be treated as interest bearing refundable loan for the purpose, the responsibility of the 

contractor for the refund of mobilization advance is absolute and not dependent upon the completion of the work. 

The contractor will have to refund the advance with accured interest irrespective of the fact whether the contract is 

breached by either party or abandoned or finalized prematurely. (Govt. R&B Deptt. Reso. No. TCF-1382/(8) J, 

Dated 22-4-1985.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

Annexures : The information in the following annexures specimens should be furnished on 

separate letter pad if necessary. 

 
 

 

 

 

 

ANNEXURE - 1 

(Referred to Condition No.-2 General Rules and Direction for the guidance of Contractors. ) 

To 

The Executive Engineer-SWM PLACE : Bhavnagar 

Bhavnagar Municipal Corporation : DATE : 

Details regarding my / our partners our Company (in the case of limited Company ) Names, address(es) , 

telephone number(s) income tax etc. are as under : 

 

Sr 

no 

Name(s) of 

Person/Partner 

Director of the 
company 

Full address of 

the place of 

business (with 
pin code) 

Telephone 

No.(s) 

(office) 

Residential 

address(es) 

(Resi) 

Telephone 

No.(s) 

Full address of 

income tas office 

ward where incom 
tax return is filed 

1 2 3 4 5 6 7 

       

 

I/We hereby agree to intimate you about change if any, in the above-mentioned address(es) and 

telephone No. (s) within Fifteen days of its occurrence till my/our deposit, for the said work paid by 

me/us is not returned to me/us. 

 

Dated Signature of Tenderer 



ANNEXURE - 2 

PERFORMANCE BOND 

(See clause no. 1) 
 

(The date of this bond must not be prior to the date of the instrument in connection with which it is given) 
 

Principal (Contractor) 
 

Surety ( Scheduled or Nationalised Bank) 
 

Sum of bond (express in words and figures) Rs. 

Contract No. and date of Contract 

KNOW ALL MEN BY THESE PRESENT, THAT WE, THE PRINCIPALS AND SURETY : Above 

named are held firmly bound unto the .................................................... hereinafter called the Employer in 

the amount stated for payment of which sum, well and truly to be made, we bind ourselves, our heirs, 

executors. Administrators and successors jointly and severally, firmly by these presents subject to the 

provisions of which the aforesaid Contractor on demand and without demand on a claim being made by 

the Employer. 

 

THE CONDITION OF THIS OBLIGATION IS SUCH : That whereas the principals have entered in to a 

contract with the Employer numbered and dates as shown above and hereto attached for the execution of 

work Tree plantation with and without treeguard 

 

NOW THEREFORE, if the Principal shall well and truly perform and fulfill at the undertakings, 

convenants, terms, conditions and agreements of said contract during the original terms of the said 

Contract and any extensions thereof that may be granted by the Employer with or without notice to the 

surety and during the life or any guarantee required under the contract and shall also well and truly 

perform and fulfill all the Undertakings, convenants terms, conditions and agreements of any all duty and 

unduly authorised modifications of said Contract that may hereafter be made, notice of which 

modifications to the surety being hereby waived or shall pay over, make good and reimburse to the 

Employer all loss and damages which the employer may sustain by reason of failure or default on the part 

of said Principal so to do. 

 

We ………………………………………………. further agree that the guarantee herein contained shall 

remain in full force and effect during the period that would be taken for the validity of the said Contract, 

and that it shall continue to be enforceable till all the dues of the employer under or by virtue of the 

Contract have been fully paid and its claims satisfied or discharge or till the Employer certifies that the 

terms and conditions and accordingly discharges the guarantee. Unless a demand or claim under this 

guarantee is made on us in writing on or before the .......................................................................... we shall 

be discharged from all liability under this guarantee thereafter. 

 

IN WITNESS WHERE OF, the above bounded parties have executed this instrument under their several 

seals on the date indicated above the name and corporate seal of each corporate partly being hereto 

affixed and these presents duly signed by its undersigned representatives, pursuant to authority of its 

governing body. 
 

In the presence of witness 

Principal 

1……………………………………………as to .............................................................. (seal) 

2……………………………………………as to .............................................................. (seal) 

3……………………………………………as to .............................................................. (seal) 

4……………………………………………as to .............................................................. (seal) 

by… ............................................................. affix Corporate Seal 

 

Attested       Corporate surety 
 

Business address   
 



Affix by..................................................................... corporate Seal 
 

 

Title 
 

For and on behalf of the Employer 

 

 

ANNEXURE - 3 

 

LIST OF WORKS ALREADY COMPLETED BY THE TENDERER 

 

Sr. 
No. 

Name of work Place Cost on 

completion 

Time taken in 

months To 
complete the wo 

Remarks 

1 2(a) 2(b) 3 4 5 

      

 

Note : Necessary certificate from office concerned shall be attached with the tender 

 

 

 

ANNEXURE - 4 

 

LIST OF PLANT AND MACHINERY IN GOOD WORKING ORDER AVAILABLE WITH 

TENDERER 

 

Sr. 

No. 

Plant or 

Machinery 

Location Age of 

Machinery 

Make Capacity Approxima 

Value 

Remark 

1 2(a) 2(b) 3 4 5 6 7 

        



ANNEXURE - 5 

DECLARATION REGARDIG WORKS ON HAND WITH TENDERER 

 

Sr. 

No. 

Name of wo Place Estimate 

Cost 

Date of 

issue of 

work ord 

Stipulate 

period o 

completi 

Amount 

work don 

on date o 

filling 

tender 

Brief 

details 

delay i 

any 

Remark 

1 2(a) 2(b) 3 4 5 6 7 8 

         

 

Note 1 : Amount of work in column 6 should be given up to the month previous to the month in which 

tenders are invited. 

 

Note 2 : Necessary certificate from the officer concerned shall be attached with the tender. 

 

 

 

 

 

SCHEDULE - 'A' 

Schedule showing (approximately) the to be supplied from the Public works Store for work 

Contracted to be executed and the rates at which they are to be charged for 

 

Particular Approximate quantity Rate ate which the materials will b 

charged to the contractor 

Place of delivery 

  Unit Rate in rupees  

-- NIL -- 

Note 5 : The person or firms submitting the tender should see that the rates in the above schedule are 

filled up by the Engineer-in-charge before the issue of the form prior to the submission of the tender. 

 
Note 6 : Store to be supplied to Contractors for a work free of cost should be mentioned in Schedule 'A' in 

addition to schedule 'B' and the specification attached to the contract agreement form. 



SCHEDULE ' B' 

Memorandum showing items of works to be carried out : 

 

items No. Quantities 

estimated ou 

may be more 
less 

item of work Tendered 

Rates 

Unit Total amou 

according 

estimated 

quantities 

1 2 3 4 5 6 

  AS PER ATTCHED 

SHEDULE OF 

QUANTITY 

   

         
        I / We am / are willing to carry out the work at ……….% above / below .percentage (should be    

         written in figures and words) of the estimated rates mentioned above.  
        Amount of my/our tender works out as under. 

 
Estimated Amount put to Estimated Amount put to 

Tender Rs.    Tender Rs.    

Deduct  % Below.  Add  % Above. 

Net Rs.    Total Rs.    

Rs. In words   Rs. In words   

 

 

 
Notes 1 - All work shall be carried out as per Public Works Department Handbook and other 

specifications of Division or as directed. 

 

Notes 2 - All the columns in Schedule should be filled in ink and the total of the entries in the last column 

should be struck by the contractor under his signature. 

 

Notes 3 - Rates quoted include clearance of site (prior to commencement of work and at its close) in all 

respects and hold good for work under all conditions, site, moisture, weather etc. 

 

Notes 4 - To be continued on additional sheets, if found necessary. 
 

 

 

 

 

 

 

 

 

 
    
                                                                                                                                                                                                          



SCHEDULE - C 

(see clause No.-2) 

 

Time Schedule, for completion of different designated parts of the work and rate of liquidated to be paid 

by the Contractor, if he fails to complete the part of work within stipulated time limit is as detailed below 

: 

Time Schedule of Completion 

 

Percentage of time of the total 

time limit 

Percentage of work Rate of liquidated damages per day 

1 2 3 

Earth Work 

25% 

50% 

75% 
100% 

16% 

50% 

75% 
100% 

0.1% 

0.1% 

0.1% 
0.1% 

Building Work 

25% 

50% 

75% 
100% 

10% 

40% 

80% 
100% 

0.1% 

0.1% 

0.1% 
0.1% 

Road work 

25% 

50% 

75% 
100% 

25% 

50% 

75% 
100% 

0.1% 

0.1% 

0.1% 
0.1% 

 

(As corrected vied B & CD GR. No. TNC - 1091 - IB - 10/(11) - C , dated 29-6-92) 

 

 

Executive Engineer 

Solid Waste Management Department 

Bhavnagar Municipal Corporation 



BANK GUARANTEE 

Where as M/s. (hereinafter called the Tenderer ) is desirous and 

prefered to tender for works in accordance with the terms and conditions of tender for the work of 

Bhavnagar Municipal Corporation  and where as We, Bank agree to give the tenderer a guarantee for 

the Earnest Money. 

 

1.  Therefore, we hereby affirm that we are guarantors on behalf of the Tenderer up to total 

rupees (in words) Rs.   (in figures) and we undertake to 

pay to Bhavnagar Municipal Corporation  Department of Government of Gujarat the   

(name of Govt. previous notice of judicial or to be specified ). Up to his first written demand, without 

demur, without delay and without the necessity of a previous notice of judicial or administrative 

procedures and without the necessity to prove to the Bank the defects or shortcomings or debits of the 

contractor any sum within the limit of Rs.  . 

2. We further agree that the Guarantee herein contained, shall remain in full force and effect during the 

period that would be taken for the acceptance of tender. 

 

However, unless a demand of claim under this guarantee is made on us in writing on or before the 

 (Date to be specified – will not be less than 180 days from the date of receiving the 

tender ) we shall be discharged from all liabilities under the guarantee thereafter. 

 

3. We undertake not to revoke the guarantee during it currency except with the previous consent of the 

Bhavnagar Municipal Corproation in writing. 

 

4.  We lastly undertake not to revoke the guarantee for any change in constitution of the Tenderer or of 

the Bank . 

 

Date Signature & Seal of Guarantor 

 

Bank Address 

                

 

 

 
                                                                                Executive Engineer 
                                                                Solid Waste Management Department 
                                                                 Bhavnagar Municipal Corporation 

  

       
  

 



Sr.

No.
Work Name Main Item

Total  Units / Size 

(Qty) 
Rate per unit/size Total Cost 

1
Benches made from C&D waste with 

cleaning and Miscellaneous works 
Benches made from C&D waste  4 Nos. 7750 31,000.0

2 Fountain tub and Sprinklers Fountain 2 Nos. 100000.00 2,00,000.0

3 lighting Lighting in Fountain 2 Nos. 5000.00 10,000.0

4 Making Garden Garden 4700 Sq.Ft 50.00 2,35,000.0

5 Excavation Otta (2500 Sq. Ft) 800 Cum 3.00 2,400.0

6 filling Otta (2500 Sq. Ft) 1900 Cum 5.00 9,500.0

7 PCC Otta (3600 Sq. Ft.) 21876 3.00 65,628.0

8 Plaster Otta (3600 Sq. Ft.) 2154 Sq. M. 20.00 43,080.0

9 colour work Otta (2500 Sq. Ft) 605 Sq M. 5.00 3,025.0

10 Labour Otta 10 Man 400.00 4,000.0

11 Miscellaneous  work Otta 4700 Sq.Ft 7.90 37,000.0

12
Material Cost ( Cement, Sand Aggregate 

,Brick 
Otta 100 Sq. Ft. 70.00 7,000.0

13 Making Sculpture Sculpture 4 Nos. 47500.00 1,90,000.0

14 Tree plantation Tree plantation 100 Nos. 50.00 5,000.0

15 Twin bins Twin Bins 120 liter - 2 Set 5000.00 10,000.0

16 Making Vertical Garden Vertical garden 320 Sq.Ft 700.00 2,24,000.0

17 3 D wall painting wall painting 400 Sq. Ft. 150.00 60,000.0

18
Mild steel scrap + labour / making charges , 

insatallation and fitting 
Waste art from metal scrap 100 Kg 1300.00 1,30,000.0

19
Waste to art from plastic scrap making 

and installation  +labour / making 

charges , insatallation and fitting 

Waste to art from plastic scrap 

making and installation 
500 KG 96.00 48,000.0

20 PCC 
Waste to art from plastic scrap 

making and installation 
3 Cum 3646.00 10,938.0

13,25,571.00
Note ::  Above all kinds work should be done as per the instruction given by Executive Engineer Solid Waste Management Department

Executive Engineer
Solid Waste Management Department

Bhavnagar Municipal Corporation

Total 

Bhavnagar Municipal Corporation

Name of Work :- The Beautification Work of GVP Point in 10 Various Location in Bhavnagar Municipal Corporation area under 

NIRMAL GUJARAT 2.0 Grant

SCHEDULE - B2
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Bhavnagar Municipal Corporation 
 

Name of Work :- The Beautification Work of GVP Point in 

10 Various Location in Bhavnagar Municipal Corporation 

area under NIRMAL GUJARAT 2.0 Grant 
 

 

ABSTRACT 

 
Sr. 

No. 

Name of Work Estimate 

Amount 

1 Development of Sculpture and Green area in Bhavnagar 

Municipal Corporation Area @ Near Central Salt 

1,00,903 

2 Development of Fountain,  Sculpture and Green area in 

Bhavnagar Municipal Corporation Area @ Opp. Muktalaxmi 

Vidyalaya, Haluriya chawk 

1,50,903 

3 Development of Sculpture, Green area and Waste to art from 

plastic scrap making and installation in Bhavnagar Municipal 

Corporation Area @ Near Bhilwada Nand Ghar 

1,80,903 

4 Development of Wall painting and Green area in Bhavnagar 

Municipal Corporation Area @ Near Maharana Pratap School, 

Washing Ghat 

1,22,118 

5 Development of fountain , Green area and Waste to art from 

plastic scrap making and installation  in Bhavnagar Municipal 

Corporation Area @ Shantinagar Gate, Opp. Gayatri Mandir 

1,64,903 

6 Development of  Sculpture and Waste to art from plastic scrap 

making and installation in Bhavnagar Municipal Corporation 

Area @ Near Trupti Derasar, Opp.Samrat Flat 

99,938 

7 Development of Green area and Tree Plantation in Bhavnagar 

Municipal Corporation Area @ In front of Fatima School, Parul 

Society Road 
70,000 

8 Development of Green area and Waste to art from plastic scrap 

making and installation  in Bhavnagar Municipal Corporation 

Area @ Anandnagar Trikon Garden 
2,05,903 

9 Development of Green area and Sculpture in Bhavnagar 

Municipal Corporation Area @ Vir Savarkar Primary School, 

Prabhudas Talav 
1,20,000 

10 Development of Green area and wall painting  in Bhavnagar 

Municipal Corporation Area @ Behind Doctor Hall, Near Urinal 
1,10,000 

Total 13,25,571 
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1)       DEVLOPMENT OF G.V.P POINT AT CENTRAL SALT  
Name of Beautification Work :-  Sculpture  and Green Area 
 

Central Salt (Estimated Cost) 

Sr.No    Items  Unit Cost  Quantity Unit Total Cost  

1 

  Otta of 10*10 Sq.Ft.         

i Excavation  160 3 cum  480 

ii filling  380 5 cum  1,900 

iii PCC  3,646 3 cum  10,938 

iv Plaster  359 20 sqm 7,180 

v colour work  121 5 sqm 605 

vii Labour  400 2 1 day  800 

vii Miscellaneous  4,000 1   4,000 

A.       TOTAL  25,903 

2 B. Gardening  500 50 sq.ft  25,000 

3 C. Sculpture  1 1 nos 50,000 

    GRAND TOTAL( A+B+C+D)=  1,00,903 

 

 
 

 

 
Contractor Sign.                Executive Engineer 

              Solid Waste Management Department  

                                                                              Bhavnagar Municipal Corporation  
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2) DEVLOPMENT OF G.V.P POINT OPP. MUKTALAXMI VIDYALAYA, HALURIYA CHAWK 

            Name of Beautification Work :-  Gardening and Fountain  

 
 

 

Muktalakshmi school  

Sr.No    Items  Unit Cost  Quantity Unit Total Cost  

1 

  Otta 10*10 ft          

i Excavation  160 3 cum  480 

ii filling  380 5 cum  1,900 

iii PCC  3,646 3 cum  10,938 

iv Plaster  359 20 sqm 7,180 

v colour work  121 5 sqm 605 

vii Labour  400 2 1 day  800 

vii Miscellaneous  4,000 1   4,000 

    TOTAL  25,903 

2 B. Gardening  500   sq.ft 20,000 

3 C. Fountain          

  ii Fountain tub and Sprinklers  1,00,000 1 nos  1,00,000 

  ii lighting  5,000 1 nos  5,000 

TOTAL  1,50,903 
 
 

 
 
 
 
 

 

 
 
Contractor Sign.                Executive Engineer 

             Solid Waste Management Department  

                                                                              Bhavnagar Municipal Corporation  
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3) DEVLOPMENT OF G.V.P POINT NEAR BHILWADA NAND GHAR 

           Name of Beautification Work :-  Vertical garden, sculpture , 

                                          Waste to art from plastic scrap making and installation 

   
 

Bhilwara Nand Ghar  

Sr.No    Items  Unit Cost  Quantity Unit Total Cost  

1 

  Otta 10*10 ft  ( approxemately )          

i Excavation  160 3 cum  480 

ii filling  380 5 cum  1,900 

iii PCC  3,646 3 cum  10,938 

iv Plaster  359 20 sqm 7,180 

v colour work  121 5 sqm 605 

vii Labour  400 2 1 day  800 

vii Miscellaneous  4,000 1   4,000 

    TOTAL  25,903 

2 B. vertical garden  700 120 sq.ft 84,000 

3 C. sculpture  50,000 1 nos 50,000 

4 D. 
Waste to art from plastic scrap making and 
installation  

70 300 kg 21,000 

TOTAL  1,80,903 

 
 

 

 

 
 

 

 

 

 

 
 

 

 

 

 

 
 

 

 

 

 

 
 

 

 

 

 

 
 

 

 

 

 

 
 

 

 

 

 

 
 

 

 

 

 

 
 

 

 

 

 
 

 

 

 
 
Contractor Sign.             Executive Engineer 

           Solid Waste Management Department  

                                                                              Bhavnagar Municipal Corporation  
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4) DEVLOPMENT OF G.V.P POINT Near Maharana Pratap School, Washing Ghat 

 

           Name of Beautification Work :-  Vertical garden and Wall Painting 

 

Near Maharana Pratap School, Washing Ghat 

Sr.No    Items  Unit Cost  Quantity Unit Total Cost  

1 

  Otta 10*10 ft          

i PCC 3,646 3 CUM  10,938 

ii PLASTER  359 20 SQM 7,180 

iii Miscellaneous  4,000 1   4,000 

  A. TOTAL  22,118 

2 B. vertical garden  700 100 sq.ft 70,000 

3 C. wall painting  30,000 1 nos 30,000 

TOTAL  1,22,118 

 
  

 
 

Contractor Sign.              Executive Engineer 
           Solid Waste Management Department  

                                                                              Bhavnagar Municipal Corporation  
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5) DEVLOPMENT OF G.V.P POINT AT SHANTINAGAR GATE, OPP. GAYATRI MANDIR 

 

          Name of Beautification Work :-  Fountain, Green Area, 

                                                    Waste to art from plastic scrap making and          

                                                    installation 

 
 

 

Shanti Nagar Gate, Infront Of Gaytri Mandir  

Sr.No    Items  Unit Cost  Quantity Unit Total Cost  

1 

  Otta 10*10 ft (approximatly)          

i Excavation  160 3 cum  480 

ii filling  380 5 cum  1,900 

iii PCC  3,646 3 cum  10,938 

iv Plaster  359 20 sqm 7,180 

v colour work  121 5 sqm 605 

vii Labour  400 2 1 day  800 

vii Miscellaneous  4,000 1   4,000 

  A. TOTAL 25,903 

2 B. Garden  500   sq.ft 20,000 

3 C. Fountain          

  i Fountain tub and Sprinklers  1,00,000 1 nos  1,00,000 

  ii lighting  5,000 1 nos  5,000 

4 D. 
Waste to art from plastic scrap making 
and installation  

70 200 kg 14,000 

TOTAL  1,64,903 

 
  

 
 

Contractor Sign.            Executive Engineer 
       Solid Waste Management Department  

                                                                              Bhavnagar Municipal Corporation  
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6) DEVLOPMENT OF G.V.P POINT NEAR TRUPTI DERASAR,OPP.SAMRAT FLAT 

 

            Name of Beautification Work :-  Sculpture and  Waste to art from plastic scrap  

                                                                 making and installation 

 

 

Trupti Derasar, Infront of Smrat Flats  

Sr.No    Items  Unit Cost  Quantity Unit Total Cost  

  

I PCC  3,646 3 cum  10,938 

ii Labour  200   sq.ft 4,000 

iii Miscellaneous  4,000     4,000 

iv Miantainance and repair  5,000 1   5,000 

    TOTAL  23,938 

2 B. Gardening  500   sq.ft 20,000 

3 C. Sculpture  40,000 1 nos 40,000 

4 D. Benches made from C&D waste  4,000 4 nos  16,000 

TOTAL  99,938 

 

 
 

 
  

 
 
Contractor Sign.            Executive Engineer 

       Solid Waste Management Department  

                                                                              Bhavnagar Municipal Corporation  
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7) DEVLOPMENT OF G.V.P POINT Infront Of Fatima School, Parul Society Road 

 

           Name of Beautification Work :-  Green area and Tree Plantation  

 

Infront Of Fatima School  

Sr.No    Items  Unit Cost  Quantity Unit Total Cost  

1 
i CLEANING        10,000 

ii Miscellaneous        5,000 

    TOTAL 15,000 

2 B. Gardening  500   sq.ft 50,000 

3 C. Tree plantation 100 50 nos 5,000 

TOTAL  70,000 

 

  

 

 
Contractor Sign.            Executive Engineer 
       Solid Waste Management Department  

                                                                              Bhavnagar Municipal Corporation  
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8) DEVLOPMENT OF G.V.P POINT Anandnagar Trikon Garde 

 

             Name of Beautification Work :-  Green area and Waste to art from plastic scrap  

                                                                  making and installation 

 

Anand Nagar trikon Garden 

Sr.No    Items  Unit Cost  Quantity Unit Total Cost  

1 

  Otta 10*10 ft          

i Excavation  160 3 cum  480 

ii filling  380 5 cum  1,900 

iii PCC  3,646 3 cum  10,938 

iv Plaster  359 20 sqm 7,180 

v colour work  121 5 sqm 605 

vii Labour  400 2 1 day  800 

vii Miscellaneous  4,000 1   4,000 

    TOTAL  25,903 

2 B. Gardening  500   sq.ft 50,000 

3 C. Waste art from metal scrap          

  i Mild steel scrap  100 1000 kg 1,00,000 

  
ii labour / making charges , insatallation and 

fitting  
30,000 1   30,000 

TOTAL  2,05,903 

 

  

 
 

Contractor Sign.            Executive Engineer 
       Solid Waste Management Department  

                                                                              Bhavnagar Municipal Corporation  
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9) DEVLOPMENT OF G.V.P POINT Vir Savarkar Primary School, Prabhudas Talav 

 

          Name of Beautification Work :-  Sculpture and Green area  

 

Vir Savarkar, Prbhudas Talav  

Sr.No    Items  Unit Cost  Quantity Unit Total Cost  

1 

  Otta 10*10 ft          

i 
Material Cost ( Cement, Sand Aggregate 

,Brick  
7,000 1 

  
7,000 

ii Labour  200   sq.ft 4,000 

iii Miscellaneous  4,000     4,000 

iv Miantainance and repair  5,000 1   5,000 

    TOTAL  20,000 

2 B. Gardening  500   sq.ft 50,000 

3 C. Sculpture  50,000 1 nos 50,000 

TOTAL  1,20,000 

 

 
  

 
 

Contractor Sign.            Executive Engineer 
       Solid Waste Management Department  

                                                                              Bhavnagar Municipal Corporation  
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10) DEVLOPMENT OF G.V.P POINT BEHIND DOCTOR HALL, NEAR URINAL 

 

                      Name of Beautification Work :-  Wall Painting and Green area  

 

Near Doctor Hall  

Sr.No    Items  Unit Cost  Quantity Unit Total Cost  

              

1 A. vertical garden  700 100 sq.ft 70,000 

2 B. wall painting  30,000 1 nos 30,000 

3 C. Twin bins  5,000 2 nos 10,000 

TOTAL  1,10,000 

 

 

 

 
 

Contractor Sign.            Executive Engineer 
       Solid Waste Management Department  

                                                                              Bhavnagar Municipal Corporation  


