BHAVNAGARMUNICIPALCORPORATION

NoticelnvitingOn-LineTender

0.00/BUILDING/PHC-VALKET Gate/2024-25

Department Name

TenderNoticeN

BuildingDepartment

IFB No.

BUILDING/PHC -VALKET Gate /2024-25 (2™ attempt)

Name of Project

Health Department

Name of Work

CONSTRUCTION OF NEW PHC IN THE AREA OF
BHAVNAGAR CITY,VALKET GATE, BHAVNAGAR

Tender Type

PERCENTAGE RATE TENDER By Open Online

Estimated Contract Value (INR)

Rs.2,31,93,431.00 ( Without GST)

Period of Completion (in month)

24 (Twenty four) Months including Monsoon period

Bidder Nationality

LCB (Local Competition Bidding)

Qualification Of Bidder

Duly registered with R&B in Class'B" Or Above

Bid Call (Nos) -1

Tender Currency Type - | Single

Tender Currency Settings - | IndianRupee(INR)
Joint Venture/Consortium - | N.A

Rebate

Not Applicable

Amount Details

Bid Document Fee

Rs.3600/-+ 684/- (18% GST) = 4,248/-in the form of DD only

Bid Document Fee Payable To

Commissioner, Municipal Corporation, Bhavnagar

Bid Security /EMD(INR)

Rs.2,32,000.00 in the form of DD only

Bid Security/EMD in favors of

Commissioner, Municipal Corporation, Bhavnagar

Tender Dates

Bid Document Downloading
Start Date

Dt. 02/1 /2025

Bid Document Downloading
End Date

Dt. 13 /01 / 2025 18:00

Pre Bid Meeting &Time

—e== NA-——-

Last Date & Time of Online
Bid Submission

Dt. 13 /01 / 2025 18:00

Physical Submission of EMD
Document Fee PQ Bid
&Supporting all

documents

Dt. 13 /01/2025 to Dt.18 /01/ 2025 up to 06:10pm
office of the Executive Engineer, Building Department,
BMC-Bhavnagar

Opening Of PQ
Bid(Online)&Technical Bid

Dt. 20 /01/2025 , 10:30

Penalty

0.10 % of contract value per day to the maximum amount of 10% of
contract value

OpeningOfPriceBid(Online)

If convenient, intimationthroughletter.

BidValidity Period

180Days




Qualification of
Bidder:

Tenderer shall be required to submit the enlisted documents in hard
copy along with theQualification Bid. If documents are insufficient or it
does not match the required criteriamentionedbelow,
thenthePriceBidofthe tenderer shallnot beopened.

MainlytenderershallfulfillfollowingTechnical&Financialpre-
qualificationcriteriaasamain contractor. The tenderer shall fulfill the
following all points A to Q requirements /experiencesforqualification.

A. TheBiddermusthaveachievedaverageannualturnoverduringlastthre
efinancialyears,endingon31stMarch 2024, 30% of Estimated cost.

Mainly tenderer shall fulfill following for pre-qualification,
€)) Experience of having successfully completed **similar works" during
last 05years either of the following :
(1a) Three similar completed works, each costing not less than
amount equal to 40% of the Estimated Cost.
OR
(2a) Two similar completed works, each costing not less than
amount equal to 50% of the Estimated Cost.
OR
(3a) One similar completed works, each costing not less than
amount equal to 80% of the Estimated Cost.
Similarworkshallmean*

SuccessfulcompletionofBUILDINGWORKINR&B /Govt. /Semi Govt. / PSUs /
Government Undertaking / Government CompaniesDEPARTMENT.”

E. AvailableBidCapacity(ABC) -
mustbemorethantheestimatedtendercost.Note: Available Bid Capacity
(ABC) will be derived by the following method. ABC iscalculated
asABC=2*A*N-B

Where,

A = Maximum value of works executed in any one year during the last
five
years(updatedtopresentpricelevelbyapplyingenhancementfactor)takingint
oaccountthecompletedaswell asworksinprogress.
N=Numberofyearsprescribedforcompletionoftheworksforwhichtendersare
invitedi.e.12/12= 1.00

B=Valueofexistingcommitmentsandon-
goingworkstobecompletedduringthatnextNyear (period ofcompletion
oftheworksforthetendersare invited.)

Note: The statements/certificate showing the value of existing
commitments and
ongoingworksaswellasthestipulatedperiodofcompletionremaining
foreachoftheworkslistedshould be signed by the respective Employer or his
authorized representative, not
belowtherankofanExecutiveEngineerorequivalent.

F. ThecostofmaterialsuppliedbytheGovernment/Clientshallnotbetakeninto
accountforexperiencepurpose.

G. An attested copy of registration with R&B etc. Registration
required: “B” class .Bank Solvency of 2024-25,amounting 20% of
estimated cost put to tender of any Nationalized / Scheduled Bank

except Co-operative Bank.




H. Following enhancement factors will be used for the cost of works
executed andfinancialfigurestoarriveatcommonbaseforthevalueofthe
workscompletedinlndia.Cutof month shallbeconsideredfrom
monthoftendersubmission.
Year Multiplyin
gfactor
Immediate last year of the assessment year* 1.1
Second 1.21
Third 1.33
Fourth 1.46
Fifth 1.61

*Here assessment year shall be reckoned from year and month in Which tender is submitted.

I. The experience of Joint Venture / Back to back work/ Nominated Sub-
contractors by agencies shall not be considered.

J. The Bidder should submit Solvency Certificate minimum value of Rs.
46.39 lacs (20% of estimated cost put to tender )issued by schedule
bank / Nationalized bank only and should be valid for at least up to six
months from the date of submission. (Considering validity as 1 year
from dt of issue of Solvency Certificate)

K. The Bidder should submit the list of the works already completed
during last 7 year in prescribed Performa and attested copies of
certificates issued by head of the office concerned for completed work.

L. The Bidder shall submit Declaration regarding the work on hand
with the bidder in prescribed Performa. Attested copies of work
orders, interim certificate if any shall also be attach as supporting
documents for above.

M. The Bidder shall submit the attested copy of partnership deed,
power of attorney, etc.

N. Joint Venture shall not be allowed.

O. Even though the Bidder meets the above criteria, they are
subject to be disqualified if they have
i)  Made misleading or false presentations in the forms,
statements and attachments submitted in proof of the
qualification requirements; and /or
ii) During verification if it is found from client that of
poor performance such as abandoning the works, for
financial failure or abnormal delay in work etc.
iii) Regarding Litigation, in case where Bidder or JV
partner or MOU Partner is involved in illegal
R practice like-any-activities of corruption, coercive
practice or debarred/blacklisted in last 2 years by
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Any Govt / Organization in respect of performance
of Bidder / MOU partner /JV partner, BMC authority
requires that bidders under this contracts, observe the
highest standard of ethics during the procurement
and execution of such contracts.

(1) Will reject a proposal for award if it determines
that the bidder has engaged in any corrupt or
fraudulent practices in competing for this
contract or in past history and

(2) Will  reject a proposal if it found
debarred/blacklisted by any State Govt. /Govt. of
India/ Semi Government/ PSU in last 10 years.

iv) The bidder or MOU partner shall not be under any

Insolvency Bankruptcy code (IBC) resolution

process at National Company Law Tribunal (NCLT)

or undergone any Corporate Debt Restructuring

(CDR) mode in the past 10 years in India from the

date of the submission of the bid.




P. The Bidder shall note that in case the Bidder / MOU partner is blacklisted / stated
as defaulter/ barred participating in tenders by any of government agencies / semi
government agencies / PSUs in India during last 10 years then in that case, the
Bidder will be disqualified though the bidder satisfies all the pre-qualification
conditions mentioned above, and the bidder will be debarred for next 3 years

from participating in tender process for BMC.

Bidders should be selected based on quality work done by them and if necessary
tender committee will inspect bidders ongoing and completed work

The decision of the commissioner to qualify the bidder will be the final.

Conditional Tenders will be out rightly rejected.

R. Ifworkisnotcompletedwithintimelimit,penaltyof0.10%
perwillbedeductedfromrunningbilland it will beupto 10%.

S.FDR For EMD and SD, or bank guarantee issued by State Bank of india
will not beaccepted.Bidder
shouldsubmitFDRorbankguaranteeissuedbyothernationalizedbank only.

T. Biddershallguotetheratewith altaxesExcludingGST.ExtrapaymentforGST
willbedoneby BMC

U.If work is not completed within timelimit, penalty of 0.10% per Day will be
deducted from running billand it will be upto 10%.

V.FDR For EMD and SD, or bank guarantee issued by state bank of India will not
be accepted. Bidder should submit FDR or bank guarantee issued by another

nationalized bank only.
W. Bidder shall quote the rate with all taxes excluding GST.
VARIATIONINQUANTITIES

Schedule of prices contain estimated quantities and actual quantities
asexecutedbecomespayable atagreed rates.
However, accepted rates will be valid till variation in quantities up toanyextentof

thequantitiessospecified.




Otherterms and conditions of the tender shall be read and considered as a part of
the tender documents. The rates/prices quoted by the bidders will be final and any

sort of escalation will not be considered.

Note:
Star Rate, Price Escalation, price Variation in any items of Schedule-B / Extra

item will Not be given by Bhavnagar Municipal Corporation.
If Same will be stated in any Bid Documents will not be Considered.




Remarks

Only Offer of those shall be opened whose EMD & Tender Fee
evidence isreceived electronically along with the bids. However,
for the purpose of realization of Demand Draft, bidder shall send
theminoriginalthroughRPAD/SpeedPost/Reg.A.D.soastheyreachtot

heofficeofExecutiveEngineers

Building Dept., Bhavnagar Municipal Corporation, Bhavnagar
during office hours between Dt. 13 /01 /2025 to
Dt. 18 / 01 / 2025, 18:00 Penetrative action shall be imposed
for not submitting the supporting documents in original to E.E.
by bidder. All the success ful bids, if possible, will be physical
document opened on Dt. 20 / 01 / 2025,10 : 30 presence of
tender committee at the City Engineer's Office, Commercial stage
will be opened after approved this tender document Bhavnagar
Municipal Corporation, Bhavnagar. FDR FOR EMD OR SD, OR
BANK GAURANTEE issued by state bank of India will not be
accepted OR BANK GAURANTEE issued by State bank of India will not be
accepted

GeneralTerms&
Conditions

Bidders who wish to participate in this E-Tender will have to procure valid
digitalcertificate asper information Technology Act 2000. Bidders can procure
thiscertificate from any of the Government approved certifying agency i.e. (n)
CodeSolution.

DOWNLOADOFTENDERDOCUMENT:-

The tender document for these work are available only in digital format which
canbedownloadfreeofcostbythe bidder.

SUBMISSIONOFTENDER:-

Tenderer shall submit their offer in Electronic format on above mentioned
websiteon or before the scheduled date and time as mentioned, after Digitally
Signing thesame.

Bidders shall upload the tender documents after submitting the DD details
fortenderfeesandEMDinformofDD/BankGuaranteedetailsonline. TheDemand




Draft toward Tender Document fees can be submitted along with Earnest
MoneyDeposit before the due date as specified above. This should be as per
details givenonlineanditshouldbe drawnbeforelastdateoftheuploadingofthetender.

The intending bidders shall have to submit the following documents in
PhysicalformalongwiththeEMDandtenderfees.

(@) Documents required for evaluation as sought in different annexure
dullydigitallysigned.
(b) Powerofattorney.
(c) Company’s profile and certificate of Registration of company under
thelaw.
The Bidder should submit price Bid digitally only. Price bid in physical
formshall Not be accepted and any such offer if received by Bhavnagar
MunicipalCorporationsame willbe outrightlyrejected.

Technical bid in physical form is not required to be submitted by all
bidders.However, non submission of technical bid does not absolve bidders from
andliability of the tender. Only successful bidders have to submit the technical
biddulysigned in physicalformuponintimation fromBMC




OPENINGOFTENDER:-

TheTechnicalBidwillbeopenedonthespecifieddateonlineonwebsitehttps://tender.nprocure.c
om Bidders or their representative who wish to participate in onlinetender opening can log
on to https://tender.nprocure.com on the due date and time,
marktheirpresenceandparticipateinonlinetenderopening.Bidderswhowishto remain

present at Bhavnagar Municipal Corporation, Only one representative of each firm will
beallowed toremainpresent.

Information for
onlineparticipation

1. Internetsiteaddressfore-Tenderingactivitieswillbehttps://tender.nprocure.com

2. Interested bidders can view detailed tender notice and download tender
documentsfromtheabovementionedwebsite.

3. Bidders who wish to participate in online tender have to register with the
websitethrough the “New User Registration” link provided on the home page.
Bidder willcreate loginid &password ontheirowninregistration process.

4. Bidders who wish to participate in this tender need to procure Digital
Certificate asperInformationTechnologyAct-2000using that they can digitally
sign their
electronicbids.BidderscanprocurethesamefromanyoftheCCAapprovedcertifyin
gagencies, or they may contact (n) code Solution at below mentioned address
and theywill assist them in procuring the same. Bidders who already have a
valid
DigitalCertificateneednottoprocurethesame.Incasebiddersneedanyclarificationr
egardingonline participation,theycancontact
M/S(n)codeSolution
301, G.N.F.C. Info
Tower,NeargrantBhagw
atiHotel, Ahmedabad380
015,India.

Tel:+917926857316
Tel:+917926857317
Tel:+917926857318

E-Mail:

URL :https://tender.nprocure.com

5. Bidderswho wishtoparticipateine-
Tenderneedtofilldatainpredefinedformsoftenderfee,EMD,
PQ(Technical)orexperiencedetailsandPricebid only.

6. Biddershoulduploadscancopiesofreferencedocumentsinsupportoftheireligibilit
yofthe bid.

7. Afterfillingdatainpredefined

formsbiddersneedtoclickonfinalsubmissionlinktosubmittheirencryptedbid.

BiddercanalsosubmitDocumentFees,EMD, Technicalbiddocument&Reference
Documentsinhard copyifsuchinstructionsaregivenbytenderingauthority.

OfficerlInvitingBids

ExecutiveEngineer,BuildingDepartment,Bhavnagar Municipal

Corporation,Bhavnagar.

BidOpeningAuthority
Membersincommittee

(1)O.S. D/ CityEngineer(2)ExecutiveEngineer(BuildingDepartment.)(3)Chief
Accountant(4)ChiefAuditor

Address

BuildingDepartment,MunicipalCorporation,SirMangalsinhjiRoad,Bhavnagar.



https://tender.nprocure.c
https://tender.nprocure.com
https://tender.nprocure.com
https://tender.nprocure.com

ContactPerson :- | Forfurtherdetailsofanyqueryregardingthetender
Contactto:
ExecutiveEngineer(BuildingDepartmen
t),BhavnagarMunicipal Corporation.,
SirMangalsinhji Road,Bhavnagar-364001
Mobileno.9978400961

E-mailaddress:building.bmcgqujarat@gmail.com

Date : 24/12 / 2024 Executive Engineer
Place:- Bhavnagar BuildingDepartment
BhavnagarMunicipalCorporation



mailto:E-mailaddress:building.bmcgujarat@gmail.com

STANDARD BIDDING DOCUMENT PROCUREMENT OF
BUILDING WORKS

COMPLETE BIDDING DOCUMENT

BHAVNAGAR MUNICIPAL CORPORATION
BUILDING DEPARTMENT

Name Of Work :- CONSTRUCTION OF NEW PHC IN THE AREA OF BHAVNAGAR
CITY ,VALKET GATE, BHAVNAGAR

BHAVNAGAR MUNICIPAL CORPORATION
BUILDING DEPARTMENT
BHAVNAGAR
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INVITATION FOR BID
(IFB)



1

NATIONAL COMPETITIVE BIDDING-EPC BID

. TheExecutiveEngineer,Building Department,Bhavnagar Municipal Corporation,
Bhavnagarinvitesbids for the construction of works detailed in thetable.
The bidders may submit bids for any or all of the following works.

TABLE

Package
No.

Name of Estimated Bid Security  Cost of Period of Class of

work Cost of (EMD) Docume completion Registration of
Works (Rs.) (Rs) nt Contractors &

(Tender Special

Fee) Category
Building

2 3 4 5 6 7

VALKETGATEN (18%
AGAR, GST)

CONSTRUCTION Rs. Rs. Rs. [24(Twenty "B"Class &
OF NEW PHC IN2,31,93,431.00( |2,32,000.00| 3600/- [four)Months |ABOVE
THE AREA OHF Without GST) | DD (except +
BHAVNAGAR SBl)only 648/-

BHAVNAGAR =4248/-

4

Prospective / Interested bidder may download the Bid Documents from Dt. As per

NITHHO00:00 Hewrswebsite https://www.tender.nprocure.comfree of cost till the Time

and Date as mentioned on online NIT at websitehttps://www.tender.nprocure.com.

However, Bidder who is submitting the Bid Online will have to pay the Bid DocumentFee
/ Tender Fee through Demand Draft only of any Schedule Bank payable atBhavnagar ad
in favor of Commissioner, Bhavnagar Municipal Corporation. Once the Bid is received
online, Bid Document / Tender Fee will not berefundable.

The Demand Draft for Bid Document / Tender fee and FDR / Bank Guarantee against Bid
Security / EMD shall be submitted in electronic format through online (by scanning)
while uploading the bid, this submission shall mean that bid document / tender fee and
Bid Security / EMD has been received. Accordingly, the offer of only those shall be opened
whose Bid Document / Tender Fee and Bid Security / EMD have been received
electronically. However, for the purpose of realization of Demand Draft, and FDR / Bank
Guarantee bidder shall send the same in original through R.P.AD. so as to reach to
‘Executive Engineer ,Building Dept. Bhavnagar Municipal Corporation(BMC),
Bhavnagar.within stipulated time as per tender NIT.

Penaltative action for not submitting Demand Draft / FDR / Bank Guarantee in
original to Executive Engineer/Tender Inviting Authority, BMC by bidder shall be
initiated.

. Bids received online, will be opened on the time, date and place as specified in the online

NIT at website https://www.tender.nprocure.com in the presence of the bidders or their
authorized representatives, who wish to remainpresent.
If the office happens to be closed on the day of opening of the bids as specified, the bids

will be opened on the next working day at the same time and venue.

A pre bid meeting will be held on Dt. As per NIT...hrs.at the office of Executive
Engineer,Building Dept.(BMC)at Bhavnagar to clarify the issues and to answer
4



https://www.tender.nprocure.comfree
https://www.tender.nprocure.com.
https://www.tender.nprocure.com

questions on any matter that ........... may be raised at that stage as stated in clause 9.2 of
‘instructions to Bidders’ of the bidding documents.

Bid Security (EMD) is equal to 1% i.e. 2,32,000.000f Estimated Amount put to bid /
tender and should be rounded off to the next thousandrupees.

Other Information is asunder:

A. Agencies can prepare and edit their offers a number of times before the end of the

tender submission date and time. After the tender submission date and time, the
bidder cannot modify / edit / withdraw their submitted offer in any case. No written
or online request in this regard shall begranted.

B. Offersin physical form will not be accepted in anycase.

C. Demand Draft purchased by the other then bidder and issued after the last date of
submission of Bids, will not be considered oraccepted.

D. The cost incurred by the contractor for this offer for clarification or attending
discussion, conferences or site visits will not be reimbursed by the Employer or
Engineer-in-Charge.

E. Conditional tender shall not beaccepted.

F. Any changes, addition, alternation made in the prescribed form attached with tender
are liable to berejected.

G. Any change in format or conditional Bank Guarantee will not be accepted and the
bidder will be considerednon-responsive.

H. All the bidders are instructed to fill in information strictly in accordance with the
format given in the checklist /qualification document / tenderdocument.

I. Itis mandatory for the bidders to supply each and every information as asked strictly
in electronic format at appropriate placesonly.

J.  Blank 7/ insufficient information shall be treated as nil information and shall result in
disqualification.

K. Even if the bidder has been qualified in a similar or larger size of project in the past,
it shall not be deemed to be a ground / reason for not giving required information for
this work /bid.

L. Information supplied for earlier projects shall not be considered while evaluation of
this bid. The Government will not ask for any other information, unless it is found
absolutely necessary by the competentauthority.

M. If found necessary, the contractor will be intimated fornegotiation,

For the works costing up to 7.5 crore (ROAD), 7.0 crore (BUILDING & BRIDGE)
kindly refer to SSR-10-2015-17-C dated03-02-2017

For the works costing under 7.5 crore for Road Works and 7.0 crore for Building and
Bridge Works following documents shall be submitted in electronic format only through
online by scanning and the (i) Bid Document Fee / Tender Fee (ii) Bid Security / EMD
should be sent in original to the Tender opening authority through RPAD, so as to reach
the Executive Engineer within 7 days from last day of submission of Bid.

0] Bid Document Fee / TenderFee(From Bidders A/C Only)

(i) Bid Security / EMD or Valid EMD Exemption Certificate of Appropriate Class of
Registration of ApprovedContractors

(iii)  Registration Certificate “B”Class & ABOVE




(iv)
)

(vi)
(vii)
(viii)

(ix)
)

(xi)
(xii)
(xiii)

(xiv)

Registration Certificate of Special Category - Building and Category -4

"

GSTNumber& PAN Number

Solvency Certificate (for current calender year )

A solvency certificate of an Amount of 20% (Twenty Percent) of estimated cost put to
tender will have to be produced along with tender. It shall be of Scheduled Bank or
Nationalized Bank or Bank Approved for Government business. Solvency Certificate
shall have validity of same calendar year as that of date in which tender is issued.
Successful Experience Work Completion Form 3A

Anti-Blacklisting Affidavit with notarized (On non-judicial Stamp Paper of Rs.300, as
per Annexure-7)

Turnover of Last five year i.e. 2019-20 to 2023-24

EPF Registration Number & ESIC Registration Number

Bid Capacity

Litigation History



SECTION -1
INSTRUCTIONS TO BIDDERS
(ITB)




Section 1: Instructions to Bidders
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A. GENERAL

1. Scope ofBid

1.1  The Executive Engineer,Building Dept. Bhavnagar Municipal Corporation(BMC),invites
bids forthe Construction Of New PHC In The Area Of Bhavnagar City,Subhashnagar,
Bhavnagardetailed in the table given in IFB. The bidders may submit bids for any or all
of the works detailed in the table given in IFB.

1.2  The successful bidder will be expected to complete the works by the intended
completion date specified in the Contractdata.

1.3  Throughout these bidding documents, the terms ‘bid’ and ‘tender’ and their
derivatives (bidder/ tenderer, bid / tender, bidding/ tendering, etc.) are synonymous.

2. Source ofFunds

21The expenditure on this project will be met from the budget of Govt. of Gujarat /
Govt. of India for centrally sponsoredprojects.

3. EligibleBidders

31This Invitation for Bids is open to all eligiblebidders.

32All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
statement that the Bidder is neither associated, nor has been associated, directly
or indirectly, with the consultant or any other entity that has prepared the
design, specifications, and other documents for the Project or being proposed as
Project Manager for the Contract. A firm that has been engaged by the Employer
to provide consulting services for the preparation or supervision of the works,
and any of its affiliates, shall not be eligible tobid.

4. Qualification of theBidder

41All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a
preliminary description of the proposed work method and schedule, including
drawings and charts, as necessary. The proposed methodology should include a
program of construction backed with equipment planning and deployment duly
supported with broad calculations and quality assurance procedures proposed
to be adopted justifying their capability of execution and completion of work as
per technical specifications, within stipulated period ofcompletion.

42Deleted

43Deleted

44Deleted

#4.5 QUALIFICATIONCRITERIA:

Tenderer shall be required to submit the enlisted documents in hard copy along with theQualification
Bid. If documents are insufficient or it does not match the required criteriamentionedbelow,
thenthePriceBidofthe tenderer shallnot beopened.

MainlytenderershallfulfillfollowingTechnical&Financialpre-qualificationcriteriaasamain contractor. The
tenderer shall fulfill the following all points.

TheBiddermusthaveachievedaverageannualturnoverduringlastthreefinancialyears,endingon31stMarch
2024, 30% of Estimated cost.

Mainly tenderer shall fulfill following for pre-qualification,



(@) Experience of having successfully completed "'similar works™ during last 05 years either of the

following :

(1a) Three similar completed works, each costing not less than amount equal to 40% of the Estimated

Cost.
OR

(2a) Two similar completed works, each costing not less than amount equal to 50% of the Estimated

Cost.
OR

(3a) One similar completed works, each costing not less than amount equal to 80% of the Estimated

Cost.

Similarworkshallmean “
SuccessfulcompletionofBUILD INGWORK,inR&B /Govt. /Semi Govt. / PSUs / Government Undertaking / Government
CompaniesDEPARTMENT.”

E. AvailableBidCapacity(ABC) -mustbemorethantheestimatedtendercost.Note: Available Bid

Capacity (ABC) will be derived by the following method. ABC iscalculated asABC=2*A*N-B
Where,
A = Maximum value of works executed in any one year during the last five
years(updatedtopresentpricelevelbyapplyingenhancementfactor)takingintoaccountthecompletedaswell
asworksinprogress.
N=Numberofyearsprescribedforcompletionoftheworksforwhichtendersareinvitedi.e.12/12= 1.00
B=Valueofexistingcommitmentsandon-goingworkstobecompletedduringthatnextNyear (period
ofcompletion oftheworksforthetendersare invited.)

Note: The statements/certificate showing the value of existing commitments and
ongoingworksaswellasthestipulatedperiodofcompletionremaining foreachoftheworkslistedshould be
signed by the respective Employer or his authorized representative, not
belowtherankofanExecutiveEngineerorequivalent.

F. ThecostofmaterialsuppliedbytheGovernment/Clientshallnotbetakenintoaccountforexperiencepurpos
e.
G.  An attested copy of registration with R&B etc. Registration required: "'B""Class & ABOVE .
Bank Solvency of 2024-25, amounting 20%o of estimated cost put to tender of any Nationalized /
Scheduled Bank except Co-operative Bank.

(Applicable for the works which require Post Qualification)

451 Qualification will be based on Applicant’s meeting all the minimum pass/ fail criteria
regarding the Applicant’'s general and particular experience, personnel and
equipment capabilities and financial positions, as demonstrated by the applicant’s
responses in the forms attached to the letter of application {specified-requirement
forjoint-ventures-are-given-under-para-4-6-below) Subcontractors experience and

resources shall not be taken in to account in determining the applicants compliance
with the qualifyingcriteria

To qualify for more than one contract, the applicant must demonstrate having
experience and resources sufficient to meet the aggregate of the qualification criteria
for each contract given in paragraphs 4.5.4, 45.5 and 4.5.9 below

452 Base year andEscalation
The base year shall be taken as Current financial year

Following enhancement factors will be used for the costs of works executed and the
financial figure to a common base value for works completed in India.
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Year Financial Year Multiplying factor

Base year of inviting tender 2024-2025 1.00
-1 2023-2024 1.10
-2 2022-2023 1.21
-3 2021-2022 1.33
-4 2020-2021 1.46
-5 2019-2020 1.61

Applicant should indicate actual figures of costs and amount for the works
executed by them without accounting for the above-mentioned factors.

In case the financial figures and value of completed works are in foreign
currency the above enhanced multiplying factors will not be applied. Instead, the
current market exchange rate (State Bank of India BC Selling rate as on the last date
of submission of the bid) will be applied for the purpose of conversion of the amount
in foreign currency into India rupees.

4.5.3. GeneralExperience.

The Applicant shall meet with the following minimum criteria:

(@  Annual Turn Over
Achieved a minimum annual financial turnover (defined as billing for works in
progress and completed in all classes of civil engineering construction works
only) in any one year, over the last five years of the annual value of contract /
contracts appliedfor.

Annual Turn Over shall be morethan 30 % of project cost(i.e. X)

(for guidance of deriving X the value of X shall be derived by dividing
amount put to tender by the time limit expressed in years for the project
/ work.)

4.5.4. PersonnelCapabilities.
Availability for his work of personnel with adequate experience as required; as per
Appendix.

4.5.5. Equipment Capabilities
Based on the studies carried out by the Engineer, the minimum suggested major
equipment to attain the completion of works in accordance with the prescribed
construction schedule are shown in the Appendix.

11



456.

457.

458.

4.5.9.

The bidders should, however, undertake their own studies and furnish with
their bid, a detailed construction planning and methodology supported with layout
and necessary drawings and calculations to allow the employer to review their
proposals. The numbers, types and capacities of each plant/equipment shall be
shown in the proposals along with the cycle time for each operation for the given
production capacity to match the requirements.

FinancialPosition

The Applicant should give undertaking that he has access to, or has available, liquid assets
(aggregate of working capital, cash in hand and uncommitted bank guarantees) and / or
credit facilities up to 25 percent of the value of the contract / contracts applied.

The audited balance sheets for the last five years should be submitted, which must
demonstrate the soundness of the applicant’s financial position, showing long — term
profitability including an estimated financial projection for the next two years,if
necessary, the employer will make inquiries with the applicant’sbankers.

LitigationHistory

The Applicant should provide accurate information on any litigation or arbitration resulting
from contracts completed or under execution by him over the last five years. A consistent
history of awards against the Applicant or any partner of a joint venture may result in failure
of the applicant.

Disqualification

Even though the applicants meet the above criteria, they are subject to be
disqualified if theyhave:

Made misleading or false representation in the forms, statements submitted, and / or
Record of poor performance such as abandoning the work, rescinding of contract for
which the reasons are attributable to the non — performance of the contractor;
consistent history of I|t|gat|on awarded against the appllcant or financial failure due
to bankruptcy

12



4.7.

BidCapacity.

Applicants who meet the minimum qualification criteria will be qualified only if their
available bid capacity at the expected time of bidding is more than the total
estimated cost of the works. The available bid capacity will be calculated asunder:

Assessed Available Bid Capacity = (A*N*2-B), where

A = Maximum value of work executed in any one year during the last five
financialyears i.e. from 2019-20 to 2023-24(updated to the price level of the
year indicated in appendix) taking into account the completed as well as works
in Progress.

B = Value at current price level of the existing commitments and ongoing works to
be completed during the next24 Months( period of completion of work for
which bids are invited );and

N = Number of years prescribed for completion of the works for which the bids are
invited.
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4.8 Even though the bidders meet the above qualifying criteria, they are subject to
be disqualified if theyhave:

- Made misleading or false representation in the forms, statements and
Attachments the submitted in proof the qualification requirements; and /or

- Record of poor performance such as abandoning the works, not properly
completing the contract, inordinate delay in completion, litigation history, or
financial failures etc.; and/or

- Participated in the previous bidding for the same work and had quoted
unreasonably high bid prices and could not furnish rational justification to the
employer.

5. One bid perbidder

5.1. Each bidder shall submit only one bid for one package. A bidder who submits or
participates in more than one bid (other than as a subcontractor or in cases of
alternatives that have been permitted or requested) will cause all the proposals with
the bidder’s participation to be disqualified.

6. Cost of Bidding

6.1. The bidder shall bear all costs associated with the preparation and submission of his
Bid, and the Employer will in no case be responsible and liable for thosecosts.

7. SiteVisit

7.1. The Bidder, at the Bidder’'s own responsibility and risk is encouraged to visit and
examine the Site of work and its surrounding and obtain all information that may be
necessary for preparing the Bid and entering into a contract for construction of the
Works.

The costs of visiting the site shall be at the Bidder’s own expense.

8. Bidders Registration Class and Building Category

8.1. Registration certificate of R & B Registered in "B"Class & ABOVE. Water Resources

Department, The contractors, who are registered in appropriate category of
C.P.W.D., ME.S,, Railways and Indian State Governments, can also bid provided the
bidder produce such registration certificate at the time of bidding and obtain and
submit registration in required class & category from the BUILDINGWORK R&B /Govt.
/Semi Govt. / PSUs / Government Undertaking / Government CompaniesDEPARTMENTbefore issue
of work order in case they emerge as L-1 Bidder. Bidder will solely be responsible
for obtaining and submitting the certificate before issue of work order.
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B. BIDDINGDOCUMENTS

9. Content of BiddingDocuments
9.1The set of bidding documents comprises the documents listed below and addenda
issued in accordance with Clause10:
Section Particulars Volume No.
- Invitation for Bids
1 Instructions to Bidders I
2 Qualification Information, and other forms
3 Conditions of Contract
4 Contract Data
5 Technical Specifications I
6 Form of Bid i
7 Bill of Quantities
8 Securities and other forms
9 Drawings v
10 Documents to be furnished by bidder \
92Volumes I, II, 1l and IV are available online and documents to be furnished by the
bidder in compliance to section 2 will be prepared by him and furnished as
Volume- V in two parts (refer clausel?2).

93 The bidder is expected to examine carefully all instructions, conditions of contract,
contract data, forms, terms, technical specifications, bill of quantities, forms, Annexes
and drawings in the Bid Document. Failure to comply with the requirements of Bid
Documents shall be at the bidder’s own risk. Pursuant to clause 26 hereof, bids
which are not substantially responsive to the requirements of the Bid Documents
shall berejected.

10.  Clarification Bidding Documents

101 A prospective bidder requiring any clarification of the bidding documents may

notify the Employer in writing or through E-mail at the Employer’'s address
indicated in the invitation to bid. The Employer will respond to any request for
clarification which he received earlier than 15 days prior to the deadline for
submission of bids. Employer’s response will be published on website including a
description of the enquiry but without identifying itssource.

10.2 Pre-bidmeeting

1021 The bidder or his official representative is invited to attend a pre-bid meeting

which will take place at the address, venue, time and date as indicated in the NIT.
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1022

1023,

10.24.

10.25.

11.

111

112

113

The purpose of the meeting will be to clarify issues and to answer questions on any
matter that may be raised at thatstage.

The bidder shall be required to submit any questions in writing or e-mail to reach
the Employer not later than 03 days before themeeting.

Minutes of the meeting, including the question raised (Without identifying the
source of enquiry) and the responses given will be published without delay on the
tender website i.e. www.tender.nprocure.com. Any modification of the bidding
documents listed in sub-Clause 8.1 which may become necessary as a result of the
pre-bid meeting shall be made by the Employer exclusively through the issue of an
Addendum pursuant to Clause 10 and not through the minutes of the pre-bid
meeting.

Non-attendance at the pre-bid meeting will not be a cause for disqualification of a
bidder.

Amendment of BiddingDocuments

Before the deadline for submission of bids, the Employer may modify the bidding
documents by issuingaddenda.

Any addendum thus issued shall be part of the bidding documents. The Employer
will assume no responsibility for thesame.

To give prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Employer may, at his discretion, extend as
necessary the deadline for submission of bids, in accordance with Sub-Clause 20.2
below.
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12.

C. PREPARATION OFBIDS

Language of theBid

121  All documents relating to the bid shall be in the Englishlanguage.

13.

13.1.

13.2.

13.3.

Documents Comprising theBid

The bid be submitted by the bidder as Volume V of the bid document (refer Clause
8.1) shall be in two separateparts:

Part | shall be named “Technical Bid” and shall comprise

0] Bid Security in the form specified in Section8

(i)  Qualification Information and supporting documents as specified in Section2

(iif)  Certificates, undertakings, affidavits as specified in Section2

(iv)  Any other information pursuant to Clause 4.5 of theseinstructions

(v)  Undertaking that the bid shall remain valid for the period specified in Clause
151

Part Il shall be named “Financial Bid” and shall comprise

(1) Form of Bid as specified in Section6

(i)  Priced Bill of Quantities for items specified in Section7

The Bidder shall submit the details / information pertaining to each part i.e.

technical as well as financial and must be submitted onlineonly.
Following documents will be deemed to be part of thebid.

14.

141

142

Section Particulars VolumeNo.

Invitation for Bids (IFB)

InstructiontoBidders Volumel
Conditions ofContract

ContractData

Specifications Volumell
Drawings VolumelV

O© Ul wWeEk

BidPrices

The Contract shall be for the whole works as described in Sub-Clause 1.1, based on
the priced Bill of Quantities submitted by theBidder.

The bidder shall fill in rates and prices and lineitem total (both in figures and words)
for all items of the Works described in the Bill of Quantities along with total bidprice

17



143

144

145

15.

151

16.

161

162

#16.

161

(Both in figures and words). Items for which no rate or price is entered by the bidder
will not be paid for by the Bill of Quantities.

All duties, taxes, and other levies except GST payable by the contractor under the
contract, or for any other cause shall be included in the rates, prices and total Bid
Price submitted by the Bidder. (GST will be paidextra)

Deleted

The rates and prices quoted by the bidder are subject to adjustment during the
performance of the Contract in accordance with the provisions of Clause 47 of the
Condition of Contract (Irrespective of the time limit and BidAmount

Currencies of Bid andPayment

The unit rates and the prices quoted by the bidder shall be entirely in Indian Rupees.
All payments shall be made in IndianRupees.

BidValidity

Bids shall remain valid for a period of not less than 180days from the date of
technical bid opened.

In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request that the bidders may extend the period of validity for a specified period.
A bidder may refuse the request without forfeiting his bid security. A bidder agreeing
to the request will not be required or permitted to modify his bid, but will be
required to extend the validity of his security for a period of the extension, and in
compliance with Clause 16 in allrespects.

BidSecurity

The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in

column 4 of the table of IFB for this particular work. This Bid security shall be in

favor of Employer as named in Appendix and may be in one of the followingforms;

a Bank Guarantee from any scheduled Indian bank, in the format given in
Volume Ill. (Bank Guarantee is applicable only for Bid Estimated Amount of 01
Crore and above) and Bank Guarantee of Schedule and Private Banks shall be
considered as per GoG Finance Department's Circular No. FD/MSM/e-
file/4/2023/0057/D.M.O. Date 21/04/2023 or as per their latestamendment.

b. Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank
approved by the Reserve Bank ofindia.
OR
# A Valid Bid Security / EMD Exemption Certificate issued by (1) Road & Building
Department or (2) Narmada Water Resources, Water Supply and Kalpsar
Department of Govt of Gujarat. & i ifi i i A
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162 Bank guarantees (and other instruments having fixed validity) issued as surety for
the bid shall be valid for45 days beyond the validity of thebidi.e. total validity of
180+45=225Days

163 Any bid not accompanied by an acceptable Bid Security and not secured as
indicated in Sub-Clauses 16.1 and 16.2 above shall be rejected by the Employer as
non-responsive.

164. The Bid Security of unsuccessful bidders will be returned within 28 days of the end
of the bid validity period specified in Sub-Clause15.1

16.5 The Bid Security of the successful bidder will be discharged when the bidder has
signed the Agreement and furnished the required PerformanceSecurity.

16.6. The bid Security may beforfeited

@)

(b)
©

@

If the Bidder withdraws the bid after Bid opening during the period of Bid
validity.

If the Bidder does not accept the correction of the Bid Price, if anyor

In the case of a successful Bidders, if the Bidder fails the specified time limitto

0] Sign the Agreement;or

(i) Furnish the requirement PerformanceSecurity.

#If found necessary, the bidder will be intimated for negotiation, He will be
intimated maximum three times within the validity period for negotiation, If
contractor does not respond in time, his Bid Security (EMD) will be forfeited
and his tender will be rejected. Punitive action will be taken on such
contractors. (As per GoG R&B Dept's Gr. No. S/22/2017/6369/D,
Dt.08/06/2018)

17.  Alternative Proposals byBidders.

171  Bidders shall submit offers that fully comply with the requirements of the bidding
documents, including the conditions of contract (including mobilization advance or
time for completion), basic technical design as indicated in the drawing and
specifications. Conditional offers or alternative offers will not be considered further
in the process of tenderevaluation.

18. Formatand Signing ofBid

181 The Bidder shall prepare documents comprising the bid as described in Clause 12 of
these Instructions to bidder as the “Technical Bid “and “Financial Bid” in separate
parts to beuploaded.
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19.

20.

201

202

21.

22.

21

222

223

224,

D. SUBMISSION OFBIDS
Deleted
Deadline for Submission of theBids

Complete Bids must be received online by the Employer at the tender website
specified above not later than the date indicated inappendix.

The Employer may extend the deadline for submission of bids by issuing an
amendment in accordance with Clause 10, in which case all right and obligation of
the Employer and the bidders previously subject to the original deadline will then be
subject to the newdeadline.

Deleted

Modification and Withdrawal ofBids

Bidders may modify or withdraw their bids online before the deadline prescribed in
Clause 20 or pursuant to Clause23.

Deleted

No bid shall be modified or withdrawn after the deadline for submission ofBid.
Withdrawal or modification of a bid between the deadline for submission of bids
and the expiration of the original period of bid validity specified in Clause 15.1

above or as extended pursuant to Clause 15.2 may result in the forfeiture of the Bid
security pursuant to Clausel16.
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23.

231

232

233.

234.

235.

236

237

238

239

E. BID OPENING ANDEVALUATION

BidOpening

The Employer will open all the Bids received including modifications made pursuant
to Clause 22, in the presence of the Bidders or their representatives who choose to
attend at time, date and the place specified in Appendix in the manner specified in
Clauses 20 and 23.3, In the event of the specified date of Bid opening being declared
a holiday for the Employer, the Bids will be opened at the appointed time and
location on the next workingday.

Deleted.

The “Technical Bid” shall be opened. The amount, form and validity of the bid
security furnished with each bid will be announced. If the bid security furnished does
not conform to the amount and validity period as specified in the invitation for bid
(ref. Column 4 and paragraph 3), and has not been furnished in the form specified in
Clause 16, the technical bid will not beopened.

(i) Subject to confirmation of the bid security by the issuing Bank, the bids
accompanied with valid bid security will be taken up for evaluation with
respect to the Qualification information and other information furnished in
part | of the bid pursuant to Clause12.1.

(in If required, the bidder will be asked in writing to clarify his Qualification
Documents with respect to any requiredclarification.

(i)  The bidders will respond in not more than 7 days of issue of the clarification
letter.

(v)  Immediately (usually within 3 or 4 days), on receipt of these clarification the
Evaluation Committee will finalize the list of responsive bidders whose
financial bids are eligible forconsideration.

Deleted

At the time of opening of “Financial Bid”, the names of the bidders were found

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only

these bidders will be opened. The responsive Bidders’ names, the Bid prices, the
total amount of each bid, any discount and such other details as the Employer may
consider appropriate, will be announced by the Employer at theopening.

the time of opening of “Financial Bid”, the names of the bidders were found

responsive in accordance with Clause 23.4(iv) will be announced. The bids of only

these bidders will be opened. The responsive Bidders’ names, the Bid prices, the
total amount of each bid, any discount, and such other details as the Employer may
consider appropriate, will be announced by the Employer at theopening.

In case bids are invited for more than one package, the order for opening of the

“Financial Bid” shall be in order of Estimated amount of Bids from highest tolowest.

The Employer shall prepare minutes of the Bid opening, including the information
disclosed to those present in accordance with Sub-Clause23.6.
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24
241

25.

251

Process to beConfidential

Information relating to the examination, clarification, evaluation, and comparison of
Bids and recommendations for the award of a contract shall not be disclosed to
Bidders or any other persons not officially concerned with such process until the
award to the successful Bidder has been announced. Any effort by Bidder to
influence the Employer’s processing of Bids or award decisions may result in the
rejection of hisBid.

Clarification of FinancialBids

To assist in the examination, evaluation, and comparison of Bids, the Employer may,
at his discretion, ask any Bidder for clarification of his Bid, including breakdowns of
unit rates. The request for clarification and the response shall be in writing or by e-
mail, but no change in the price or substances of the Bid shall be sought, offered, or
permitted except as required to confirm the correction of arithmetic errors
discovered by the Employer in the evaluation of theBids.

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter

relating to his Bid opening to the contract is awarded. If the Bidder wishes to bring
additional information to the notice of the Employer, it should do so inwriting.

25.3. Any effort by the Bidder to influence the Employer in the Employer's bid evaluation,

26.

261

262

263

27.

bid comparison or contract award decision may result in the rejection of the Bidders’
bid.

Examinations of Bids and Determination ofResponsiveness

During the detail evaluation of "Technical Bid", the Employer will determine whether
each Bid (a) meets the eligibility criteria defined in Clause 3 and 4; (b) has been
properly signed; (c) is accompanied by the required securities and; (d) is
substantially responsive to the requirements of the Bidding document. During the
detailed evaluation of the “Financial Bid”, the responsiveness of the bids will be
further determined with respect to the remaining bid conditions, i.e., priced bill of
quantities, technical specifications, anddrawings.

A substantially responsive “Financial Bid” is one which confirms all the terms,
conditions and specifications of bidding documents, without material deviation or
reservation. A material deviation or reservation is one (a) which affects in any
substantial way the scope, quality, or performance of the Works; (b) which limits in
any substantial way, inconsistent with the Bidding documents, the Employer’s rights
or the Bidder’s obligations under the Contract; or (c) whose rectification would affect
unfairly the competitive position of other Bidders presenting substantially
responsiveBids.

If a “Financial Bid” is not substantially responsive, it will be rejected by the
Employer, and may not subsequently be made responsive by correction or
withdrawal of the non-conforming deviation orreservation.

Deleted
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28.

29.

29.1.

29.2.
29.3.

29.4.

29.5.

29.6.

30.

Deleted
Evaluation and Comparison of FinancialBids

The Employer will evaluate and compare only the Bids determined to be
substantially responsive in accordance with Sub-Clause26.2.

Deleted.

The Employer reserves the right to accept or reject any variation or deviation.
Variation and deviations and other factors, which are in excess of the requirements
of the Bidding documents or otherwise result in unsolicited benefits for the
Employer, shall not be taken in to account in Bidevaluation.

The estimated effect of the price adjustment conditions under Clause 47 of the
Conditions of Contact, during the period of implementation of the Contract, will not
be taken in to account in Bidevaluation.

If the Bid of the successful Bidder is seriously unbalanced in relation to the
Engineer’s estimate of the cost of work to be performed under the contract the
Employer may require the Bidder to produce detailed consistency of those prices
with the construction methods and schedule proposed. After evaluation of the price
analyses, the Employer may require that the amount of the performance security set
forth in Clause 34 be increased at the expense of the successful /bidder to a level
sufficient to protect the Employer against financial loss in the event of default of the
successful Bidder under theContract.

A bid which contains several items in the bill of Quantities which are unrealistically
priced low and which cannot be substantiated satisfactorily by the bidder may be
rejected asnon-responsive. (Applicable for item rate tender only)

Deleted
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F. AWARD OFCONTRACT
31. AwardCriteria

31.1.  Subject to Clause 32, the Employer will award the contract to the Bidder whose Bid
has beendetermined.
0] to be substantially responsive to the Bidding documents and who has offered
the lowest evaluated Bid Price;and
(i)  to be within the available bid capacity adjusted to account for his bid price
which is the lowest evaluation in any of the packages opened earlier than the
oneconsideration.
In no case, the contract shall be awarded to any bidder whose available bid

capacity is less than the evaluated bid price, even if the said bid is the lowest
evaluated bid. The contract will in such cases be awarded to the next lowest bidder
at his evaluation bidprice.

32. Employer’s Right to Accept any Bid and to Reject any or allBids

32.1. Notwithstanding Clause 31, the Employer reserves the right to accept or reject any
Bid, and to cancel the Bidding process and reject all Bids, at any time prior to the
award of contract, without thereby incurring any liability to the affected bidder or
Bidder or any obligation to inform the affected Bidder or Bidders of the grounds for
the Employer’saction.

33.  Notification of Award and Signing ofAgreement

33.1. The Bidder whose Bid has been accepted will be notified of the award by the
Employer prior to expiration of the Bid validity period by cable, telex or facsimile
confirmed by registered letter. This letter (hereinafter and in the condition of
contract called the “Letter of Acceptance”) will state the sum that the Employer will
pay the Contractor in consideration of the execution, completion, and maintenance of
the Works by the Contractor as prescribed by the Contract (hereinafter and in the
Contract called the “ContractPrice™).

33.2 The notification of award will constitute the formation of the contract, subject only to
the furnishing of a performance security in accordance with the provisions of Clause.

333 The Agreement will incorporate all agreements between the Employer and the
successful Bidder. It will be signed by the Employer and to the successful Bidder,
within 28 days following the notification of award along with the Letter of
Acceptance. Within 21 days of receipt, the successful Bidder will sign the Agreement
and deliver it to theEmployer.

334. Upon the furnishing by the successful Bidder of the Performance Security, the
Employer will promptly notify the other Bidders that their Bids have been
unsuccessful.

34 Security Deposite
(Total 5.0% of contract value,This will be deposited as under)

Initial S.D. @ 2.50% of contract value 2.50% of contract value
(Not less than EMD) in cash or in the
In the form of pay order/DD/FDR/Bank
Guarantee (From the Nationalized Bank
Encashable at BHAVNAGAR Only)
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To be deducted from current bill at; 2.50% of contract value
10.00% to buildup remaining 2.50%
Of SD value

Total deposite at 5.00% of contract 5.00% of contract value
Value

Performance Gurantee

Performance Gurantee @5.00% of actual work amount in form of F.D.R. of Nationalized or
Scheduled bank / N.S.C. / Narmada bond pledged in favour of Commissioner,Municipal
Corporation, Bhavnagar.(To be submitted on completion of work & before final payment)
Performance gurantee will be released after defect liability period is over.
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36.

37.

371

372

Deleted

Corrupt of FraudulentPractices

The Employer will reject a proposal if it determines that the Bidder recommended
for award has engaged in corrupt or fraudulent practices in completing for the
contract in question and will declare the firm ineligible, either indefinitely or for a
stated period of time, to be awarded a contract with National Highways Authority of
India/ State PWD and any other agencies, if it at any time determines that the firm
has engaged in corrupt or fraudulent practices in completing for the contractor, or
inexecution.

Furthermore, Bidders shall be aware of the provision stated in Sub- Clause 59.2 of
the Conditions ofContract.
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APPENDIXTO ITB

Clause Reference
With respect to

Section -1
1. The Name of the Employer is Commissioner Shree, [CL1.1]
Bhavnagar Municipal Corporation.
2. The last five/Seven years.
2023 -2024
2022 - 2023
2021 - 2022
2020 -2021
2019 - 2020
2018 -2019
2017 -2018
3. This Annual Financial Turnover Amount is Rs. [Cl.4.5.3 (a)]
4, Value of Work is Rs. 2,31,93,431.00(without GST)
5. Deleted
6. The cost of electric work is Rs. 24,91,871.82
The cost of CCTVwork isRs. 1,56,201.00
7. The cost of Fire safety works is Rs. 14,22,738.00
8. Liquid assets and / or availability of credit [Cl.45.6]
facilities(i.e.25%of contract value/ estimated
cost) isRs. 57.58Lacs.
0. Price level of the financial year2024-25 [Cl. 45.2]
10. The pre-bid meeting will take place at ............. [Cl. 10.2]
11. The technical Bid will be opened at the office of
the....cooovii, ondt. As per NIT
12. | Address of the Employer: 2nd Floor, Office of the
Executive Engineer, Building Department, Sir
Mangalsinhji road, Municipal Corporation Bhavnagar,
Main office building, Bhavnagar 364001
13. Deleted
14. The bid should be submitted latest by As [Cl.20.1 &
stated on online NIT 20.2]
15. The bid will be opened at Dt. [Cl.23.1]
As stated on online NIT
16. The Bank Draft in favour of ‘Commissioner Shree,
Bhavnagar Municipal Corporation.
17. Deleted
18. Escalation factors (for the cost of works [Cl.45.2]

executed and financial figure to a common base value)
for works completed

27



Year Financial Year Multiplying factor
Base year of inviting tender 2024-2025 1.00
-1 2023-2024 1.10
-2 2022-2023 1.21
-3 2021-2022 1.33
-4 2020-2021 1.46
-5 2019-2020 1.61
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#LIST OF KEY PLANT & EQUIPMENT TO BE DEPLOYED ON CONTRACT WORK

[Reference CL. 4.5.5]

The contractors shall also give a list of machineries in his possession and which they
propose to use on the work.

Sr. Plant or Nos. Location Age of Make | Capacity | Approximate | Remark
No. | Machinery Machinery Value
(maximu
m 15
years)
1 2(a) 2(b) 2(c) 3 4 5 6 7
1 [Tipper Trucks

Concrete mixer
with integral way
batch facility

Needle Vibrator

Surface Vibrator

Diesel Generator

o O | W

Concrete
Conveying
System and
Trolley

Excavator

Steel/ Wooden
shuttering
(Scaffolding, props)

Concrete breaker

10

Surveying
Equipment (Total
Station & Other)

11

Welding machine

12

Bar Bending and
Cutting machines

13

Goods lift for

14

W ater tanker
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List of Key Personnel to be deployed on Contract Work
(Reference Cl. 4.5.4)

# Employment of a qualified site Engineer by the Contractor.
The Contractor shall employ full-time technically qualified staff during the execution of this
work as under: -

1

2.

3.

Two graduate Civil Engineers and three diploma Civil Engineers when cost of the work
to be executed is more than Rs.50 lakhs.

One graduate & two Diploma, Civil Engineers when the cost of the work to be executed
is more than Rs.15 lakhs but less than Rs.50lakhs.

Minimum one Diploma Civil Engineer when the cost of work is less than Rs.15 lakhs
but more than Rs.5lakhs.

Minimum two Diploma Civil Engineers for the work when the cost of work to be
executed is less than Rs. 5 lakhs. The Engineer so employed for the Government work
must have sufficient experience to handle the work independently. Such an Engineer
shall have to stay at the site of work and he shall not be entrusted with other duty
except thiswork.

Within 15 days of issue of work-order the Contractor will have to furnish to the Deputy
Executive Engineer-in-charge of the work the Name, Qualifications, copy of marksheet,
Colour Photograph and the appointment order issued such engineers engaged for this
contract work. If 15 days after issue of work order such designated Site Engineers do
not resume or do not remain present on site of work, the recovery at the rate of
Rs.15,000-00 per month per Engineer will be made from the bills/deposit/dues of the
contractor. Such recovery shall benon-refundable.

30



SECTION - 2
QUALIFICATION INFORMATION
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QUALIFICATION INFORMATION

The information to be filled in by the Bidder in the following pages will be used for

the purpose of post qualification as provided for in Clause 4 of the Instruction to Bidders.
This information will not be incorporated in the Contract.

1. For IndividualBidders

1.1 Constitution or legal status of Bidder

1.2

(AttachCopy)

Placeofregistration

Principal place ofbusiness
Power of attorney of signatory of Bid
(Attach)

Total value of Civil engineering constructionsWork
performed in the lastfive/sevenyears (inRs. Lakhs)

Year Work done value Supporting documents
(in Rs. Lakhs) certified by CA

2019-20
2020-21
2021-22
2022-23
2023-24
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Year Name | Nameof Quantityofworkperformed(Cum/MT) Remarks*
ofthe | the Cement Masonry | Earth Bituminous | (indicate
work | Employer | Concrete Works | Work contractRef)

(Including
RCC&
PCC)

2023-2024

2022-2023

2021-2022

2020-2021

2019-2020

14  Information on Bid Capacity (works for which bids have been submitted and works

which are yet to be completed) as on the date of thisbid.

(A)  Existing commitments and on-goingworks:
Name of Place | Contract | Name & Value Stipulated Value of Anticipated Remarks

Building/ & No. Address | Contract | Period of Works* of

Hospital State of (Rs.Cr) | Completion | remaining | completion

works Employer to be

completed
(Rs.Cr)
1 2 3 4 5 6 7 8 9

*Attach certificate (s) from the Engineer(s) in-charge
** Immediately preceding the financial year in which bids are received.

15 Availability of key items of Contractors Equipment for carrying out the works (Ref.
Clause 4.5.5). The Bidder should list all the information requestedbelow.
Sr. Plant or Nos. Location Age of Make | Capacity | Approximate | Remark
No. | Machinery Machinery Value
(maximu
m 15
years)
1 2(a) 2(b) 2(c) 3 4 5 6 7

33




16  Qualifications and experience of key personnel required for administration and
execution of the contract. Attach biographical data. Refer also to Sub Clause 9.1 of the
Conditions ofContract:

Bidder should propose the structure and composition of the team dedicated for carrying out the Assignment.
Bidder should list the main disciplines of the assignment, the key personnel responsible, and proposed technical
and support staff. The personnel schedule shall be consistent with the approach and methodology, detailed work
plan, activity schedule.

Sr.
No

Position

No. Of
Resources

Min Qualification

Deployment

Key Personal

1.7  Proposed sub-contract and firmsinvolved

Sections of the Value of Sub-

Contractor

Sub-Contractor
(Name&
Address)

Experience in

similar work

Attach copies of certificates on possession of valid license for executing water
supply/ sanitary work/ building electrification works.
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1.8

Financial reports for the last five years: balance sheets, profit and loss statements,
auditors’ reports (in case of companies/corporations), etc. List them below and
attachcopies.

19  Evidence of access to financial resources to meet the qualification requirements:
cash in hand, lines of credit, etc. List them below and attach copieddocuments.

1.10 Name, address, and telephone, mobile number and Email 1D of the Bidders bankers
who may provide references if contacted by theEmployer.

111 Information on Litigation history in which the Bidder isinvolved.

Other Party Employer Cause of Amount Remarks
(ies) Dispute Involved showing
Present Status

113

114

Proposed work method and schedule. The Bidder should attach descriptions,
drawings and charts as necessary to comply with the requirements of the Bidding
documents. (Refer ITB Clause4.1)

1 Key Plan

2 Sectional Elevation

3 Campus Layout

4 Water Supply & Sewage Points
5 Any other

Programme

Deleted

AdditionalRequirements

Bidders should provide any additionalinformationrequired to fulfill the
requirements of Clause 4 of the Instructions to the Bidders, ifapplicable.

)] Affidavit
(i)  Undertaking

* Fill the name ofconsultant
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APPENDIX - A
(Form No. 3 A) (Self attested)
Referred to in Rules No. 1.3.1

DETAILS OF SIMILAR WORK COMPLETED

Name of Contractor

Name of Work :

Estimated cost of Work put to tender :

Revised Estimated Cost

Tender Amount

Date of Starting the Work

Date of completion of the work (As per contract agreement) :

Actual date of the Completion of work :

© ® N o g k 0w DR

Amount of Actual completion of the total project :

A) Electrical Work cost:

10. State whether the details as above given by the contractor are correct if not state as to what is the
correct information :

11. State whether the contractor has executed the work in progress. Satisfactory as per specification if
not give the correct position of the work.

12, Period rate & amount of compensation if levied.

13. Period of extension granted if any

14, Reason for delay in granted if any

15. Any other remarks

Particulars of work completed :

Date :

-Authorized Signature-
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AFFIDAVIT

I, the undersigned, do hereby certify that all the statements made in the required
attachments are true andcorrect.

. The undersigned also hereby certifies that neither our firmM/s.

have not abandoned any work of
Government of Gujarat/Government of India/any Board or Corporation under
Government of Gujarat/Government of India nor any contract awarded to us for
such works have been rescinded, during last five years prior to the date of this
bid.

The undersigned hereby authorize(s) and request (s) any bank, person, firm or
corporation to furnish pertinent information deemed necessary and requested by
the Department to verify this statement or regarding any (our) competence and
generalreputation.

The Undersigned understands and agrees that further qualifying information
may be requested, and agrees to furnish any such information at the request of
the Department/ Project implementingagency.

(Signed by an Authorized Officer of the Firm)

Title of Officer

Name of Firm

Date
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UNDERTAKING

I, the undersigned do hereby undertake that our firm
IMIZS e s would invest a minimumcash

up to 25% of the value of the work during implementation of the contract.

(Signed by an Authorized officer of thefirm)

Title ofofficer

Name offirm

DATE
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11

CONDITIONS OF CONTRACT

A. GENERAL
Definitions

Terms which are defined in the Contract Data are not also defined in the Conditions
of Contract but keep their definedmeaning.

Bill of Quantities means the priced and completed Bill of Quantities
forming part of theBid

Compensation Events are those defined in Clause 44 hereunder

The Completion Date is the date of completion of the Works as certified by
the Engineer in accordance with Sub Clause 55.1

The Contract is the contract between the Employer and Contractor to
execute, complete and maintain the Works till the completion of Defects
Liability Period. It consists of the documents listed in Clause 2.3below.

The Contract data defines the documents and other information which
comprise the Contract.

The Contractor is a person or corporate body whose Bid to carry out the
Work has been accepted by the Employer.

The Contractor’s Bid is the completed Bidding document submitted by the
Contractor to the Employer and includes Technical and Financial Bids.

The Contract Price is the price stated in the Letter of Acceptance and
thereafter as adjusted in accordance with the provisions of the Contract.

Days are calendar days: months are calendar months.

The Defects Liability Period is the period named in the Contract Data and
calculated from the Completion Date.

The Employer- BMC

On behalf of the Bhavnagar Municipal Corporation, The Executive Engineer,
Building Department, Municipal Corporation, Bhavnagar is in charge of the works
and one of the persons for contract signing authority.

The Engineer is the person named in the Contract Data (or any other
competent person appointed and notified to the contractor to act in replacement of
the Engineer) who is responsible for supervising the Contractor, administering the
Contract, certifying payments due to the Contractor, issuing and valuing Variations
to the Contract, and valuing the Compensations Events under the control of
Executive Engineer.

Equipment is Contractor’s machinery and vehicles brought temporarily to
the site to construct the Works.

The Initial Contract Price is the Contract Price listed in the Employer’s
Letter ofAcceptance.
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The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the Works. The Intended Completion Date is specified in
the Contract Data. The Intended Completion Date may be revised only by the
Engineer by issuing an extension of time.

Materials are all supplies, including consumables, used by the contractor for
incorporation in the works.

Plant is any integral part of the work which is to have mechanical, electrical,
electronic or chemical or biological functions.

The Site is the area defined as such in the Contract Data.

Site Investigation Reports are those which were included in the Bidding
documents and are factual interpretive reports about the surface and subsurface
conditions at the site.

Specifications means the Specifications of the works included in the Contract
and any modification or addition made or approved by the Engineer.

The Start Date is given in the Contract Data or Indicating in Work Order. It is
the date when the Contractor shall commence execution of the works. It does not
necessarily coincide with any of the Site PossessionDates.

A Subcontractor is a person or corporate body who has a Contract with the
Contractor to carry out a part of the work in the Contract which includes work on the
Site.

Temporary Works are works designed, constructed, installed, and removed
by the Contractor which are needed for construction or installation of the Works.

A Variation is an instruction given by the Engineer, which varies the Works.

The Works are what the Contract requires the Contractor to construct, install,
and turn over to the Employer, as defined in the Contract Data.

2. Interpretation

21 In interpreting these Conditions of Contract, singular also means plural, male
also means female or neuter and the other way around. Heading have no
significance. Words have their normal meaning under the language of the
Contract unless specifically defined. The Engineer will provide instructions
clarifying queries about Conditions ofContract.

22 If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion date, and Intended
Completion Date apply to any Section of the Works (other than references to
the Completion Date and Intended Completion date for the wholeworks)

23 The documents forming the Contract shall be interpreted in the following
order ofpriority

(1) Agreement
(2)  Letter of Acceptance, notice to proceed withworks
(3) Contractor’sBid
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(4) ContractData

(5)  Conditions of Contract including Conditions ofContract

(6)  Specifications

(7)  Drawings

(8)  Bills of quantitiesand

(9)  Any other document listed in the Contract Data as forming part of the
Contract.

3. Language andLaw

3.1 The language of the Contract and the law governing the Contract are stated in
the ContractData.

4. EngineersDecisions

4.1 Except where otherwise specifically stated, the Engineer will decide contractual
matters between the Employer and the Contractor in the role representing
theEmployer.

5. Delegation

5.1 The Engineer may delegate any of his duties and responsibilities to other people
after notifying the Contractor and may cancel any delegation after notifying
theContractor.

6. Communications

6.1 Communications between parties which are referred to in the conditions are
effective only when in writing. A notice shall be effective only when it is

delivered (in terms of Indian Contract Act).

7. Sub-Contracting

72 The sub-contractor must be registered in appropriate class and category for
the part of work to besubcontracted.

8. OtherContractors

8.1 The Contractor shall cooperate and share the Site with other contractors,
public authorities, utilities and the Employer between the dates given in the
Schedule of other Contractor. The Contractors shall as refer to in the Contract
Data, also provide facilities and services for them as described in the
Schedule. The employer may modify the schedule of other contractors and
shall notify the contractor of any suchmodifications.
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9. Personnel

91 The Contractor shall employ the key personnel named in the Schedule of Key
Personnel as referred to in the Contract Data to carry out the functions stated
in the Schedule or other personnel approved by the Engineer. The Engineer
will approve any proposed replacement of key personnel only if their
qualifications, abilities, and relevant experience are substantially equal to or
better than those of the personnel listed in theSchedule.

92 If the engineer asks the Contractor to remove a person who is a member of
the Contractor Staff or his work force stating the reasons the Contractor shall
ensure that the person leaves the Site within seven days and has no further
connection with the work in theContract.

10. Employer’s and ContractorsRisks

10.1 The Employer carries the risk which these Contract states are Employer’s
risks, and the Contractor carries the risks which these Contracts states are
Contractorsrisk.

11. Employer’sRisks

11.1 The employer is responsible for the excepted risks which are (a) in so far as
they directly affect the execution of the Works, the risks of war, hostilities,
invasion, act of foreign enemies, rebellion, revolution, insurrection or military
or usurped power, civil war, riot commotion or disorder (unless restricted to
the Contractor’s employees), and contamination from any nuclear fuel or
nuclear waste or radioactive toxicexplosive.

12. Contractor’sRisks

12.1 All risks of loss of or damages to physical property and of personal injury and
death which arise during and in consequence of the performance of the
Contract other than the excepted risks are the responsibility of the
Contractor.

13. Insurance

131 The Contractor shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start date to the end of the Defects
Liability Period, in the amounts and deductibles stated in the Contract data
for the following events which are due to the Contractor’srisks:

(a) Loss of or damage to the works, Plant andmaterials,

(b) Loss of or damage toEquipment
(c) Loss of or damages of property (expect the Works, Plant, Materials and
Equipment) in connection with the Contract;and

(d) Personal injury ordeath.

132  Policies and certificates for insurance shall be delivered by the Contractor to
the Engineer for the Engineer’s approval before the Start Date. All such
insurance shall provide for compensation to be payable in the types and
proportions of currencies required to rectify the loss or damageincurred.
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133 If the Contractor does not provide any of the policies and certificates
required, the Employer may affect the insurance which the Contractor should
have provided and recover the premiums the Employer has paid from
payments otherwise due to the Contractor or, if no payment is due, the
payment of the premiums shall be a debtdue.

134  Alterations to the terms of an insurance shall not be made without the
approval of theEngineer.

135 Both parties shall comply with any conditions of the insurancepolicies.

14.  Site InvestigationReport

14.1 The Contractor in preparing the Bid shall rely on any site Investigation
reports referred to in the Contract Data, supplemented by any information
available to theBidder.

15. Queries about the Contractdata

15.1 Theengineer will clarify queries on the ContractData
16. Contractor to Construct theWorks

16.1 The Contractor shall construct and install the works in accordance with the
specification and Drawings.

17. The Works to be completed by the Intended CompletionDate

17.1 The Contractor may commence execution of the Works on the Start Date and
shall carry out the Works in accordance with the programme submitted by
the Contractor, as updated with the approval of the Engineer, and complete
them by the Intended Completiondate

18.  Approval by theEngineer

181 The Contractor shall submit Specifications and Drawings showing the
proposed Temporary works to the Engineer, who is to approve them if they
comply with the Specifications anddrawings.

18.2 The Contractor shall be responsible for design of temporaryworks.

18.3 The Engineer’s approval shall not alter the contractor responsibility for
design of the Temporaryworks.

184 The Contractor shall obtain approval of third parties to the design of the
Temporary works where required.

185 All Drawings prepared by the Contractors for the execution of the temporary
or permanent work are subject to prior approval by the Engineer before their
use.

19. Safety

19.1 The Contractor shall be responsible for the safety of all activities on theSite.
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20. Discoveries

20.1 Anything of historical or other interest or of significant value unexpectedly
discovered on the site is the property of the Employer. The contractor is to
notify the engineer of such discoveries and carry out the Engineer’s
instructions for dealing withthem.

21. Possession of theSite

211 The Employer shall give possession of all parts of the site to the Contractor. If
possession of a part is not given by the date stated in the Contract Data the
Employer is deemed to have delayed the start of the relevant activities and
this will be a CompensationEvent.

212 If within 25% of the time limit of the project, 80% of possession of the site is
not handed over to the Contractor, then contractor/ Employer may fore-close
the contract. Contractor/Employer has to foreclose the work within as
decided by Employer.after lapse of 25%-time limit and after 30 days
foreclosure option will be closed.

22. Access to theSite

22.1 The Contractor shall allow the Engineer and any person authorized by the
Engineer access to the Site, to any place where work in connection with the
Contract is being carried out or is intended to be carried out and to any place
where materials or plants are being manufactured/ fabricated/ assembled for
the works.

23. Instructions

231 The Contractor shall carry out all instructions of the Engineer pertaining to
works which comply with the applicable laws where the site islocated.

232  The Contractor shall permit the Employer to inspect the Contractor’s accounts
and records relating to the performance of the Contractor and to have them
audited by auditors appointed by the Employer, if so required by
theEmployer.

24.  Disputes

241 If the Contractor is of the view that a decision taken by the Engineer was
either outside the authority given to the Engineer by the Contract or that the
decision was wrongly taken, the decision shall be referred to
#Commissioner,BMCHigher Authoritywithin 30 days of the notification of the
Engineer's decision. If the issue is not resolved, any party can refer the matter
for conciliation within 30 days from the decision given by the
#Commissioner,BMCHigher Authority

24.2
@ For any of the parties is not satisfied with the decision of the
#Commissioner,BMC, both the parties have to refer to the OSD or DMC or
MunicipalCommissioner,BMCfor the conciliationprocess.
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If the dispute is not resolved through the conciliation process, he may refer
the dispute to Competent Authority of BMC .

If the dispute is not resolved by the Employer, he may refer to Gujarat Public
Works Contract Dispute Arbitration Tribunal. If the Contractor fails to refer a
claim / dispute to the Higher Authority within 14 days of the notification of
the Engineer's decision, the Contractor shall not be entitled to any additional
payment/claim if he doesn’t follow the above sequence in stipulated time and
he should not stop thework.

25.  Procedure forDisputers

25.1 Thearbitration shall be conducted in accordance with the arbitration
procedure stated in the Special Conditions ofContract.

26. Deleted
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B. TIMECONTROL
27. Programme

271 Within the time stated in the Contract Data the Contractor shall submit to the
Engineer for approval a Programme showing the general methods,
arrangements orders, and timing for all the activities in the works along with
monthly cash flowforecast.

272 An update of the Programme shall be a programme showing the actual
progress achieved on each activity and the effect of the progress achieved on
the timing of the remaining work including any changes to the sequence of
theactivities.

273 The Contractor shall submit to the Engineer, for approval an updated
programme at intervals no longer than the period stated in the Contract data.
If the Contractor does not submit an updated programme within this period,
the Engineer may withhold the amount stated in the Contract data from the
next payment after the date on which the overdue programme has been
submitted.

274 The Engineer’'s approval of the programme shall not alter the Contractor’s
obligations. The Contractor may revise the programme and submit it to the
Engineer again at any time. A revised programme is to show the effect of
Variations and Compensationsevents.

28.  Extension of the Intended CompletionDate

281 The Engineer shall extend the Intended Completion Date if a compensation
Event occurs or a Variation is issued which makes it impossible for
completion to be achieved by the Intended Completion Date without the
Contractor taking steps to accelerate the remaining work and which would
cause the Contractor to incur additionalcost.

282  The Engineer shall decide whether and by how much to extend the Intended
Completion Date within 35 days of the Contractor asking the Engineer for a
decision upon the effect of a compensation event or Variation and submitting
full supporting information. If the Contractor has failed to give early warning
of a delay or has failed to cooperate in dealing with a delay, the delay by this
failure shall not be considered in assessing the new Intended Completion
Date.

283 The Engineer shall within 14 days of receiving full justification from the
contractor for extension of Intended Completion Date refer to the Employer
his decision. The employer shall in not more than 21 days communicate to the
engineer the acceptance or otherwise of the Engineer’s decision. If the
employer fails to give his acceptance, the Engineer shall not grant the
extension and the contractor may refer the matter under Clause24.1

29. Deleted
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30. Delays Ordered by theEngineer
30.1 The Engineer may instruct the Contractor to delay the start or progress of any
activity within the works.

31. Management Meetings

311 Either the Engineer or the Contractor may require the other to attend a
management meeting. The business of a management meeting shall be to
review the plans for remaining work and to deal with matters raised in
accordance with the early warningprocedure.

312 The Engineer shall record the business of management meetings and is to
provide copies of his record to those attending the meeting and to the
Employer. The responsibility of the parties for actions to be taken is to be
decided by the Engineer either at the management meeting or after the
management meeting and stated in writing to all who attended themeeting.

32. EarlyWarning

321  The Contractor is to warn the Engineer at the earliest opportunity of specific
likely future events or circumstances that may adversely affect the quality of
the work, increase the Contract price or delay the execution of works. The
Engineer may require the contractor to provide an estimate of the expected
effect of the future event or circumstance on the contract price and
completion date. The estimate is to be provided by the Contractor as soon as
reasonablypossible.

322  The Contractor shall cooperate with the Engineer in making and considering
proposals for how the effect of such an event or circumstance can be avoided
or reduced by anyone involved in the work and in carrying out any resulting
instruction of theEngineer.
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C.QUALITYCONTROL
#33.  Identifying Defects/ Defect liabilityperiod

33.1: Defect liability period: The contractor shall be responsible to make good and
remedy at his own expense any defect which may develop or may be noticed
before the period mentioned hereunder from the certified date of completion.
The Engineer in charge shall give the contractor a notice in writing about the
defects and the contractor shall make good the same within 15 days of receipt
of the notice. In the case of failure on the part of the contractor, the Engineer-
in-charge may rectify or remove or re-execute the work at the risk & cost of
the contractor. The Engineer-in-charge shall be entitled to appropriate the
whole or any part of the amount of security deposit towards the expenses, if
any, Incurred by him in rectification, removal or re-execution. The Defects
Llablllty perlod shall be asunder...

(c) For major projects costing more than Rs. 1 crore, the period shall be 36
Months from the certified date of completion which should include three
monsoons.

For the purpose of deC|d|ng the monsoon perlod the 30th September shall be
treated as the last date.

(a) Deleted |

(b) Deleted
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However, this amount shall be released against fixed deposit or bank
guarantee pledged in the name of Executive Engineer after completion
certificate of work is issued.

(1) Deleted
(2)Deleted
(3)Deleted

(4)Deleted

further that such interruption and diversion shall be undertaken by the
Contractor only with the prior written approval of the Executive Engineer
which approval shall not be unreasonably withheld. For the avoidance of
doubt, it is agreed that the Contractor shall at all times be responsible for
ensuring safe operation of the road.

33.3 The Engineer shall check the Contractor’'s work and notify the Contractor of
any defects that are found. Such checking shall not affect the Contractor’s
responsibilities the Engineer may instruct the Contractor to search for a
Defect and to uncover and test any work that the Engineer considers may
have aDefect.

34. Tests

341 If the engineer instructs the Contractor to carry out a test not specified in the
Specification to check whether any work has a Defect and the test shows that it
does, the Contractor shall pay for the test and any samples. If there is no defect
the test shall be a CompensationEvent.

342

0 of the
contractor for testing the quality of material Workmanshlp, |rrespect|ve of
actualcharges. We may allow testing certificates of GERI or Government
approved Lab by R&B Department/ BMC

35. Correction ofdefects

3H1 The engineer shall give notice to the Contractor of any defects before the end of
the defects Liability Period, which begins at Completion and is defined in the
contract data. The Defects Liability Period shall be extended for as long as
Defects remain to becorrected.

352  Every time notice of a Defect is given, the Contractor shall correct the notified
defect within the length of time specified by the Engineer’snotice.

36. UncorrectedDefects

361 If the Contractor has not corrected a defect within the time specified in the
Engineer’s notice, the Engineer will assess the cost of having the Defect
corrected, and the Contractor will pay thisamount.
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D. COST CONTROL
37. Bill ofQuantities

371  The bill of Quantities shall contain items for the constructions, installation,
testing and commissioning work to be done by theContractor.

372  The bill of Quantities is used to calculate the Contract price. The Contractor is
paid for the quantity of the work done at the rate in the Bill of Quantities for
eachitem.

38. Change in theQuantities

381 The Engineer shall have power to make any alterations in or addition to the
original specifications , drawings, designs and instructions that may appear to
him to be necessary or advisable during the progress of the work and the
contractor shall be bound to carry out the work in accordance with any
instruction in this connection which may be given to him in writing signed by
the Engineer and such alteration shall not invalidate the contract and any
additional work which the contractor may be directed to do in the manner
above specified as part of the work shall be carried out by the contractor on
the same conditions in all respects on which he agreed to do the main work
and at the same rate as are specified in the tender for the mainwork.

Except that when the quantity of any item exceeds the quantity as in the
tender by more than 130%, the contractor will be paid for the quantity in
excess of 130%, at the rate entered in the SOR of the year during which the
excess in quantity is first executed.

39. Variations

391 All Variations shall be included in updated programmes produced by the
Contractor.

40. Payments forVariations

401 If the additional or altered work includes any class of work for which no rate
is specified in this contract, then such class of work shall be carried out as
under.

@ At the rate derived from the item within the contract which is comparable to
the one involving additional or altered class of work; where there are more
than one comparable items, the item of the contract which is nearest in
comparison with regard to class or classes of the work involved shall be
selected and the decision of the Executive Engineeras to the nearest
comparable item shall be final and binding on thecontractor.

(@) If the rate cannot be derived in accordance with (i) above, such class of works
shall be carried out at the rate entered in the Schedule of Rates of thedivision
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for the year in which the tender was received, increased or decreased by the
percentage by which the tender amount is more or less as compared to the
amount arrived at the rates in the “Schedule of Rates” of the Division in the
year in which the tender was received. If the Schedule of rates of the Division
does not contain all the items, the percentage increase or decrease of the
tender shall be calculated considering such items which were included in the
“Scheduled Rates” of the division for the year and for materials consumed on
such item the rate to be charged would be the basic rate taken into account
for fixing the rate in S.O.R. referred toabove.

@) If it is not possible to arrive at the rate from (i) and (ii) above, such class of
work shall be carried out at the rate decided by the competent authorities on
the basis of detailed rate analysis after hearing the contractor before a
Committee of two Executive Engineerstationed at the same place or the
nearestplace.

402 If the additional or altered work, for which no rate is entered in the “Schedule
of Rates” of the Division is ordered to be carried out before the rate is agreed
upon, then the contractor shall within seven days of the date of receipt by him
of the order to carry out the work, inform the Engineer-in-charge of the rate,
which it is his intention to charge for such class of work and if the Engineer in
charge does not agree to this rates, he shall by notice in writing be at liberty
to cancel his order to carry out such class of work and arrange to carry it out
in such manner as he may consider it advisable, provided always that if the
contractor shall commence work or incur any expenditure in regard thereof
before the rates shall have been determined as lastly herein before
mentioned, then in such cases he shall only be entitled to be paid in respect of
the work carried out or expenditure incurred by him prior to the date of the
determination of the rate as aforesaid according to such rate or rates as shall
be fixed by the Engineer-in-charge. In the event of the dispute, the decision of
the Municipal Commissioner (BMC) shall befinal.

Where, however, the work is to be executed according to the designs,
drawings and specifications recommended by the contractor and accepted by
the competent authority, the alternation above referred to shall be within the
scope of such designs, drawings and specifications appended to the tenders.

The time limit for the completion of the work shall be extended in the
proportion that the increase in the cost occasioned by alterations bears to the
cost of the original work and the certificate of the Engineer-in-charge as to
such proportion shall be final and conclusive.

41. Cash FlowForecasts

411 When the programme is updated, the contractor is to provide the engineer
with an updated cash flowforecast.

Page 59 of 104



42. Payment certificates.

421 The Contractor shall submit to the Engineer monthly statements of the
estimated value of the work completed less the cumulative amount certified
previously.

423  The value of work executed shall be determined by theEngineer.

424 The value of work executed shall comprise the value of the quantities of the
items in the Bill of Quantitiescompleted.

425 The value of work executed shall include the valuation of variations and
compensationevents.

426  The Engineer may exclude any item certified in a previous certificate or reduce
the proportion of any item previously certified in any certificate in the light of
laterinformation

43. Payments

431 Payments shall be adjusted for deductions for advance payments, retention,
other recoveries in terms of the contract and taxes at source, as applicable
under the law. The Employer shall pay the Contractor the amounts certified by
the Engineer within 28 days of the date of eachcertificate.

432  Payment of GST (prevailing rates) on the amount payable under the contract to
the Contractor will be made by the Employer.

Hence, it is the responsibility of the contractor to pay the GST to the
concernedAuthority of Government.We should decide policy for estimate base
on R&B SOR other than 2023-24 and other RA items and electrical items.

433  Items of the works for which no rate or price has been entered in will not be
paid by the Employer and shall be deemed covered by other rates and prices in
theContract.

44. Compensationevents

441 The following are compensation Events unless they are caused by the
Contractor:
(@) The Employer does not give access to a part of the Site by the site
Possession date stated in Contract data to theContractor

442  In case of compensation event occurs and it prevents the work being completed
beyond the Intended Completion Date then Authority will approve Extension of
Time with eligible contractual priceescalation.

Page 60 of 104



45, Tax

451 The rates quoted by the Contractor must be inclusive of all taxes prevailing on
due date of bid submission except GST. However, any subsequent changes in
the tax structure by Government after due date of bid submission will be
compensated (+/-) on availability or submission of actual documentation.
Contractor will have to intimate Engineer regarding changes occurred in the
tax structure after bid submission. If the contractor fails to provide such
information and if any financial obligation may arise due to change in tax
structure, same will be recovered from thecontractor.

452  GST will be paid separately on the bills. Hence, it is the responsibility of the
contractor to pay the GST to the concernedAuthority.Ref. 43.2

46. Currencies.
461  All payment shall be made in IndianRupees.

48. Retention

481 The Employer shall retain from each payment due to Contractor the
proportion stated in the Contract Data until Completion of the whole of the
Works.
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482 On Completion of the whole of the Works half the total amount retained is
repaid to the Contractor and half when the Defects Liability Period has passed
and the Engineer has certified that all Defects notified by the Engineer to the
Contractor before the end of this period have beencorrected.

483  On completion of the whole works, the contractor may substitute retention
money with an “on demand” Bankguarantee.

In case, Contractor requests for refund of the Retention Money
deducted by the Employer under the provision of this clause, Employer shall
consider the said request of the Contractor provided that the refund
hereunder shall be made in tranches of not less than 1% (One Percent) of the
Contract Price and Contractor furnishes an irrevocable and unconditional
Bank guarantee for an equal amount substantially in the format of Bank
Guarantee for Performance Guarantee enclosed with SBD and valid up to 60
day beyond the scheduled / extended Defects Liability Period. On completion
of the whole works, the contractor has however an option to submit a fresh
irrevocable and unconditional Bank Guarantee for an amount equal to 5% of
the total value of work executed substantially in the format of Bank Guarantee
for Performance Guarantee enclosed with SBD and valid up to 60 days beyond
the Defect Liability Period and yet refund the Retention Money Bank
Guarantee submitted for refund of Retention Money.

49. LiquidatedDamages

491 The Contractor shall pay liquidated damages to the Employer at the rate per
day stated in the Contract Data for each day that the Completion Date is later
than the Intended Completion Date (for the whole works or the milestone as
stated in the contract data). The total amount of liquidated damages shall not
exceed the amount defined in the Contract Data. The Employer may deduct
liquidated damages from payment due to the Contractor. Payment of liquidated
damages does not affect the Contractor’sliabilities.

492 If the Intended Completion Date is extended after liquidated damages have
been paid, the Engineer shall correct any overpayment of liquidated damages
by the Contractor by adjusting the next payment certificate. The Contractor
shall not be entitled for any interest on the over payment calculated from the
date of payment to the date ofrepayment.

493  If the contractor fails to comply with the time for completion as stipulated in
the tender, then the contractor shall pay to the employer the relevant sum
stated in the Contract Data as Liquidated damages for such default and not as
penalty for everyday or part of day which shall elapse between relevant time
for completion and the date stated in the taking over certificate of the whole
of the works on the relevant section, subject to the limit stated in the contract
data.

The employer may, without prejudice to any other method of recovery
deduct the amount of such damages from any monies due or to become due to
the contractor. The payment or deduction of such damages shall not relieve
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the contractor from his obligation to complete the works on from any other of
his obligations and liabilities under the contract.

494  If, before the Time for Completion of the whole of the Works or, if applicable
any Section, a Taking Over Certificate has been issued for any part of the
Works or of a Section, the liquidated damages for delay in completion of the
remainder of the Works or of that Section shall, for any period of delay after
the date stated in such Taking-Over-Certificate, and in the absence of
alternative provisions in the Contract, be reduced in the proportion which the
value of the part so certified bears to the value of the whole of the Works or
Section, as applicable. The provisions of this Sub-clause shall only apply to the
rate of liquidated damages and shall not affect the limitthereof.
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52. Securities

521  The performance Security (including additional security for unbalanced bids)
shall be provided to the Employer no later than the date specified in the
Letter of Acceptance and shall be issued in an amount and form and by a bank
or surety acceptable to the Employer, and denominated in Indian Rupees. The
performance Security shall be valid until a date 60 days from the date of
expiry of Defects Liability Period and the additional security for unbalanced
bids shall be valid until a date 28 days from the date of issue of the certificate
ofcompletion.

53. Deleted
54. Cost of Repairs.

541  Loss or damage to the Works or Materials to be incorporated in the Works
between the Start date and the end of Defects Correction periods shall be
remedied by the Contractor at the Contractor’s cost if the loss or damages
arises from the Contractor’s acts oromissions.
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E. FINISHING THECONTRACT
55. Completion

551 The Contractor shall request the Engineer to issue a Certificate of Completion
of the works and the Engineer will do so upon deciding that the work is
completed.

56. TakingOver

51 The Employer shall take over the Site and the Works within seven days of the
Engineer issuing a certificate ofCompletion.

57. FinalAccount

571  The Contractor shall supply to the Engineer a detailed final account of the
total amount that the Contractor considers payable as full and final settlement
of all claims under the Contract for items before the end of the Defects
Liability Period. The Engineer shall issue a Defect Liability Certificate and
certify any final payment that is due to the Contractor within 56 days of
receiving the Contractor's account if it is correct and complete. If it is not, the
Engineer shall issue within 56 days a schedule that states the scope of the
corrections or additions that are necessary. If the Final Account is still
unsatisfactory after it has been resubmitted, the Engineer shall decide on the
amount payable to the Contractor and issue a payment certificate, within 56
days of receiving the Contractor’s revisedaccount.

572  If reversal in characteristic of tender (L1 becoming L2) on account of excesses
and savings in final account is observed, the Engineer/Employer shall be at
liberty to restrict the final payment of BOQ items to the lowest amount
evaluated of the bids considering the final quantities and the rates quoted
including the rebates if any. Payment of variation items shall however be
made at the rates approved by the Employer, within 90 days from the
physical completion ofwork.(Applicable for item rate tender only)

Operating and MaintenanceManuals

573 If “as built” drawings and/or operating and maintenance manuals are
required, the Contractor shall supply them by the dates stated in the Contract
data.

574  If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the Contract data, or they do not receive the Engineer’s approval, the
Engineer shall withhold the amount stated in the Contract Data from
payments due to theContractor.

58. Termination

581 The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental breach of theContract.
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582 Fundamental breaches of Contract include, but shall not be limited to the
following:

1. The contractor stops work for 28 days when no stoppage of work is
shown on the current programme and the stoppage has not been
authorized by theEngineer

2. The Engineer instructs the Contractor to delay the progress of the Works
and the instructions is not withdrawn within 28days;

3. The Employer or the Contractor is made bankrupt or goes into liquidation
other than for a reconstructions oramalgamation

4. A payment certified by the Engineer is not paid by the Employer to the
Contractor within 56 days of the date of the Engineer’scertificate

5. The Engineer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it
within a reasonable period of time determined by theEngineer;

6. The Contractor does not maintain a security which isrequired;

7. The Contractor has delayed the completion of works by the number of
days for which the maximum amount of liquidated damages can be paid as
defined in the Contract data;and

8. If the Contractor, in the judgment of the Employer has engaged in corrupt
or fraudulent practices in competing for or in executing theContract.

For the purpose of this paragraph: “corrupt practice” means the
offering, giving, receiving or soliciting of anything of value to influence the
action of a public official in the procurement process or in contract execution.
“Fraudulent practice” means a misrepresentation of facts in order to influence
a procurement process or the execution of a contract to the detriment of the
borrower, and includes collusive practice among Bidders (prior to or after bid
submission) designed to establish bid prices at artificial non-competitive
levels and to deprive the Borrower of the benefits of free and open
competition.

583  When either party to the Contract gives notice of a breach of contract to the
Engineer for a cause other than those listed under Sub Clause 59.2 above, the
Engineer shall decide whether the breach is fundamental ornot.

584  Notwithstanding the above, the employer may terminate the Contract for
convenience.

59. PaymentuponTermination

591  If the Contract is terminated because of a fundamental breach of Contract by
the Contractor, the Engineer shall issue a Certificate for the value of the work
donelessadvancepaymentsreceiveduptothedateoftheissueofthe
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certificate, less other recoveries due in terms of the contract, less taxes due to
deducted at source as per applicable law and less the percentage to apply to
the work not completed as indicated in the Contract data. Additional
Liquidated Damages shall not apply. If the total amount due to the Employer
exceeds any payment due to the Contractor the difference shall be a debt
payable to the Employer.

592 If the Contract is terminated at the Employer’s convenience or because of a
fundamental breach of Contract by the Employer, the Engineer shall issue a
certificate for the value of the work done, the cost of balance material brought
by the contractor and available at site, the reasonable cost of removal of
equipment, repatriation of the Contractor’s personnel employed solely on the
works, and the Contractor’s cost of protecting and securing the Works and
less advance payment received up to the date of the certificate, less other
recoveries due in terms of the contract and less taxes due to deducted at
source as per applicablelaw.

60. Property

601  All materials on the Site, Plant Equipments, Temporary Works and Works are
deemed to be property of the Employer, if the Contract is terminated because
of a Contractor’sdefault.

61. Release fromPerformance

611 If the Contract is frustrated by the outbreak of war of by any other event
entirely outside the control of either the Employer or the Contractor the
Engineer shall certify that the Contract has been frustrated. The Contractor
shall make the Site safe and stop work as quickly as possible after receiving
this certificate and shall be paid for all work carried out before receiving it
and for any work carried out afterwards to which commitment wasmade.
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62.

63.

F. SPECIAL CONDITIONS OFCONTRACT
LABOUR

The Contractor shall, unless otherwise provided in the Contract, make
his own arrangements for the engagement of all staff and labour, local or
other, and for their payment of housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the
Engineer a return in detail, in such form and at such intervals as the Engineer
may prescribe, showing the staff and the numbers of the several classes of
labour from time to time employed by the Contractor on the site and such
other information as the Engineer may require.

COMPLIANCE WITH LABOURREGULATIONS

During continuance of the contact, the Contractor and his sub-
contractor shall abide at all times by all existing labour enactments and rules
made thereunder, regulations, notification and bye laws of the State or central
Government or local authority and any other labour law (including rules),
regulations, bye laws that may be passed or notifications that may be issued
under any labour law in future either by the State or the Central Government
or the local authority. Salient features of some of the major labour laws that
are applicable to the construction industry are given below. The Contractor
shall keep the Employer indemnified in case any action is taken against the
Employer by the competent authority on account of contravention of any of
the provisions of any Act or rules made thereunder, regulations or
notifications including amendments. If the Employer is caused to pay or
reimburse, such amounts as may be necessary to cause or observe, or for
observance of the provisions stipulated in the notifications/bye
laws/Acts/Rules/regulations including amendments, if any, on the part of the
Contractor, the Engineer/employer shall have the right to deduct any money
due to the Contractor including his amount of performance security. The
Employer/Engineer shall also have the right to recover from the Contractor
any sum required or estimated to be required for making good the loss or
damage suffered by the Employer.

The employees of the Contractor and the Sub-Contractor in no case shall be
treated as the employees of the Employer at any point to time.
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SALIENT FEATURES OF SOME MAJOR LABOUR AND OTHER LAWS APPLICABLE TO
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTIONS WORK

A) Workmen Compensation Act 1923:- The Act provides for compensation in case
of injury by accident arising out of and during the course ofemployment.

B) Payment of Gratuity Act. 1972:- Gratuity is payable to an employee under the
Act on satisfaction of certain conditions on separation if an employee has
completed 5 years service or more on death, the rate of 15 days wages for every
completed year of service. The Act is applicable to all establishments employing
10 or moreemployees.

C) Employees P.F. and Miscellaneous Provision Act 1952:-The Act Provides for
monthly contributions by the employer plus workers @ 10% or 8.33% The
benefits payable under the Act are:

1. Pension or family pension on retirement or death, as the case maybe.
2. Deposit linked insurance on the death in harness of theworker.
3. Payment of P.F. accumulation on retirement/deathetc.

D) Maternity Benefit Act 1951 :- The Act provides for leave and some other
benefits to women employees in case of confinement or miscarriageetc.

E) Contract Labour (Regulation & Abolition) Act 1970: The Act provides for
certain welfare measures to be provided by the Contractor to contract labour and
in case the Contractor fails to provide, the same are required to be provided, by
the Principal Employer by Law. The principal Employer is required to take
Certificate of Registration and the Contractor is required to take license from the
designated Officer. The Act is applicable to the establishments or Contractor of
Principal Employer, if they employ 20 or more contractlabour.

F) Minimum Wages Act 1948 :-The Employer is supposed to pay not less than the
Minimum Wages fixed by appropriate Government as per provisions of the Act, if
the employment is a scheduled employment. Construction of Building, Roads,
Runways are scheduled employment.

G) Payments of wages Act 1936:-It lays down as to by what date the wages are to
be paid, when it will be paid and what deductions can be made from the wages
of theworkers.

H) Equal remunerations Act 1979 :- The Act provides for payment of equal
wages for work of equal nature to Male and Female workers and for not making
discrimination against female employees in the matter of transfer, training and
promotionsetc.

I) Payments of Bonus Act 1965:- The Act is applicable to all establishments
employing 20 or more employees. The Act provides for payments of annual
bonus subject to a minimum of 8.33% of wages and maximum of 20 % of wages
to employees drawing Rs. 3500/- per month or less. The bonus to be paid to
employees getting Rs, 2500/- per month or above Rs. 3500/- per month shall be
workedoutbytakingwagesasRs.2500/-permonthonly. TheActdoesnot
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apply to certain establishments. The newly set-up establishments are exempted
for five years in certain circumstances. Some of the State Governments have
reduced the employment size from 20 to 10 for the purpose of applicability of
this Act.

J) Industrial Disputes Act 1947 :- The Act lays down the machinery and
procedure for resolutions of Industrial disputes, in what situations a strike or
lock-out becomes illegal and what are the requirements for laying off or
retrenching the employees or closing down theestablishment.

K) Industrial employment (standing Orders) Act 1946 :- It is applicable to all
establishments employing 100 or more workmen (employment size reduced by
some of the State and Central Government to 50). The Act provides for laying
down rules governing the conditions of employment by the Employer on
matters provided in the Act and get the same certified by the designated
Authority.

L) Trade Unions Act 1926:-The Act lays the procedure for registration of trade
unions of workmen and employers. The Trade Unions registered under the Act
have given certain immunities from civil and criminalliabilities.

M) Child Labour (Prohibition & Requlation Act 1986 :-The Act prohibits
employment of children below 14 years of age in certain occupations and
process and provides for regulation of employment of children in all other
occupations and processes. Employment of Child labour is prohibited in Building
and ConstructionIndustry.

N) Inter — State Migrant workmen’s (Requlation of Employment & Conditions
of service) Act 1979:-The Act is applicable to an establishment which employs
5 or more inter-state migrant workmen through an intermediary (who has
recruited workmen in one state for employment in the establishment situated in
another state).The inter-state migrant workmen, is an establishment to which
this Act becomes applicable, are required to be provided certain facilities such as
housing, medical aid, traveling expenses from home upto the establishment and
back, etc.

0) The Building and Other Construction workers (Regulation of employment

and Conditions of Service) Act 1996 and the Cess Act of 1996:-All the
establishments who carry on any building or other constructions work and
employ 10 or more workers are covered under thisAct.
All such establishments are required to pay cess at the rate not exceeding 1% of
the cost of construction as may be modified by the government. The Employer of
the establishment is required to provide safety measures at the Building or
construction work and other welfare measures, such as canteens, First Aid
facilities, Ambulance, Housing accommodations for workers near the workplace
etc. The Employer to whom the Act applies has to obtain a registration
certificate from the Registering Officers appointed by theGovernment.
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P) Eactories Act 1948 :-The Act lays down the procedure for approval of plans
before setting up a factory, health and safety provisions, welfare provisions,
working hours, annual earned leave and rendering information regarding
accidents or dangerous occurrences to designated authorities. It is applicable to
premises employing 10 persons or more with aid of power or 20 or more
persons without the aid of power engaged in the manufacturingprocess.

Q) Royalty charges-The contractor shall pay the royalty to the competent
authority as per rule. The royalty charges paid shall be borne by the
contractor and shall not be reimbursed by theEmployer.

R) Following Pollution control Acts and amendments made thereof
from time to time shall beapplicable.

1. Water (Preservation and control of Pollution) Act,1974
2. Air (Prevention and Control of Pollution Act1981
3. Environmental (Protection) Act1986

The contractor must commit to adopting Environmental
management plan for best energy use, waste management, the reduction
of pollution as in EMS (Environmental Management system)ISO-14001-
2015

64. ARBITRATION (GCC Clause24)
The procedure for arbitration will be as follows: -

64.1 If the Contractor is of the view that a decision taken by the Engineer was either
outside the authority given to the Engineer by the Contract or that the decision
was wrongly taken, the decision shall be referred to # Executive
Engineer(Higher Authority) within 14 days of the notification of the Engineer's
decision. If the issue is not resolved, any party can refer the matter for
conciliation within 15 days from the decision given by the # Executive
Engineer.

64.2 If the Contractor is of the view that a decision taken by the Engineer was either
outside the authority given to the Engineer by the Contract or that the decision
was wrongly taken, the decision shall be referred to #Exeeutive
EngineerHigher Authority within 30 days of the notification of the Engineer's
decision. If the issue is not resolved, any party can refer the matter for
conciliation within 30 days from the decision given by the #Executive

EngineerHigher Authority

64.3
(a) For any of the parties is not satisfied with the decision of the # Executive
Engineer, both the parties have to refer to the OSD or DMC or Municipal

Commissioner ChiefEngineerconcern for the conciliationprocess.
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If the dispute is not resolved through the conciliation process, he may refer
the dispute to Competent Authority of BMC .

If the dispute is not resolved by the Employer, he may refer to Gujarat Public
Works Contract Dispute Arbitration Tribunal. If the Contractor fails to refer a
claim / dispute to the Higher Authority within 14 days of the notification of
the Engineer's decision, the Contractor shall not be entitled to any additional
payment/claim if he doesn’t follow the above sequence in stipulated time and
he should not stop thework.
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SECTION -4
CONTRACT DATA
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#CONTRACT DATA

Clause Reference With

respect To section 3
Item marked “N/A” do not apply to this Contract.

1. The Employersis [CL.1.1]
Name: Commissioner,Bhavnagar Municipal Corporation
Address: Bhavnagar Municipal Corporation,Bhavnagar
Name of authorized Representative ...
2. TheEngineer is Executive Engineer.
Name of Authorized Representative: ................cccceeern

3. The Defects Liability Period is 3 years from the date of [CL.1.1&33]
completion.

4.  The Start Date shall be 1stdays for the date of issue of the Notice to [CL1.1]
proceed with thework.

5.  The Intended Completion Date for the whole of the works is [CL1117&2]
24 Monthsafter start of work with the following milestones:
Milestone dates: [CL.2.2& 49.1]
Physical works to be completed Period from the start date

6. TheSite is located atVALKET gate, Bhavnagar city [CL.1.1]

7. The name and identification number of the Contract is:................ [CL.1.1]

8.  The worksconsistofBuilding Work with items asperB.0.Q. The [CL.1.1]
works shall, inter alia, include the following, as Specified or as
directed:
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10.

11

12.

13.

14.

15.

16.

17.
18.

19.

20.
21.

(C) Building Works
(D) Other Items

Any Other Items as required to fulfill all contractual obligations as per the Bid
documents.
The following documents also form part of the Contract:

As per clause2-3

The law which applies to the Contract is the law of Union of India

The language of the Contract documents is English
Limitofsubcontracting 25% of the Initial ContractPrice ( Not Applicable)
The Schedule of Other Contractors

The Schedule ofKeyPersonnelAs per Annex — Il to Sectionl

The minimum insurance cover should be done by the contractor for
physical property, injury and death is Rs. 5 lakhs per occurrence with
the number of occurrences limited to four. After each occurrence, the
contractor will pay an additional premium necessary to make
insurance valid for four occurrences always.

Site Investigation report

The Site Possession dates shall be actual date of Possession given to the
contractor.

The period for submission of programmewith BAR CHARTfor approval
of the engineer shall be 10 daysfrom the issue of Letter of Acceptance.

The period between program updateswillbe 60days.
The amount to be withheld for late submission of each updated
programme shallbeRs0.10 lakhs per day.

[CL.1.1]

[CL.2.3(9)]

[CL3.1]
[CL3.1]
[CL7.1]
[CL.8]
[CL9]

[CL13]

[CL.14]
[CL.21]

[CL.27.1]

[CL.27.3]
[CL.27.3]
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22.  The following events shall also be Compensation Events
Substantially adverse ground conditions encountered during the

course of execution of work not provided for in the bidding document.

0] Removal of underground utilities detectedsubsequently

(i) Significant changes in classification of soil requiring
additional mobilization by the contractor, e.g. ordinarysoil
to rockexcavation,

(iii)  Removal of unsuitable material like marsh, debrisdumps,
etc. not caused by the contractor.

[CL. 44]
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(iv)  Artesianconditions
(v)  Seepage, erosion landslide
(vi)  River training requiring protection of permanentwork
(vii)  Presence of historical, archeological or religiousstructures,
monuments interfering with theworks
(viii) Restriction of access to ground imposed by civil, judicial,or
military authority
23.  The currency of the Contract is Indian Rupees [CL. 46]

NOT APPICABLE
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#NatureofAdvances Amount (Rs.) Conditions to
Befulfilled

maximum-—of 5% of the contract)-and-on-submission—of
Contract Price unpconditional Bank-Guaranteefor
amountofadvance
iii Secured Deleted

Advance for

Non-persish

able material

Brought to site
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32.
33.

34.

35.

36.

37.

38.

Deleted

The securities shall be for the following minimum amounts equivalent {CL. 52}
As a percentage of the ContractPrice:

Performance Security for 5 percent of contract price plus Rs. ................ (to be
decided after evaluation of the bid) as additional security in terms of ITB Clause
295

The standard form of Performance security acceptable to the Employer shall be
an unconditional Bank Guarantee of the type as presented in Section 8 of the
Bidding Documents.

{CL.58}
The date by which “as— built” drawings (in scale as directed) in 2 sets {CL. 58}
are required within 28 days of the issue of certificate of completion of the whole
or section of the work, as the case maybe.

The amount to be withheld for failing to supply “as built” drawings {CL. 58} by
the Date requiredisRs............. Lakhs.

The following events shall also be fundamentals breach of contract: {CL.59.2}
“The Contractor has contravened Sub- clause 7.1 and Clause 9 ofGCC”

The percentage to apply the value of the work not completed representing {Cl 60}

the Employer’s additional cost for completing the Works shall be 20 percent.
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SECTION - 5
TECHNICAL SPECIFICATION

Separate Sheet Attached
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SECTION - 6
EORM OF BID
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FORM OF BID

Description of the Works:

BID
To

Address

. We offer to execute the Works described above and remedy any defects therein in
conformity with the conditions of Contract, specification, drawings, Bill of Quantities
and Addenda for the sum (s)of

( )

. We undertake, if our Bid is accepted, to commence the Works as soon as is
reasonably possible after the receipt of the Engineer’s notice to commence, and to
complete the whole of the Works in the Contact within the time stated in the
document.

. We agree to abide by this Bid for the period of 120 Days from the date fixed for
receiving the same, and it shall remain binding upon it and may be accepted at any
time before the expiration of thatperiod.

Unless and until a formal Agreement is prepared and executed this Bid, together
with your written acceptance thereof, shall constitute a binding contract between
us.

. We understand that you are not bound to accept the lowest or any tender you may
receive.

Datedthis 1 F 11/ [ ———— 20

Signature in the capacity of

——————— duly authorized to sign bids for and on behalf of

(in block capitals or typed)
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Address

Witness

Address

Occupation
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SECTION -7
BILL OF QUANTITIES

Separate Sheet Attached
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10.

BILL OF QUANTITIES

Preamble

The bill of Quantities shall be read in conjunction with the Instructions to Bidder,
Conditions of Contract, Technical Specifications andDrawings.

The quantities given in the Bill of Quantities are estimated and provisional, and
are given to provide a common basis for bidding. The basis of payment will be the
actual quantities of work ordered and carried out, as measured by the Contractor
and verified by the Engineer and valued at the rates and prices tendered in the
priced Bill of Quantities, where applicable, and otherwise at such rates and prices
as the Engineer may fix within the terms of theContract.

The rates and prices tendered in the priced Bill of Quantities shall, except in so
far as it is otherwise provided under the Contract, include all constructional
plant, layout, supervision, materials, erection, maintenance, insurance, profit,
taxes and duties, together with all general risks, liabilities and obligations set out
or implied in theContract.

The rates and prices shall be quoted entirely in IndianCurrency.

A rate or prices shall be entered against each item in the Bill Quantities, whether
quantities are stated or not. The cost of Items against which Contractor has failed
to enter a rate or price shall be deemed to be covered by other rates and prices
entered in the Bill of Quantities (in case of Item ratecontract).

The whole cost of complying with the provisions of the Contract shall be included
in the items provided in the priced Bill of Quantities, and where no Items are
provided the cost shall be deemed to be distributed among the rates and prices
entered for the related items ofWork.

General direction and descriptions of work and materials are not necessarily
repeated or summarized in the Bill of Quantities. References to the relevant
sections of the contract documentation shall be made before entering rates or
prices against each item in the Bill ofQuantities.

The method of completed work of payment shall be in accordance with the
specification for Road and Bridge works. For building works specifications for
building are to befollowed.

ErrorswillbecorrectedbytheEmployerforanyarithmeticerrorspursuantto
Clause 29 of the Instructions to Bidder.

Rock is defined as all materials which, in the opinion of the Engineer, required
blasting, or the use of metal wedges and sledgehammers, or the use of
compressed air drilling for its removal, and which cannot be extracted by ripping
with a tractor of at least 150 kw with a single rear mounted heavy dutyripper.
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N

BILL OF QUANTITIES
(A) Percentage Rate Tender Separate sheet attached

I/We am/are willing to carry out theworkat...............c.c..c..... % above/belowpercent(Should
be written in figures and words) of the estimated rate mentioned above. Amount of my /our
tender works out as under.

Estimated amount put to tender Estimated amount put to tender
Deduct......... % below Add......... % Above

Net Net

In words In words

(n-words)
\ 7

||||| ouray

(n-words)
\ 7

||||| ouray

The Contractor shall exhibit a board with detailed specification and details of work as
directed by the Engineer-In-Charge for which no extra payment shall be made.

The labourcess will be deducted as per prevailing rules i.e. 1% of the work done.

All taxes and levies as per prevailing norms of Government will be born by the
contractor, excluding GST.

GST will be paid extra as per prevailing norms for bills.
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SECTION - 8
SECURITIES AND OTHER FORMS
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BID SECURITY (BANK GUARANTEE)

WHEREAS, (name of Bidder) (hereinafter called the
“The Bidder”) has submitted his bid Dated (Date) for the
construction of ------------- (Name of Contractor hereinafter called “the Bid”)

KNOWALLPEOPLEbythesepresentsthatWe

(name ofBank)of --------=--mmmmmm oo (name of country) having our
registered office at ( hereinaftercalled
“the bank™) are bound unto (name ofEmployer)
(hereinaftercalled“TheEmployer”)inthesumof---------=--=--=-m oo s *

for which payment well and truly to be made to the said Employer the Bank itself, his

successors and assigns by these presents.

SEALED with the Common Seal of the said Bank this dayof 20

THE CONDITIONS of these obligations are:

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity
specified in the Form ofBid;
Or

(2) If the Bidder has been notified of the acceptance of his bid by the Employer
during the period of BidValidity:

A Fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Bidders, if required;or

B. Fails or refuse to furnish the Performance Security, in accordance with the
Instructions to Bidders;or

C. does not accept the correction of the Bid Price pursuant to Clause 27
(Correction ofErrors)

We undertake to pay to the Employer up to the above amount upon
receipt of his first written demand, without the employer having to substantiate
his demand, provided that in his demand the Employer will note that the
amount claimed by him is due to him owing to the occurrence of one or any of

the three conditions, specifying the occurred conditions orconditions.
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This Guarantee will remain in force up to and includingthedate -------------------- *
days after the deadline for submission of Bids as such the deadline is stated in the
Instructions to Bidders or as it may be extended by the Employer, notice of which
extension (s) to the Bank is hereby waived. Any demand in respect of this

guarantee should reach the Bank not later than the above date

DATE SIGNATURE

WITNESS SEAL

(Signature, name and address)

* The Bidder should insert the amount of the guarantee in words and figures
denominated in Indian Rupees. This figure should be the same as shown in
Clause 16.1(Bid Security) of the Instructions to Bidders.

**45 days after the end of the validity period of the Bid. Date should be
inserted by the Employer before the Bidding documents areissued.
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PERFORMANCE SECURITY

TO,
Commissioner, Bhavnagar Municipal Corporation (Name of Employer)
.......................................................................................... , Bhavnagar. (Address of Employer)

WHEREAS (name and addressof
contractor) (hereafter called “the Contractor”) has undertaken, in pursuance of
Contracts No. dates to execute-----------------

————————— (name of Contract and brief description of Works) (hereinafter called “The
Contract™)

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum
specified therein as security for compliance with his obligation in accordance with
the Contract.

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to
youonbehalfoftheContractor, uptoatotalof
(amountofguarantee)*----------------=--m-mmmmnuo (in words), such sum being payablein
types and proportions of currencies in which the Contract prices is payable, and we
undertake to pay you, upon your first written demand and without cavil or
argument, any sum or sums within the limits of
(amount of guarantee) as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting is with the demand.

We further agree that no change or addition to or other modification of the terms of
the Contract to of the Works to be performed thereunder or of any of the Contract
documents which may be made between your and the Contractor shall in any way
release us from any liability under this guarantee, and we hereby waive notice of any
such charge, addition or modifications.

This guarantee shall be valid until 60 days from the date of expiring of the
Defect Liabilities period.

Signature and Seal of the guarantor

Name of Bank

Address
Date

*An amount shall be inserted by the Guarantor, representing the percentage the
Contract price specified in the Contract denominated in Indian Rupees.
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ADDITIONAL PERFORMANCE SECURITY
[Clause 34.1. (A)]

TO,
Commissioner, Bhavnagar Municipal Corporation (Name of Employer)
.......................................................................................... , Bhavnagar. (Address of Employer)

WHEREAS (Name and addressof
contractor) (hereafter called “The Contractor”) has undertaken, in pursuance of
Contracts No. dates to execute-----------------

————————— (Name of Contract and brief description of Works) (hereinafter called “The
Contract™)

AND WHEREAS it has been stipulated by you in the said Contract that the
Contractor shall furnish you with a Bank Guarantee by a recognized bank for the sum
specified therein as security for compliance with his obligation in accordance with
the Contract.

AND WHEREAS we have agreed to give the Contractors such a bank Guarantee:

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to
youonbehalfoftheContractor, uptoatotalof
(amountofguarantee) --------------=-------m-mnm-- (in words), such sum being payablein
types and proportions of currencies in which the Contract prices is payable, and we
undertake to pay you, upon your first written demand and without cavil or
argument, any sum or sums within the limits of
(amount of guarantee) as aforesaid without your needing to prove or to show
grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting is with the demand

We further agree that no change or addition to or other modification of the terms of
the Contract to of the Works to be performed thereunder or of any of the Contract
documents which may be made between your and the Contractor shall in any way
release us from any liability under this guarantee, and we hereby waive notice of any
such charge, addition or modifications.

This guarantee shall be valid until 90 days from the project completion date.

Signature and Seal of the guarantor

Name of Bank

Address

Date
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BANK GUARANTEE FOR ADVANCE PAYMENT

TO,

Commissioner, Bhavnagar Municipal Corporation (Name of Employer)
.......................................................................................... , Bhavnagar. (Address of Employer)

(Name of Contractor)
Gentlemen:

InaccordancewiththeprovisionsoftheConditionsofContract,sub-clause
51.1 (*Advance Payment”) of the above-mentioned Contract,
——————————————————— (name and address of Contractor) (hereinafter called “the
Contractor™) shalldepositwith (nameof Employer) a bank guarantee his proper and
faithful performance under the said Clause of the Contract in anamountof -- (amount
of Guarantee)* in words).

We,the - (bank of financial institution), asinstructed
by the Contractor, agree unconditionally and irrevocably to guarantee as primary
obligatorandnotasSuretymerely,thepaymentto
(name of Employer) on his first demand without whatsoever right of obligation on
our part and without his first claim to the Contractor, in the amount not exceeding---
(amount of guarantee)* (in

words)

We further agree that no change or addition to or other modifications of the terms of
the Contractor or Works to be performed thereunder or of any of the Contract
documents which may be made between (name of
Employer) and the Contractor, shall in any way release us from any liability under
this guarantee, and we hereby waive notice of any such change, addition or
modifications.

This guarantee shall remain valid and in full effect from the date of the
advance payment under the Contract until (name of
employer) receives full repayment of the same amount from the contractor.

YOUR’S TRULY

SignatureandSeal
Name of Bank/Financiallnstitution
Address

Date

* An amount shall be inserted by that Bank or Financial Institution representing the
amount of the Advance Payment, and denominated in Indian Rupees.
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Letter of Acceptance

(Letter head paper of the Employer)

(date)
To,
(Name and address of theContractor)
Dear Sirs,
This is to notify you that yourBiddated for executionof
the (Name of the contract and identification number, as

given in the Instructions to Bidders) for the Contract Price of Rupees
( ) (amount in words and figures) as corrected and modified in
accordance with the Instructions to Bidders* is hereby accepted by ouragency.

You are requested to furnish performance security, in the form detailed in
para 34.1 of ITB for an amount equivalentto Rs._within 10 days of the receipt of this
letter of acceptance, having Validity up to beyond 90 days from the date of expiry of
defects Liability period i.eupto__and the Additional Performance Security for an
amount equivalenttoRs. shall be valid beyond 90 (Ninety) days of
ProjectCompletionDatei.e.upto and sign the contract, failing which action as

stated in Para 34.3 of ITB will betaken.

Yours Faithfully

Authorized Signature
Name and title of Signatory
Name ofEmployer

* Delete “Corrected and” or and modified if only one of these actions applies. Delete as
corrected and modified in accordance with the Instructions to Bidders, if corrections or

modifications have not been affected.
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Issue of Notice to proceed with the work

(Letterhead of the Employer)

(date)
To,

(Name and address of theContractor)

Dear Sirs,

Pursuant to your furnishing the requisite security in ITB Clause 34.1 and

signing of the Contract for the constructionof

at a bid Price ofRs.

You are hereby instructed to proceed with the execution of the said works in

accordance with the contract documents.

Yours faithfully

(Signature, name and title of signatory authorized
To sign on behalf of Employer)
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AGREEMENT FORM

This agreement, made on the day of between
(name and address of Employer) (Hereinafter called “the
Employer) and (name and address of

contractor) hereinafter called “the Contractor” of the other part.

Whereas the Employer is desirous that the Contractor execute

Name and identification number of contract (hereinafter called “the works”) and the
employer has accepted the Bid by the Contractor for the execution and completion of
such works and the remedying of any defects therein, at a cost of Rs.

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS

1 In this Agreement, words and expression shall have the same meanings as are
respectively assigned to them in the conditions of contract hereinafter referred to
and they shall be deemed to form and be read construed as part of this

Agreement.

2 In Consideration of the payment to be made by the Employer to the contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to
executive and complete the works and remedy any defects therein in conformity

in all aspects with the provisions of thecontracts.

3 The employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the works and the remedying the defects wherein
contract price or such other sum as may become payable under the provisions of

the Contract at the times and in the manner prescribed by thecontract.

4. The Following documents shall be deemed to form and be ready and construed as

part of this Agreementviz
i) letter of Acceptance
i) Notice to proceed with the works:

iii ) Contractor’s Bid
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iv) Conditions of contract: General and Special

V) Contract Data

Vi) Additional conditions

Vii ) Drawings

viii)  Bill of Quantities and

iX) Any other documents listed in the Contract
data as forming part of the Contract.

In witness whereof the parties there to have caused this Agreement to be

executed the day and year first before written

The Commonsealof

Was hereunto affixed in the presence of:

Signed, sealed and Delivered by thesaid

In the presence of

Binding signature ofEmployer

Binding Signature ofContractor
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UNDERTAKING

(For Investment)

I, the undersigned do hereby undertake that our firm M/s
................................................................................................. would invest a minimum cash up

to 25% of the value of the work during implementation of thecontract.

(Signed by an Authorized officer of thefirm)

Title ofofficer

Name offirm

DATE
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UNDERTAKING
(For Validity)

for date fixed for receiving the same and it shall be binding on us and may be accepted at

any time before the expiration of thatperiod.

(Signed by an Authorized officer of thefirm)

Title ofofficer

Name offirm

DATE
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SECTION - 9
DRAWINGS

As per attached files in this tender
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SECTION - 10
DOCUMENTS TO BE FURNISHED BY BIDDER

Eollowing documents shall be submitted in electronic format only through online by scanning and the
(i) Bid Document Fee/ Tender Fee (ii) Bid Security / EMD should be sent in original to the Tender
opening authority through RPAD, so as to reach the Executive Engineer within stipulated date in the
tender.

(xv)  Bid Document Fee / TenderFee (From Bidder’s A/C Only)
(xvi)  Bid Security / EMD orValid EMD Exemption-Certificate of Appropriate Class-of
; . , I
(xvii) Registration Certificate:*"B” Class & Above withState/ Central Govt./Municipal
Corporations/P.S.U.

(xix) GSTNumber & PAN Number

(xx)  Solvency Certificate (for current calender year )

(xxi) A solvency certificate of an Amount of 20% (Twenty Percent) of estimated cost put to
tender will have to be produced along with tender. It shall be of Scheduled Bank or
Nationalized Bank or Bank Approved for Government business. Solvency Certificate
shall have validity of same calendar yearas that of date in which tender is issued.

(xxii) Work Experience, FORM 3(A) , should be given by officer not having position below
then Executive Engineer.

(xxiii) EPF Registration Number & ESIC Registration Number

(xxiv) Other Documents, asrequired...
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BHAVNAGAR MUNICIPAL CORPORATION

Name of Work :- Construction Of New PHC In The Area Of Bhavnagar City, VALKET Gate, Bhavnagar(B.M.C.)

Schedule - B
Tendered Rates
Quantities
Item | estimated Total amount
No. but may Item of work Unit L according to
be more in figures | InWords estimated
or less quantities
Excavation for foundation upto 1.5 m depth
. . . . Rupees Two
including sorting out and stacking of
. . . Hundred
useful materials and disposing off the Forty Six
1 573.50 |excavated stuff upto 500 Meter lead.(A) | Cum 246.36 and I)Dlaise 141287.46
Loose or soft soil Thirty Six
Only
Excavation for foundation for depth from
. . . Rupees Two
1.5 m to 3.0 m including sorting out and Hundred
stacking of useful materials and disposing Fiftv Seven
2 526.00 [off the excavated stuff upto 500 Meter [ Cum 257.69 y . 135544.94
. and Paise
lead.(A) Loose or soft soll . .
Sixty Nine
Only
Excavation for foundation upto 1.5 m depth
. i . . Rupees One
including sorting out and stacking of useful Hundred
3 | 14700 |Materials and disposing off the excavated | o\ 1 11708 | seventeen 17210.76
stuff (A) Loose or soft soil .
and Paise
Eight Only
Excavation for foundation for depth from
: , . Rupees One
1.5 m to 3.0 m including sorting out and Hundred
stacking of useful materials and disposing Twent
4 89.10 |off the excavated stuff (A) Loose or soft soil | Cum 128.41 Eight ar): q 11441.33
Paise Forty
One Only
Boring holes 2.1 m deep in ordinary soil (for Rupees
cast in situ piles) and getting out the soll Seven
and disposal of the surplus excavated soil as Hundred
5 44.00 |directed within a lead for following No 796.21 Ninety Six 35033.24
diameterof pipes.(ii) 250 mm and Paise
Twenty One
Only
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Schedule - B

Tendered Rates

Quantities
Item | estimated Total amount
No. | but may Item of work Unit | according to
be more in figures | InWords estimated
or less quantities
Providing and laying cement concrete 1:4:8
(1- Cement : 4- coarse sand : 8- hand broken Rupees Two
stone aggregates 40 mm nominal size) and Thousand
curing complete excluding cost of formwork Six Hundred
6 26.00 [in (A) Foundation and Plinth Cum | 2680.21 | Eighty and 69685.46
Paise
Twenty One
Only
Providing and laying controlled cement
concrete M.200 and curing complete Rupees Four
excluding the cost of formwork and Thousand
7 5.00 reinforcement for reinforced concrete work | Cum | 4017.66 | Seventeen 20088.30
in (A) Foundations, Footings and Paise
Sixty Six Only
Providing and laying controlled cement
. . Rupees Four
concrete M250 work with curing etc.
) . Thousand
complete including the cost of from Five
workbut excluding cost of Reinforcement Hundred
8 122.00 |[for RCC work in (A) Foundation footing base | Cum | 4555.34 Fifty Five 555751.48
of columns and mass concrete. y :
and Paise
Thirty Four
Only
Providing and laying controlled cement
. . Rupees
concrete M250 work with curing etc.
. . Seven
complete including the cost of from
. . Thousand
workbut excluding cost of Reinforcement
for RCC work in Column upto Plinth Level One
9 19.00 ' Cum | 7147.33 Hundred 135799.27
Forty Seven
and Paise
Thirty Three
Only
Providing and laying controlled cement .
. . Rupees Six
concrete M250 work with curing etc.
. . Thousand
complete including the cost of from Five
workbut excluding cost of Reinforcement
10 18.00 for RCC work in RCC Wall upto Plinth Level. Cum | 6585.20 I_—Iundre_d 118533.60
Eighty Five
and Paise
Twenty Only
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Schedule - B

Tendered Rates

Quantities
Item | estimated Total amount
No. | but may Item of work Unit | according to
be more infigures | InWords estimated
or less guantities
Providing and laying controlled cement Rupees Six
concrete work M200 and curing complete Thousand
including the cost of form work but Five
excluding reinforcement of reinforced Hundred
1 10.00 concrete work upto floor two level in. : (C) Cum | 653253 Thirty Two 65325.30
Ground Beam and Paise
Fifty Three
Only
Providing and laying controlled cement Rupees Six
concrete M250 work with curing etc. Thousand
complete including the cost of from work One
12 31.00 but e>.<cluding cost of Reinforcement for RCC cum | 6170.94 Hundred 191299.14
work in Beam. .GB/PB Seventy
and Paise
Ninety Four
Only
Brick work using common burnt clay
building bricks having crushing strength not Rupees Four
less than 35 kg./Sg.Cm. in foundation and Thousand
13 21.60 |plinth in Cement Mortar 1:6 (1- Cement: 6 -| Cum | 4021.02 |Twenty One 86854.03
fine sand)(B) Conventional and Paise
Two Only
Filling  available  excavated earth
(excluding rock) in trenches. plinth, Rupees One
sides of foundations etc. in layers not Hundred
14 | 1263.48 [exceeding 20 cm. in depth consolidating Cum 130.39 Thirty and 164745.16
each  disposited layer by ramming and Paise Thirty
watering. Nine Only
Filling in foundation and plinth with murrum
or selected soil in layers of 20cm. thickness Rupees Two
including  watering, ramming and Hundred
15 272.00 |consolidating etc. complete. Cum 289.06 | Eighty Nine 78624.32
and Paise
Six Only
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Schedule - B

Tendered Rates

Quantities
Item | estimated Total amount
No. | but may Item of work Unit | according to
be more infigures | InWords estimated
or less guantities
Providing and laying cement concrete 1:2:4
(1- Cement : 2- Coarse sand : 4- graded Rupees
stone aggregates 20 mm nominal size) and Three
curing complete excluding cost of formwork Thousand
16 100.50 in (A) Foundation and Plinth cum | 3697.91 Six Hundred 371639 96
Ninety
Seven and
Paise Ninety
One Only
Applying general insecticide pest control
treatment to floors, cupboards etc including
labour material etc. complete. Using
Heptachloride 20 EC. As Per 6113 pests
Consentration Weight 0.50 percent is Rupees
recommended one litre chemical emulsion Thirty Seven
17 | 210.00 [dillute with 39 liter of water will give. Total | Sgm 37.23 and Paise 7818.30
dillute concrentration will be 40 litre Twenty
inclusive of one litre chemical emulsion Three Only
appication 0.5 Litre chemical / Sqgm of
surface is recommended as per .S
Carring out plinth treatment to post
construction / existing structure by spraying
chemical solution for termite control
treatment including labour and material
consistment with 1.S.l specification. Using
Chlordene and Chiorpurfiles 20 EC. As Per Rupees Fifty
6131_paret-ll Consentration Weight one Six and
18 3.00 percent is recommended i.e one litre 20 EC Sgqm 56.63 Paise Sixty 169.89
chemical emulsion with 19 liter give 1 % Three Only

concrentration inclusive of one litre

chemical emulsion appication at the rate of
5 Litre chemical / Sgm of surface is

recommended as per I.S
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Schedule - B

Tendered Rates

Quantities
Item | estimated Total amount
No. | but may Item of work Unit | according to
be more in figures | InWords estimated
or less quantities
Providing and laying controlled cement
concrete work M200 and curing complete Rupees
including the cost of form work but Seven
excluding reinforcement of reinforced Thousand
19 5.00 concrete work upto floor two level : (D) | Cum | 7610.35 |Six Hundred 38051.75
Column Ten and
Paise Thirty
Five Only
Providing and laying controlled cement Rupees
concrete M250 work with curing etc.
. . Seven
complete including the cost of from work Thousand
but excluding cost of Reinforcement for RCC One
20 | 2100 [WOrkin Column(GF) Cum | 714733 | Hundred 150093.93
Forty Seven
and Paise
Thirty Three
Only
Providing and laying controlled cement
concrete M.250 work with curing etc. Rupees
. : Seven
complete including the cost of formwork
. . Thousand
but excluding the cost of reinforcement for One
21 19.00 [RCC work in Column (F.F.) Cum | 7188.02 136572.38
Hundred
Eighty Eight
and Paise
Two Only
Providing and laying controlled cement Rupees
concrete M.250 work with curing etc. Seven
complete including the cost of formwork Thousand
but excluding the cost of reinforcement for Two
22 19.00 [RCC work in Column (S.F.) Cum | 7228.42 Hundred 137339.98
Twenty
Eight and
Paise Forty
Two Only
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Schedule - B

Tendered Rates

Quantities
Item | estimated Total amount
No. | but may Item of work Unit | according to
be more in figures | InWords estimated
or less quantities
Providing and laying controlled cement Rupees
concrete M.250 work with curing etc. Seven
complete including the cost of formwork Thousand
but excluding the cost of reinforcement for Two
23 10.00 |RCC work in Column (T.F.) Cum | 7268.82 Hundred 72688.20
Sixty Eight
and Paise
Eighty Two
Only
Providing and laying controlled cement .
. . Rupees Six
concrete M250 work with curing etc.
. . Thousand
complete including the cost of from work .
but excluding cost of Reinforcement for RCC Five
24 4.00 . Cum | 6585.20 Hundred 26340.80
work in RCC Wall (G.F.) . .
Eighty Five
and Paise
Twenty Only
Providing and laying controlled cement
concrete M.250 work with curing etc. Rupees Six
complete including the cost of formwork Thousand
but excluding the cost of reinforcement for Six Hundred
25 4.00 RCC work in RCC Wall (F.F.) Cum | 662560 Twenty Five 26502.40
and Paise
Sixty Only
Providing and laying controlled cement .
. . Rupees Six
concrete M.250 work with curing etc.
. . Thousand
complete including the cost of formwork Six Hundred
26 4.00 but excluding the cost of reinforcement for | Cum | 6666.00 Sixtv Six and 26664.00
RCC work in RCC Wall (S.F.) y
Paise Zero
Only
Providing and laying controlled cement .
. . Rupees Six
concrete M.250 work with curing etc.
. i Thousand
complete including the cost of formwork Seven
27 3.00 but excluding the cost of reinforcement for | Cum | 6706.40 Hundred Six 20119.20
RCC work in RCC Wall (T.F.) .
and Paise
Forty Only

Page 6 of 82




Schedule - B

Tendered Rates
Quantities
Item | estimated Total amount
No. | but may Item of work Unit | according to
be more in figures | InWords estimated
or less quantities
Providing and laying controlled cement Rupees Six
concrete M250 work with curing etc. Thousand
complete including the cost of from Two
workbut excluding cost of Reinforcement Hundred
2 4, S . 218.57 ) 27983.57
8 S0 for RCC work in Lintel/Coping (G.F.) Cum | 62185 Eighteen 9835
and Paise
Fifty Seven
Only
Providing and laying controlled cement
. Rupees
concrete work M200 and curing complete
. . Seven
including the cost of form work but
. . . Thousand
excluding reinforcement of reinforced Five
29 3.00 concrete work in : (C) Coping Cum | 7510.87 Hundred 22532.61
Tenand
Paise Eighty
Seven Only
Providing and laying controlled cement Rupees Six
concrete M250 work with curing etc. Thousand
complete including the cost of from Two
workbut excluding cost of Reinforcement Hundred
30 2.00 for RCC work in Lintel/Coping (F.F.) Cum | 6258.97 Fifty Eight 12517.94
and Paise
Ninety
Seven Only
Providing and laying controlled cement .
. . Rupees Six
concrete M250 work with curing etc.
. . Thousand
complete including the cost of from Two
workbut excluding cost of Reinforcement Hundred
31 2.00 |for RCC work in Lintel/Coping (S.F.) Cum | 6299.37 . : 12598.74
Ninety Nine
and Paise
Thirty Seven
Only
Providing and laying controlled cement .
. . Rupees Six
concrete M250 work with curing etc.
. . Thousand
complete including the cost of from Three
workbut excluding cost of Reinforcement Hundred
32 1.00 [for RCC work in Lintel/Coping (T.F.) Cum | 6339.77 : . 6339.77
Thirty Nine
and Paise
Seventy
Seven Only
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Schedule - B

Tendered Rates
Quantities
Item | estimated Total amount
No. | but may Item of work Unit | according to
be more infigures | InWords estimated
or less guantities
Providing and laying controlled cement .
. . Rupees Six
concrete M250 work with curing etc.
. . Thousand
complete including the cost of from Four
workbut excluding cost of Reinforcement Hundred
33 19.00 [for RCC work in Beam (G.F.) Cum | 6497.33 Ninety 123449.27
Seven and
Paise Thirty
Three Only
Providing and laying controlled cement .
. . Rupees Six
concrete M250 work with curing etc.
. . Thousand
complete including the cost of from Five
workbut excluding cost of Reinforcement Hundred
34 17.00 |for RCC work in Beam (F.F.) Cum | 6537.73 : 111141.41
Thirty Seven
and Paise
Seventy
Three Only
Providing and laying controlled cement Rupees Six
concrete M250 work with curing etc. Thousand
complete including the cost of from Five
workbut excluding cost of Reinforcement Hundred
35 16.00 [for RCC work in Beam (S.F.) Cum | 6578.13 Seventy 105250.08
Eight and
Paise
Thirteen
Only
Providing and laying controlled cement .
. . Rupees Six
concrete M250 work with curing etc.
. . Thousand
complete including the cost of from .
workbut excluding cost of Reinforcement Six Hundred
36 2.00 . g Cum | 6618.53 Eighteen 13237.06
for RCC work in Beam (T.F.) )
and Paise
Fifty Three
Only
Providing and laying controlled cement .
. . Rupees Five
concrete M250 work with curing etc.
. . Thousand
complete including the cost of from Five
workbut excluding cost of Reinforcement Hundred
37 3.50 [for RCC workin CHAJA, (G.F.) Cum | 5580.25 . 19530.88
Eighty and
Paise
Twenty Five
Only
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Schedule - B

Tendered Rates

Quantities
Item | estimated Total amount
No. | but may Item of work Unit | according to
be more infigures | InWords estimated
or less guantities
Providing and laying controlled cement
concrete M250 work with curing etc. .
complete including the cost of from Rupees Five
. ) Thousand
workbut excluding cost of Reinforcement Six Hundred
38 3.00 [for RCC workin CHAJA, (F.F.) Cum | 5620.65 16861.95
Twenty and
Paise Sixty
Five Only
Providing and laying controlled cement
concrete M250 work with curing etc. Rupees Five
complete including the cost of from Thousand
workbut excluding cost of Reinforcement Six Hundred
39 4.00 for RCC work in CEIAJJA, (S.F) Cum | 5661.05 Sixty One 22644.20
and Paise
Five Only
Providing and laying controlled cement .
concrete M250 work with curing etc. Rupees Five
. . Thousand
complete including the cost of from
workbut excluding cost of Reinforcement Seven
40 1.00 for RCC work in CHAJIA. (T.F.) Cum | 5701.45 Hundred 5701.45
One and
Paise Forty
Five Only
Providing and laying controlled cement Rupees Six
concrete M250 work with curing etc. Thousand
complete including the cost of from Three
41 41.93 |workbut excluding cost of Reinforcement | Cum | 6305.43 Hundred 264386.68
for RCC work in SLAB (G.F.) Five and
Paise Forty
Three Only
Providing and laying controlled cement Rupees Six
concrete M250 work with curing etc. Thousand
complete including the cost of from Three
workbut excluding cost of Reinforcement Hundred
42 28.00 for RCC work in SLAB (F.F.) Cum | 6345.83 Forty Five 177683.24
and Paise
Eighty Three
Only
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Schedule - B

N Tendered Rates
Quantities
Item | estimated Total amount
No. | but may Item of work Unit | according to
be more in figures | InWords estimated
or less quantities
Providing and laying controlled cement Rupees Six
concrete M250 work with curing etc. Thousand
complete including the cost of from Three
workbut excluding cost of Reinforcement Hundred
43 21.00 for RCC work in SLAB (S.F.) Cum | 638623 Eighty Six 172428.21
and Paise
Twenty
Three Only
Providing and laying controlled cement Rupees Six
concrete M250 work with curing etc. Thousand
complete including the cost of from Four
workbut excluding cost of Reinforcement Hundred
44 7.00 for RCC work in SLAB (T.F.) Cum | 642663 Twenty Six 4498641
and Paise
Sixty Three
Only
Providing and laying controlled cement Rupees
concrete M250 work with curing etc. Seven
complete including the cost of from Thousand
workbut excluding cost of Reinforcement Three
45 4.00  [for RCC work in Staircase (G.F.) Cum | 732351 Hundred 29294.04
Twenty
Three and
Paise Fifty
One Only
Providing and laying controlled cement
concrete M250 work with curing etc. Rupees
complete including the cost of from Seven
. . Thousand
workbut excluding cost of Reinforcement
for RCC work in Staircase (F.F.) Three
46 4.00 Cum | 7363.91 Hundred 29455.64
Sixty Three
and Paise
Ninety One
Only
Providing and laying controlled cement Rupees
concrete M250 work with curing etc.
. . Seven
complete including the cost of from
. ) Thousand
workbut excluding cost of Reinforcement Four
47 4.00 for RCC work in Staircase (S.F.) Cum | 7404.31 29617.24
Hundred
Four and
Paise Thirty
One Only
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Schedule - B

Tendered Rates

Quantities
Item | estimated Total amount
No. | but may Item of work Unit | according to
be more in figures | InWords estimated
or less quantities
Providing TMT Bar FE 500D reinforcement Rupees
fgr R.C.C. work ir?clu_ding C_u_tting, bending, Seventy Six
48 | 49396.30 |Pnding and placing in position complete Kg. | 7621 | andPaise 3764492.02
upto floor two level (G.F.)
Twenty One
Only
Providing TMT Bar FE 500D reinforcement Rupees
for R.C.C. work including Cutting, bending, Seventy
49 | 13750.00 binding and placing in position complete Kg. 7721 Sever'1 and 1061637 50
upto floor two level (F.F.) Paise
Twenty One
Only
Providing TMT Bar FE 500D reinforcement Rupees
for R.C.C. work including Cutting, bending, Seventy
50 | 1351000 binding and placing in position complete Kg. 78.21 Eight' and 1056617.10
upto floor two level (S.F.) Paise
Twenty One
Only
Providing TMT Bar FE 500D reinforcement Rupees
for R.C.C. work including Cutting, bending, Seventy
51 | 4620.00 binding and placing in position complete Kg. 79.21 Nine' and 365950 20
upto floor two level (T.F.) Paise
Twenty One
Only
Brick work using common burnt clay
building bricks having crushing strength not Rupees Four
less than 35 Kg/ Sg.Cm. In Super Structure Thousand
above plinth level up to floor two level in Two
cement mortar 1:6 (1 Cement: 6-Fine sand) Hundred
52 89.50 with curing etc. (b)Conventional. (G.F.) Cum | 428933 Eighty Nine 383895.04
and Paise
Thirty Three
Only
Brick work using common burnt clay
.- . . . Rupees Four
Building bricks having crushing strength not
Thousand
less than 35 Kg/ Sg.Cm. In Super Structure Three
above plinth level up to floor two level in Hundred
53 50.50 [cement mortar 1:6 (1 Cement: 6-Fine sand) | Cum | 4329.52 ) 218640.76
with curing etc. (b)Conventional. for F.F. Twenty l_\lme
and Paise
Fifty Two
Only
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Schedule - B

Tendered Rates

Quantities
Item | estimated Total amount
No. | but may Item of work Unit | according to
be more infigures | InWords estimated
or less guantities
Brick work using common burnt clay
- . . . Rupees Four
Building bricks having crushing strength not
Thousand
less than 35 Kg/ Sg.Cm. In Super Structure Three
above plinth level up to floor two level in Hundred
54 45.00 [cement mortar 1:6 (1 Cement: 6-Fine sand) | Cum | 4369.70 . . 196636.50
with curing etc. (b)Conventional. for S.F. Sixty N!ne
and Paise
Seventy
Only
Brick work using common burnt clay
Building bricks having crushing strength not Rupees Four
less than 35 Kg/ Sg.Cm. In Super Structure Thousand
above plinth level up to floor two level in Four
55 22.00 |cement mortar 1:6 (1 Cement: 6-Fine sand) | Cum | 4409.89 Hundred 97017.58
with curing etc. (b)Conventional. for T.F. Nine and
Paise Eighty
Nine Only
Half brick masonry in common brunt clay Rupees Six
building bricks having crushing strength not Hundred
less than 35 Kg/Sq.Cm. in Cement mortar Fifty One
56 48.00 1:4 (1- Cement : 4 -coarse sand ) in Sgm 65167 and Paise 31280.16
foundation and plinth (B) Conventional Sixty Seven
(upto 10 ton) (for GF) Only
Half brick masonry in common brunt clay Rupees Six
building bricks having crushing strength not Hundred
less than 35 Kg/Sq.Cm. in Cement mortar Fifty Seven
57 49.00 1:4 (1- Cement : 4 -coarse sand ) in Sgqm 657.67 and Paise 3222583
foundation and plinth (B) Conventional Sixty Seven
(upto 10 ton) (for FF) Only
Half brick masonry in common brunt clay Rupees Six
building bricks having crushing strength not Hundred
less than 35 Kg/Sq.Cm. in Cement mortar Sixty Three
58 54.00 1:4 (1- Cement : 4 -coarse sand ) in Sgm 663.67 and Paise 35838.18
foundation and plinth (B) Conventional Sixty Seven
(upto 10 ton) (for SF) Only
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Schedule - B

N Tendered Rates
Quantities
Item | estimated Total amount
No. | but may Item of work Unit | according to
be more in figures | InWords estimated
or less quantities
Providing and fixing of full height glass
partitions (AS PER DRAWINGS) using 19 or
25 mm C-channels in border and edge
profile in between with powder coating , Rupees Four
12mm clear toughned glass,film work as Thousand
per drawing including all hardware Six Hundred
59 22.00 |. . . . Sgm | 4684.40 . 103056.80
items,silicon,etc  with all  material, Eighty Four
labour,cutouts,edge polish , lead and and Paise
wastage etc. and complete the work Forty Only
satisfactorily as per instruction of architect
or Engineer-in charge.
Providing and fixing of 12 mm tk toughned
GLASS DOORS using Dorma XI-C 4001 Glass
Door PKG EN 3 (Top Patch-1, Bottom patch-
1, Floor Spring-1, Corner Lock-1); Dorma XI-
C 4003 A Patch fitting for overpanel and
sidelight; Dorma XI-C 4004 A Connector for Rupees One
overpanel and Sidelight; Dorma XI-C 4006 Thousand
Central Connector; Dorma XI-C 4008 Side Five
Connector; Dorma XI-C 3000 H Type Handle Hundred
60 7.00 400x22 CTC 300 AND AS PER DRAWING Sqm | 151788 Seventeen 10625.16
including all acceessories,locks, material, and Paise
silicone,labour,installation, Hole & slote Eighty Eight
charges etc. and complete the work Only
satisfactorily as per instruction of architect
or Engineer-in charge.(APRROX SIZE OF 0.90
X 2.40)
Providing & fixing 35mm.th. Flush Door
Solid Double Core type Both Face water
proof Ply Vennered & 1.5 mm th.laminate
shall be pasted on both side with adhesives Rupees
as specified by the manufacturers. The Three
laminate shall be as per approved shade & Thousand
61 69.00 |texture, of make incl.. S.S. Hinges with | Sqm | 3074.64 Seventy 212150.16
nessary screws & S.S.fixtures & fastenings Four and
like handle(10 cm), aldrop(30 cms), Paise Sixty
stoppers(20 cms) For all Floor etc as per Four Only
architectural detailed drawing and as
directed by engineer in charge.
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Schedule - B

Tendered Rates

Quantities
Item | estimated Total amount
No. | but may Item of work Unit | according to
be more infigures | InWords estimated
or less guantities
Providing and fixing FRP frame size 100x50
mm and 28mm thick FRP depress panel
shutter having extra reinforcement on sides
& edges in Gel coat finish. The core of the
shutter & frame is to be filed up with Rupees Two
injected fire retardant grade polyurethene Thousand
foam done in situ alongwith embedded Three
wooden pieces for stiffening & also taking Hundred
62 38.00 |hinges & fintures. The whole FRP frame & | Sqm | 2377.76 Seventy 90354.88
shutter is to be water proof weather proof, Seven and
termite proof & resistance to mild Paise
acid/alkali. Rates are to be inclusive of S.S Seventy Six
hinges with necessary screws & alluminium Only
fixtures & fastenings & fastener sleeve
Providing and fixing window having
extruded aluminum Colour anodized section
frame main outer size 95mm x 24mm X
1.17mm @ wt.of 0.738 Kg/mt , horizontal
Three track member size 92mm x 31.75mm
x 1.30mm,@ Wt.1.07 Kg/mt , vertical Rupees One
member of size 92mm x 31.75mm Xx Thousand
1.50mm @ Wt. 1.06 Kg/mt with sliding Five
shutters of horizontal member size 40 Hundred
63 60.00 mmx18mm x1.29mm @ wt.of 0.456 Kg/mt, Sqm | 1583.95 Eighty Three 95037.00
vertical member of size 40mm x 18mm x and Paise
1.29 mm @ wt.of 0.456Kg/mt/ with 5 mm Ninety Five
thick transparent bronze colour tinted float Only

glass with powder coated aluminum fittings
and fixtures and transparent silicon sealant
glass fixing to frame as per details etc
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Schedule - B

Tendered Rates

Quantities
Item | estimated Total amount
No. | but may Item of work Unit | according to
be more in figures | InWords estimated
or less quantities
roviding and fixing window having extruded
aluminum Colour anodized section frame
main outer size 63.50 x 38.10 x 1.95 mm,@
Wt 1.094 Kg / Rmt, horizontal two track
member size 61.85 mm x 31.75 mm x
1.20mm @ wt.of 0.695 Kg/mt, vertical Rupees One
member of size 61.85 mm x 31.75mm X Thousand
1.30 mm @ wt.of 0.659 Kg/mt with sliding
. . Seven
shutters of horizontal member size 40mm x Hundred
64 29.00 |18mm x 1.29mm @ wt.of 0.456Kg/mt, | Sqm | 1713.70 . 49697.30
. . Thirteen
vertical member of size 40mm x 18mm x and Paise
1.29mm @ wt.of 0.456Kg/mt, @ Wt. 0.457 Seventy
Kg/mt with 5 mm thick transparent bronze Only
colour tinted float glass with powder coated
aluminum fittings and fixtures and
transparent silicon sealant glass fixing to
frame as per details etc complete for
window.
Providing and fixing standared extruded of
alluminium section of size 63.50 x 38.10 x Rupees One
1.95 mm,@ Wt 1.094Kg / Rmt with colour Thousand
anodized alluminium frame with 5 mm thick Five
65 2.00  [transparent bronze colour tinted float glass | Sqgm | 1525.00 Hundred 3050.00
as details etc complete for openable shutter Twenty Five
window. and Paise
Zero Only
Providing and fixing standared extruded of
alluminium section of size 63mm x Rupees One
38.10mm x 1.2mm @ Wt. 0.643 Kg/mt with Thousand
colour anodized alluminium frame for One
66 16.00 |ventilation with 5 mm thick frosted glass as | Sqgm | 1175.56 Hundred 18808.96
details etc complete for Ventilation Seventy Five
and Paise
Fifty Six Only
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Schedule - B

Tendered Rates
Quantities
Item | estimated Total amount
No. | but may Item of work Unit | according to
be more infigures | InWords estimated
or less guantities
Providing and fixing M.S. grills of required
pattern to marble/granite frames of
window etc. with M.s. flats at required
spacing and frames alround, square or
round bars fixed with round headed bolts Rupees One
67 | 2516.00 aqd nuts or by screyvs, including oil palntlpg Kg 106.05 Hundreq Six 266821 80
with one coat of primer of approved quality and Paise
and brand & two coats of synthetic enamal Five Only
oil paint etc. complete as per detail drawing
and as directed by Engineer in charge.
Providing and fixing 0.75 meter wide and
9.80 meter hlgh.t sand W.hI.Ch type -platform Rupees Four
including supplying and fixing granite stone
. : . . Thousand
18 mm thick mirror polished stones in top Four
and side position and vertical strip at front Hundred
68 2.00 over 25 mm thick polished kotah stone | Sqm | 4474.84 Sevent 8949.68
platform fixing in top and sides and Four an)él
intermediates supports fixing with cement o
. S Paise Eighty
mortar and adhesive and finishing etc
Four Only
complete.
Providing & laying 24"x24" Vitrified tiles 8
MM thick in flooring over 40 mm (Av.) base RUDEES One
of C.M. 1:6 (1 Cement : 6 Coarse sand ) on P
. - . Thousand
new surface or fixing on existing flooring by Two
60 | a30p |ddnesive materials incldg. Dismanteling of | o0 150450 | Hundred 3612.60
existing flooring & joined with colour
. e . Four and
cement slurry including finished with flush Paise
pointing & cleaning the surface etc. Twenty Onl
completed Light Shade. y Lny
Prowdlrlg and Iflylng \I{lt_rlﬂed yles 8 to 10 Rupees One
mm thick , 24" x 24" in skrting risers of
. Thousand
steps and dedo on 10mm thick cement
One
plaster 1:3 (1-cement : 3-coarse sand) and Hundred
70 1.00 |jointed with white cement slurry Sgm | 1141.45 1141.45
Forty One
and Paise
Forty Five
Only
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Schedule - B

Tendered Rates

Quantities
Item | estimated Total amount
No. | but may Item of work Unit | according to
be more in figures | InWords estimated
or less quantities
P &L 24" x 24" vitrified 8 mm thick tile
flooring over 40 mm (average) base of Rupees One
cement mortar 1:6 ( 1 cement: 6 coarse
- L Thousand
sand) on new surface or fixing on existing Three
flooring by adhesive material including Hundred
71 427.00 |Applying spacer of 5mm and not less than Sgm | 1394.69 Ninetv Four 595532.63
3mm depth and filling groove with epoxy y :
. . . and Paise
filler material of laticrete , Roff or . .
. . Sixty Nine
equivalent. & cleaning the surface etc. onl
complete for light shade y
P &L 24" x 24" vitrified 8 mm thick antiskit
tile flooring over 20 mm (average) base of
Rupees One
cement mortar 1:6 ( 1 cement: 6 coarse
- L Thousand
sand) on new surface or fixing on existing Five
flooring by adhesive material including Hundred
72 56.00 |Applying spacer of 5mm and not less than Sgm 1588.32 Eiahtv Eiaht 88945.92
3mm depth and filling groove with epoxy gnty .g
i . . and Paise
filler material of laticrete , Roff or .
. . Thirty Two
equivalent. & cleaning the surface etc. onl
complete for antiskit y
Providing and laying Vitrified tiles 8 to 10
mm thick , 24" x 24" in skrting risers of Rupees One
steps and dedo on 10mm thick cement Thousand
plaster 1:3 (1-cement : 3-coarse sand) Three
including Applying spacer of 5mm and not Hundred
73 958.00 less than 3mm depth and filling groove with Sqm | 1331.94 Thirty One 1275998.52
epoxy filler material of laticrete , Roff or and Paise
equivalent. & cleaning the surface etc. Ninety Four
complete Only
Providing and laying glazed ti