Letter No: BMC/0343/09/2024 Approved Date: 21-09-2024

BHAVNAGAR MUNICIPAL CORPORATION
Computer Department, Sir Mangalsinhji Road, Near Kalanala, Bhavnagar

Subject:- REDESIGN & Redevelopment of Human Resource (HR) System For Bhavnagar
Municipal Corporation (With 3 years of AMC and AMC of existing software for 14 months)

Reference: - TENDER NO: BMC/COMPUTER/05/2024-25

-:: CORRIGENDUM-1 ::-

A pre-bid meeting for the above subject work was held on 12/09/2024 at BMC. During the said pre-bid meeting,
queries / suggestions received and raised by prospective bidders were discussed in the pre-bid meeting. The

decisions taken are as follows:

Sr. Page Existing Clause Query of Modified Clause
No. | Number of Bidder-
Bid Doc. Suggested
Changes
1 |Section 5, [Bidder has to|Is EMD e Micro & Small
Clause 1.2, [submit E.M.D. of|exemption enterprises which
Page Rs.1,53,000/- allowed for participate directly
number 10 |[(Rupees One Lakh|{MSME? in tendering
Fifty Three process for the
Thousand Only) product which they
shall be submitted are manufacturing/
in the form of service which they
Demand Draft of are providing and
any Nationalized have udhyam
Bank(having branch registration for
at Bhavnagar) in the items / service
name of under procurement

“Commissioner, and having
Bhavnagar registration with
Municipal CSPO or National
Corporation” small industries
payable at corporation are
Bhavnagar. eligible for

exemption in EMD
and Tender Fee.

e Bidder has to
submit EMD
exemption request
letter and
supporting
documents in the
Envelope
No.1 superscripted
as “Tender Fee &
EMD”.

E.D.P. Manager
Computer Department
Bhavnagar Municipal Corporation
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Letter No: BMC/0341/09/2024 Approved Date: 21-09-2024

BHAVNAGAR MUNICIPAL CORPORATION
Computer Department, Sir Mangalsinhji Road, Near Kalanala, Bhavnagar

Subject:- REDESIGN & Redevelopment of Human Resource (HR) System For Bhavnagar
Municipal Corporation (With 3 years of AMC and AMC of existing software for 14 months)

Reference: - TENDER NO: BMC/COMPUTER/05/2024-25

-:: Pre-bid Meeting Queries-Clarification ::-

The pre-bid meeting for the above subject work was held on 12/09/2024 at BMC. During the said pre-bid meeting,
queries and suggestions received and raised by prospective bidders were discussed in pre-bid meeting and
satisfactorily replied. The decisions taken are as follows:

Tender
Document Actual Content of . .
Sr Reference T Queries by Prospective cps _ae
. ender ) BMC Clarification

No (Section, Document Bidder

Clause & Page
Number)
1 | SECTION-1: The bidder must have | In reference to the very No change in existing
Pre- carried out minimum 3 | specific projects asked, | clause
qualification | projects in last 5 years | we
Criteria / in software request to allow 2
Technical Bid development or projects in
Point: 7 software AMC using | last 5 years and remove
Page: 4 three tire architecture | the
with Asp.Net/.Net MVC component amend
Core + MVC, C#, |this
Microsoft SQL server | clause as below:
2008 or above as back
end, Crystal Report & | The bidder must have
WCF Services / carried
Web Services. out minimum 2 projects
in
last 5 years in software
development or software
AMC wusing three tire
architecture with
Asp.Net/.Net Core, C#,
Microsoft SQL server
2008 or above as back
end, Crystal Report &
WCF
Services / Web Services.
The bidder must have
carried out at least 2
software application
projects.

2 | Section - 5:|For AMC -Successful | We understand that only 1 | Offsite resource
Terms and | bidder has to allocate | resource has to be | allocation
Conditions  of | minimum 1 developer | allocated
the Tender | for this software and that resource will be
Sub-Section: 3 offsite, request to please
Resource confirm or clarify?

Requirement
and Eligibility
Sr. No.:. 3.2
Page-16
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Letter No: BMC/0341/09/2024 Approved Date: 21-09-2024

3 | Section - 5:[Sr. Developer -At least | In reference to the|No change in existing
Terms and 05 years of experience | experience criteria of | clause
Conditions of [ in ASPnet framework | resource - it will be not
the Tender 4.0 ornet Core and | feasible to have
Sub-Section: 3 | MVC technology | experience
Resource | /design / development | in all the technologies
Requirement of IT system / web | hence
and Eligibility | based applications and | Request to remove the
Sr.No.3.3 relational databases. MVC
Point: 3 technology
Page- 16-17
4 | Section - 5:|Developer At least 03 | In reference to the No change in existing
Terms and years of experience in | experience criteria of clause
Conditions of | ASPnet framework 4.0 | resource - it will be not
the Tender or .net Core and MVC feasible to have
Sub-Section: 3 | technology /design / experience
Resource development of IT | in all the technologies
Requirement system / web hence
and Eligibility based applications and | Request to remove the
Sr.No.3.3 relational databases. MVC
Point: 4 technology
Page-17
5 |[Section - 5:]|3.1. Forredesign and Does the bidder have to Offsite resource
Terms and redevelopment -| deploy the resource at |allocation and Time is
Conditions of | Successful bidder has | BMC mentioned in the tender
the Tender to allocate team as per | or it will be offsite? SECTION 5: TERMS
Sub-Section: 3 | the AND CONDITIONS OF
Resource requirement to Further, what is the | THE TENDER >
Requirement achieve timeline of | expected Subpoint 2. Timelines of
and Eligibility | work. timeline for deployment | Various Activities of
Sr. No.-3.1 of Project -->
Page: 16 all resources for the | point no. 2.5
redesign
and redevelopment -
project?
6 |Section - 5:|SLA & Penalty for|In reference to the delay | Time line of approval at
Terms and Redesign and | of Redesign and | BMC side also
Conditions of | Redevelopment Work | Redevelopment -  we [ mentioned in SECTION
the Tender If the successful | understand that maximum | 5: TERMS AND
Sub-Section: 4 | bidder fails to | within 2 days BMC will | CONDITIONS OF THE
Service complete the work | grant all approval | TENDER --> Subpoint 2.
Level | within the time limit as | including UX/UI, Timelines of Various
Agreement mentioned in the DB structure, | Activities of Project -->
(SLA) tender functionality, no. of users. | point no. 2.5
and Penalty document, then | If any approval is going
Point-4.1 penalty of 0.5% of|beyond 2 days than the
Page: 18 contract value (Cost of | delay shall not be counted
Redesign and | in bidder’s part, Request
Redevelopment Work) | to
for each week of delay | clarify.
or part thereof.
7 | Section - 5:| Resolution Time Limit | Request to relax or|No change in existing
Terms and (in Days): 1 remove clause
Conditions of Major  functional | on the penalty criteria as
the Tender | failure / sometimes due to loss of
Sub-Section: 4| Breakdown / System | internet connectivity or
Service Level | crash / High Priority/ | slow
Agreement Urgent work required | speed the portal is not
(SLA) and | by working.
Penalty Sr. No. | BMC Penalty Amount
4.2.2. Priority (In Rs. /day): 3000/-
wise SLA Point
- P1 Page: 19
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Letter No: BMC/0341/09/2024 Approved Date: 21-09-2024

8

Section - b5:
Terms and
Conditions  of
the Tender
Sub-Section: 4
Service

Level
agreement
(SLA) and
Penalty Sr. No.
4.2.2. Priority
wise SLA Point
- Unattended
Meeting Page:
19

Resolution Time Limit
(in Days):

Penalty started from
the date of unattended
meeting to when
physically visited to
BMC Office Visit BMC
to do Discussion for
current work progress
or new proposed work
discussion or any
critical error/issue
arise Penalty

Amount (In Rs. /day):
1500/-

Request to remove the
penalty for not been able
to attend any meeting due
to some unavoidable
circumstances. Keep that
vendor should confirm at
least 1 day prior to
meeting for attending or
not.

No change in existing
clause

Section - b5:
Terms and
Conditions  of
the Tender
Sub-Section: 4
Service Level
Agreement
(SLA) and
Penalty Sr. No.
4.2.2. Priority
wise SLA Point
- Delay in
MOM Page: 19

Resolution Time Limit
(in Days): 5 Complete
Minutes of Meeting
within timeline and
with accuracy Penalty
Amount

(In Rs. /day): 300/-

MOM Draft can be shared
within 5 days however,
completion of MOM will

be

subject to approval and
feasibility of all points by
BMC and bidder both
mutually, hence please
remove complete MOM

and

keep it Draft MOM.

No change in existing
clause

10

Section - b:
Terms and

Conditions of
the Tender
Sub-Section: 7
Payment

terms &

condition Point:
7.2 Page - 21

Development

completion

certificate

issued by Computer
Department - 70% of

development

charge

In reference to the
development or any
certification, It takes lot of
time within BMC and
sometimes more than
months to provide any
confirmation or
certification. Request to
mention the

maximum timeline for the
payment from the date of
completion of
development.

No change in existing
clause
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11 | Section - 5:] 8.4. Redesign timeline | In reference to the | For redesign and
Terms and would be 14 timeline of 14 months for | redevelopment -
Conditions of | months. During these [ redesign and | Successful bidder has to
the Tender 14 months redevelopment - The BMC | allocate team as per the
Sub-Section: 8 agency need to|have requested a | requirement to achieve
Scope of manage minimum team of 6 |timeline of work. Ideal
Work - 8.4 existing software and | resources for | team structure provided
Page: 21 parallel redevelopment. by BMC in the tender.
And Point 3.11 required to work for Having 6 allocated
Page - 17 the new resources for the
development. redevelopment will have
huge commercial impact
3.11. In case of 2-3 or | and the cost of project -
more could be very high for
simultaneous work | these 6 resources well
assigned by experienced professionals
BMC at the same time | as per BMC specific
to the criteria in the RFP.
agency, Agency has to
complete all We suggest that rather
the work within | than asking for 6 allocated
specified timeline resources for complete
by adding/managing | development timeline 14
resources at months.
their level without any [ The bidder should be
extra cost. given responsibility of
redevelopment within 14
months irrespective of no.
of resources or their
qualification and
experience. This will help,
bidder to decide the type
of resources that best fit
for redevelopment within
timeline and it will BMC
in lot of cost saving as just
keeping these 6 resources
will incur huge cost in the
bid.
12 | Section - 5:|3.12. If assigned | If BMC is to decide on | No change in existing
Terms and developer work is what clause
Conditions of | not found satisfactory | resources to be kept on
the Tender (Weak programming, | project or what resources
Sub-Section: 3 | No are
Resource logical knowledge, | not. IT will be difficult for
Requirement Poor Analysis etc.) to | any
and Eligibility | BMC Official then after | bidder to onboard new
Point 3.12 2 resources within short
Page - 17-18 notices from BMC | timeline (current industry
side, Agency must | timeline is minimum 2
have to change that months notice period)
current and
assigned developer | as per BMC expectation.
within 7 days as per | As explained above, we
resource requirement | suggest that rather than
and making the project on
Eligibility in this | dedicated/allocated
tender resource basis - make the
redevelopment scope on
bidder’s responsibility to
be
completed within
timeline of
14 months.
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Letter No: BMC/0341/09/2024 Approved Date: 21-09-2024

13 | Section - b5 These all points can be No change in existing
Terms and removed and keeping | clause
Conditions of track
the Tender of all the resources their
Sub-Section: 3 leave, unavailability etc.
Resource will
Requirement not be a headache of
and Eligibility BMC.
Point 3.13 - And The BMC Team as
3.24 well
Page:18 as Bidder Team can focus
on the scope and can
complete within timeline.
14 | Section - 5:| 6. Copyright The source code of the Bidder’s office hardware
Terms and 6.1. Any software, software will be the|is not required to
Conditions of [ hardware, data, | property transfer to BMC
the Tender awards, certificates, of BMC. However,
Sub-Section: 6 | patent, etc. hardware
Copyright shall be absolute | in which the software is
6.1. property of Bhavnagar developed at bidder’s
Municipal Corporation. | office
Section - 5: | The Successful bidder or the hosting
Terms and will transfer to BMC all | environment
Conditions of | Intellectual Property of the development
the Tender Rights in the Software | cannot
Sub-Section: 9 | developed. be transferred or given to
Documentation The bidder shall | BMC, request to please
Details relinquish to the remove the hardware
Point - 9.5 Department source | word
Page-23. code of the developed | from the copyright.
portal within 7 (seven)
days from the date of
acceptance of the
system. The source
code supplied to the
Department shall at all
times be a complete,
accurate, and up-to-
date copy
corresponding exactly
to the current
production release of
the software.
9.5. The successful
bidder shall advise for
making provisions for
server space and
maintenance of
the data base
15 | Section - 5:|9.3. After each | Request to keep language | BMC can keep language
Terms and meeting drafting of | of of SRS in English and
Conditions of | MOM/SRS in Guajarati MOM/SRS in English | MOM in Gujrati
the Tender language is | only. As
Sub-Section: 9 | responsibility of the | it will be not feasible to
Documentation | agency. Same must be | create SRS in Gujarati
Details forwarded to the | language.
Point 9.3 Computer Department
Page-23 within 5 days after the
date of meeting.
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Letter No: BMC/0341/09/2024 Approved Date: 21-09-2024

16 | SECTION-2: Physical documents of | Request BMC to keep the | Technical bid
How to Technical Technical Bid online only | submission is offline
Submit Bid Bid. or in hard copy only | (Physical)

whichever is BMC
preferred method for
evaluation.

Checking documents
online and again matching
with offline documents
will take lot of time of
BMC team to evaluate.
Request to either online
submission of Technical
bid or offline submission
of technical bid.

17 | Page no. 05, | The Bidder should | We are a Delhi based | No change in existing
Point no. 13 have at least one office | company. Can we submit | clause

in the state of Gujarat | an undertaking to open a
for the last 2 year for | full flagged office in
better service and | Gujarat after awarding of
support. contract within 10 days.
We have a dedicated
development center in
Delhi, Bangalore,
Chennai, Noida and
various parts of India. We
have a professional who
has experience in
sp.Net/.Net Core + MVC,
C#, Microsoft SQL server
2008 or above as back
end, Crystal Report &
WCF Services and other
various Technologies.
Please provide us
relaxation to participate
with an undertaking
stating that we will open
an office in gujarat.

18 | Modules of | What are the modules | Please let us know the | Details are given in pre-
HRMS to be modules bid meeting
covered in HRMS in Details
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Letter No: BMC/0341/09/2024 Approved Date: 21-09-2024

Clause/Sr no

’

7 ’

Page number 4

carried out minimum 3
projects in last 5 years

in software
development or
software AMC

using three tire
architecture with

Asp.Net/.Net Core +
MVC, C#, Microsoft
SQL server 2008 or
above as back end,
Crystal Report & WCF
Services / Web
Services.

capabilities and domain
knowledge of the above
mentioned technologies.
However, we don’t have
completion certificates as
we are a younger entity.
Can MSME applicable
companies get any
exemption in the above
clause.

This will allow more
players to place
competitive bids.

19 | Section 5, | Bidder has to submit | Is EMD exemption e Micro & Small
Clause 1.2, E.M.D. of Rs.1,53,000/- | allowed for MSME? enterprises which
Page number | (Rupees One Lakh participate directly
10 Fifty Three Thousand in tendering
Only) shall be process for the
submitted in the form product which they
of Demand Draft of any are manufacturing/
Nationalized service which they
Bank(having branch at are providing and
Bhavnagar) in the have udhyam
name of registration for
“Commissioner, items / service
Bhavnagar Municipal under procurement
Corporation” payable and having
at Bhavnagar. registration with
CSPO or National
small industries
corporation are
eligible for
exemption.

e Bidder has to
submit EMD
exemption request
letter and
supporting
documents in the
Envelope
No.1 superscripted
as “Tender Fee &
EMD”.

20 | Section 1 The bidder must have | We have all the | No change in existing

clause

21 | Section

Clause 4.1.2,

8

4,

Page Number

Technology Stack for
proposed software
.NET coreMVC8.0 or
above,Microsoft SQL
Server 2016 or above
as back end,

Crystal Reports &
WCF Services,
multingual language
support (Gujarati +
English).

Design must
responsive. Use

technology like
bootstrap or any latest
UI/UX design

as per BMC
requirement to achieve
this.

be

Are you open for other
open

source technologies for
redevelopment

No change in existing
clause
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Letter No: BMC/0341/09/2024 Approved Date: 21-09-2024

22 | General Query Could you please share | BMC Server details-
details of the server to be | Windows server

used and the | BMC will bear all server
- configuration of the | cost of Servers

server? And Who will
cover the cost of the
server?

23 | General Query Can we work remotely for | Remote work is allowed
- this tender? Or we need to
provide resource onsite?

24 | (9)- Could you please clarify | You need to work on
Functionality whether we have to work | existing application for
and features on the existing application | 14 months and parallel

- or develop a new one? you need to develop new
system in 14 months
duration

25 | General Query Could you please clarify | Yes, Full time dedicated

whether full-time | resource is required

resources are required for | during AMC
AMC or on a work basis?

26 | General Query Could you please clarify | BMC will bear the third
- who will bear the third- | party cost like SMS and

party tools cost? payment gateway
27 | General Query Could you please clarify | 10 users in current

- the total number of users | system
in the portal?

28 | General Query Could you please clarify | Yes, concurrent users in
- the concurrent user in the | portal
portal?
29 | (10)- Proposed Do you require multi-| Yes, Multi-language
Functionality - language support on the | support is required
website?
30 |10.15, 24 The agency has to| We assume that antivirus | Source code provided by

deploy the source code | has to be managed from | the agency must be
from Virus Protected | System Admin at BMC. Do | virus free.

End point in network. | BMC have requirement of
And agency has to |security audit for new

allocate 2 virus | developed web portal? If
protected systems for | yes then who will bare the
development and | costing of same?
deployment.

Successful Bidder will
have to follow this
clause, once BMC
Authority asked to do
in written after all
security and safety
measures successfully
taken care by
successful bidder to
achieve this scenario.

31 |10.10, 23 The Agency should | If up gradation takes more | GOG policy oriented up
provide all admin/user | effort and time how we | gradation may come that
manuals. They should | can evaluate its cost? also not known to BMC.
also provide support
for all future
upgrades/initiatives of
BMC related to
software.
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Letter No: BMC/0341/09/2024 Approved Date: 21-09-2024

32 17.2,21 Development Require to Modify | No change in existing
completion certificate | Payment Terms and | clause
issued by Computer | Condition.
Department We suggest new
After 3 month | development has to be in

of successful running | phase manner release
of software from the | require as below:
date of software 1. Requirement
development Gathering and Analysis -
completion certificate 2. Design and
issued by Computer | Development
Department 3. User Acceptance
Testing (UAT)
4. Go Live

All above milestones
would be bifurcate based
some percentage of
project cost for new
development and it's
AMC.

And for AMC, quarterly
release payment for
existing software.

33 who will be bared the cost | Required API provided
of Hardware and require | by BMC

third party Software/API
Cost if any?

34 14.2.2.,8 Existing Functionality - | How many masters | In existing system
Masters, Reports available with approx.
parameters? How many | 10 to 15+ Masters
masters used as take
inputs from users? All Masters are taking

How many total no. of | user inputs.
reports available with
approx. parameters based | 150 + reports
on search criteria?

4 to 7+ parameter for
search criteria

35 (4.2.2,9 Proposed Functionality | As mentioned proposed | Proposed functionality
functionality @ need to|need to developed in
developed in existing | newly .net core MVC.
software or newly .Net|But, if BMC requires

Core MVC? Please | some features then need
mentioned  brief idea | to implement in existing
about this. software.

Detail demo of software,
code and database
structure are given in
pre-bid meeting

36 (4.2.2,9 Proposed Functionality | How CR management | Explain in brief in pre-
- Online CR | work? Explain in Brief. bid meeting
Management

37 14.2.2,9 Proposed Functionality | How Leave Management | Currently offline leave
- Online Leave | happened currently in | management in BMC.
Management BMC? Is there any| API provided by BMC.

integration with third
party API about marked
the attendance? If yes so,
can they are providing
API for leave management
system implementation?

Signatugegiiigh Verified File No: BMC/HRS/e-file/340/2024/3601/Computer

Approved By: Municipal Commissioner,Commissioner office, BMC

Date: 2024:09.21 Open the document in Adobe Acrobat DC to verify the E-sign
17:02:35 +05730




Letter No: BMC/0341/09/2024 Approved Date: 21-09-2024

38 (4.2.2,9 Proposed Functionality | What is the meaning of | It’s about declaration of
- Online  Property | Online Property Return? | movable and immovable
Return How its work? We | property posed by
assumed that it's related | employees
to Income Tax

declaration. If its not a
case then please provide
brief idea on same.

39 (4.2.2,9 New features as per | Which types of new |That may be some
the BMC need features will be come in | government rule change
feature? Can you please | related to salary, income
share some no. of features | tax etc.

on same? We assume that
new features should not
be outside tech stack of
this project.

40 | 3.1, 16 For redesign and | Development, Designer | Yes, Offsite
redevelopment - | team would be offsite.
Successful bidder has | Please confirm.

to allocate team as per
the requirement to
achieve timeline of

work.

41 | 3.1, 16 For AMC -Successful | We assume that AMC task | In emergency conditions
bidder has to allocate | should be assigned as per | and for special
minimum 1 developer |1 developer work | requirements of BMC
for this software timeline. Timeline would | the selected bidder must

be defined based on |provide support  on
mutual understanding for | holidays without
particular task. charging any extra cost.
Also, assigned timeline | Holidays will be
would not be consider |included in the time
public holidays/week off in | limit for P1 and P2
any task. Please confirm. | categories, whereas
BMC working days will
be included in the time
limit for all other points.
Failure to comply will
result in a penalty equal
to a Pl category
error/issue as defined in
point (4.2.2)

PRIORITYWISE SLA
42 13.19,18 The project team has | It can be possible online | No change in existing

to attend the office of | Team Meeting on MS | clause
BMC when ask by|Teams or Google Meet.
BMC for the meeting Please confirm.

43 (4.2.2,,19 Priority wise SLA This SLA for AMC only. [ In tender section 5:
For new development in | terms and conditions of
other tech stack, there is | the tender a Sub section
no SLA. Please confirm. 4 . service level

Also, as mentioned on | agreement and penalty

above points, task has
been defined timeline | Point 4.1a SLA &
based on mutual | penalty for redesign and
understanding. redevelopment work

Request to you decrease | And
Penalty Amount for each

row item. Point 42 a SLA &
penalty for AMC
44 |8.8.3, 22 Successful bidder has | We assume that in critical | No change in existing
to provide 24 x 7 X 365 | case, there would be | clause
services. requirement of developer

at BMC/Offsite. Otherwise
there is no need to
provide support on public
holidays/week off days.
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45 (10.24, 24 It is successful bidder’s | Does BMC provide sever | BMC will provide server
responsibility to do IIS | access? We would | access
management for this | preferred that this
software. responsibility provided to
system admin of BMC.
46 1. What if we have already | BMC want customized
ready application | solution

- - available in the mentioned
technology? (ASP .Net +
SQL server Database)

47 2. Do we have to migrate | Yes, Previous years all
any kind of data of|datarequired to migrate
previous years? If yes| Volume of old data is
then how will you provide | Around 5 GB

it ? and What will be the
approximate volume of it?

48 3. When can we get the | At the time of
) ) detailed scope of work? requirement gathering

49 4. Can we have our|Yes, at the time of
) ) existing product demo? requirement gathering

E.D.P. Manager
Computer Department
Bhavnagar Municipal Corporation
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BHAVNAGAR MUNICIPAL CORPORATION

Sir Mangalsinhji Road, Near Kalanala Circle,
Bhavnagar (Gujarat)-364001

TENDER DOCUMENT
For
Redesign & Redevelopment of Human Resource (HR) System
For
Bhavnagar Municipal Corporation
(With 3 years of AMC and AMC of existing software for 14 months)

.
A

&

Faatatay \$

&

T

Tender Ref. No. :- | BMC/COMPUTER/05/2024-25

Department Detail | :- | Computer Department,Bhavnagar Municipal
Corporation, Sir Mangalsinhji Road, Near Kalanala,
Bhavnagar — 364001.

Contact No : (0278)2431887

E-Mail : itmanager.bomc@gmail.com

Web site : www.bmcgujarat.com

September — 2024
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TENDER NOTICE

Bhavnagar Municipal Corporation (BMC) invites online bids from eligible vendor for“Redesign &
Redevelopment of Human Resource (HR) Systemfor Bhavnagar Municipal Corporation (With 3
years of AMC and AMC of existing software for 14 months)” throughhttps://tender.nprocure.com

portal.

IMPORTANT INFORMATION

Tender Notice No.

BMC/COMPUTER/05/2024-25

Organization Name

Bhavnagar Municipal Corporation

Tender Inviting Authority

EDP Manager,Computer Department, Bhavnagar Municipal
Corporation, Sir Mangalsinhji Road, Bhavnagar — 364001.
Contact No.(0278)2431887

E-Mail : itmanager.omc@gmail.com

Name of Work

Redesign & Redevelopment of Human Resource(HR) System for
Bhavnagar Municipal Corporation (with 3 years ofAMC and
AMC of existing software for 14 months)

Project Duration

50 months
(14 Month development & AMC + 36 Month AMC)

Type of Contract Redesign & Redevelopment + AMC
Tender Type Open Online
Bidding Type Two stage(Technical bid and Commercial bid)

Tender Fee (Non-Refundable)

Rs.5,000/- (Rupees Five Thousand Only)

E.M.D. (Refundable)

Rs.1,53,000/- (Rupees One Lakh Fifty Three Thousand Only)

Schedule of E-Tender

Tender Publishing Date 04/09/2024

Start Date for the Submission

of Proposal(Online) 04/09/2024 at 12:00 hours

Last Date for the Submission of

Proposal(Online) 25/09/2024 up to 18:00 hours

Last Date for the Submission of

Queries for Pre-bid Meeting 10/09/2024 up to 12:00 hours

Pre-Bid Meeting Date 12/09/2024 at 12:00 hours

Last Date for Physical
Submission of E.M.D., Tender
Fee, Technical Proposal and
Supporting Documents.

30/09/2024 up to 18:00 hours

Date for Opening of Technical

01/10/2024 at 04:00 hours
Proposal

Date for Opening
ofCommercial/Financial
Proposal

Intimated later to qualified
bidders only

Address for

(1) Pre-bid Meeting

(2) Physical Submission of Bid
(3) Opening of Technical Bid
(4) Any other Correspondence

Computer Department,

Bhavnagar Municipal Corporation,
Sir Mangalsinhji Road, Near Kalanala,
Bhavnagar-364001

Contact No.(0278)2431887

Bid Validity

180 days from the last date of online bid submission

E-Tendering website

https://tender.nprocure.com

Page 2 of 33
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1. This tender document can be downloaded from BMC's website (www.bmcgujarat.com)as
well as from online procurement portal(www.tender.nprocure.com).Bidders are advised to
carefully read this tender document before submitting his bid.

2. Two Bid System (Technical and Commercial)will be followed for this tender.

3. Bidder is expected to examine all instructions, forms, terms & conditions and specifications
in the bidding document. Failure to furnish all information prescribed in the bidding
documents or submission of bids not substantially responsive to the bidding documents in
every respect may result in the rejection of the bid. Bidder must submit the technical and
financial bid in prescribed format without any deviation.

4. BMC reserve the right of discretion to change, modify, add to or alter any or all of the
provisions of this tender document and/or the bidding process, without assigning any
reasons whatsoever. Such change will be published on the BMC's websiteand it will become
part of Tender. No individual communication will be sent to the individual bidders.

5. It may be noted that corrigendum, amendments, time-extensions, clarifications, response to
bidder's queries, if any to this tender will not be published through any advertisement in
newspapers or any other media. It would be responsibility of the bidder to check the
websites regularly for any change in relation to this Tender.

6. The Bidder shall bear all costs associated with the preparation and submission of the bid.

7. Bidder shall submit their bids on https://tender.nprocure.com. In addition to that, self-
attested (seal and signature on each page by authorized person) hard copy for Eligibility
&Technical bid to be submitted at BMC Office along with the Bid Processing Fees & EMD
on or before last date of physical tender submission. However, Financial Bid must be
submitted only online through e-Tendering website on https://tender.nprocure.com
using digital signatures.

8. This Tender notice shall form a part of contract document.
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Bids fulfill following Technical Eligibility Criteria shall be eligible for Financial Evaluation. The
Bidders should furnish documentary evidence supporting the information provided by them as
part of the bidding process.The Tenderer shall have to submit Prequalification Bid with related
documents in “Hard Copy” through Regd.A.D. / Post. This cover must contain of following (To

SECTION-1:Pre-qualification Criteria / Technical Bid

qualify in technical bid below documents must have to submit):

I:Ic; Pre-qualification Criteria Supporting Document to be furnished
1 | Earnest Money Deposit(EMD ) Demand Draft
2 | Tender fee Demand Draft
3 | The bidder must have to submit Bid | As per Annexure-1
letter.
4 | Registration certificate of firm Certificate of Incorporation or
Memorandum and Articles of Association
(Any Software Development | or
firm/company/organization/agency  that | Partnership deed or
registered as per government norms can | Registration  Certificate  issued by
apply) Registrar of Firm, MSME etc.
5 | Authorization letter for signing the bid | As per Annexure-2
document on behalf of the bidder.
6 | Bidder must have minimum average | Certified audited balance sheet for the last
annual turnover of Rs. 1.02 crore for the | 3 financial years
last three financial year (financial year | or
2021-22, 2022-23 and 2023-24) Certificate from Chartered Accountant
indicating financial turnover of software
development/support service activities for
the last 3 financial years. As per Annexure
-3
7 | The bidder must have carried out | List of recent project carried out in
minimum 3 projects in last 5 years in | tabular format as per Annexure-4and
software development or software AMC | bidder has to attach copy of Work Orders
using three tire architecture with |/ Relevant Support Certificates and
Asp.Net/.Net Core + MVC, C#, Microsoft | satisfactory completion/ongoing
SQL server 2008 or above as back end, | certificate from competent authority
Crystal Report & WCF Services / Web
Services.
Note : Date will be calculated from the
last date of applying tender
1) To take any PO/WO in consideration
in this clause, above said frontend
and backend technology must be
explicitly mentioned in Purchase
Order or Work Order or LOI/LOA or
Tender Document or Completion
Certificate or Satisfactory On going
Certificate or SRS approved by both
the party with seal and sign.
2) In completion certificate or
Satisfactory On going Certificate,
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'3:’ Pre-qualification Criteria Supporting Document to be furnished
PO/WO number or work name with
work duration must be explicitly
mentioned to take them in
consideration.Without this
information, Completion Certificate or
Satisfactory On going Certificate will
not be considered.

8 | The Bidder shall not be wunder a | Asper Annexure-5

declaration of Ineligibility / Banned /
Blacklisted by any Government or semi-
Governmental bodiesor PSUs for any
reason as on last date of applying tender.

9 | GST Registration Certificate GST Registration Certificate (Self-Attested

copy)

10 | PAN Card PAN card (Self-Attested copy)

11 | EPF Registration Certificate EPF Registration Certificate

Note : If EPF not applicable, then bidder
has to provide disclosure as per
Annexure-6
12 | ESIC Registration Certificate ESIC Registration Certificate.
Note : If ESIC not applicable, then bidder
has to provide disclosure as per
Annexure-7
13 | The Bidder should have at least one office | Copies of property tax payment receipt of
in the state of Gujarat since last 2 year for | last two financial year (F.Y. 2023-24 &
better service and support. 2024-25) or
Copies of professional tax payment
Note :- Date will be calculated from the | receipts of last two financial year or
last date of online submission of bid. Copies of electricity bill of last two
financial year or
Copies of telephone bills of last two
financial year or
Copies of broadband or Leased line bills
of last two financial year or
Lease/Rent agreement (which can shows
bidder’s presence in Gujarat since last
two year)

14 | Original tender documents must be | Tender document duly sealed & signed

submitted as it is without any
modification, with duly sealed & signed on
all the tender pages to confirm its reading
and understanding clearly.

Kindly read carefully technical bid criteria and submit only those proofs which are listed

under the column name “Supporting documents to be furnished”.
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SECTION-2:How to Submit Bid

Bid should be submitted in the following manner:

1.

10.

EnvelopeNo.1: Shall contain two separate Demand Drafts each one for Tender Fee and
EMD.On the top of this envelope must be superscripted as “Tender Fee & EMD”.

EnvelopeNo.2: Shall contain all the information and documents in the same serial order as
shown in the Pre-qualification criteria. On the top of this envelope must be superscripted as
“Technical Bid Proposal”.

Envelope No.3:Seal both the envelope (No.1 & 2) separately and put these two envelopes in
third envelope of bigger size and seal it. This big envelope must be superscripted as
“Tender/Bid for Redesign & Redevelopment of Human Resource(HR) System for BMC” and
send it to EDP Manager, Computer Department, Bhavnagar Municipal Corporation, Sir
Mangalsinhji Road, Bhavnagar — 364001through Registered Post / Speed Post / Courier.

All envelopes shall indicate theAgency name, Tender No, Tender Name,address, email id of
bidder along with contact number and contact person name.

Late or delayed proposal shall not be considered. Therefore, please ensure that the tender is
submitted/ posted well in time to reach us before the due date.

BMC will not be responsible for any postal delay.

Any Bid received by BMC after the deadline for submission of Bids shall be declared late and
will be rejected.

The tenders (which do not have any work related indication on envelope) which may get
opened before the due date are liable to be rejected.

Original tender documents must be submitted as it is without any modification, with duly
sealed & signed on all the tender pages to confirm its reading and understanding clearly.

Each and every documents attached with the tender must be a self-attested. Kindly don’t
attach extra documents which are not required.

How to Prepare Tender Bid Envelopes
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Envelope No.3

Envelope No.1

Name: Tender Fee & EMD
Agency Name:
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SECTION-3: CommercialBid Format

1. The bidder must submit the financial proposal through e-tendering website only.

2. Commercial Bid in physical form shall not be accepted and it will be out right rejected. The
offers submitted by Fax/Email shall not be considered. No correspondence will be
entertained in this matter.

3. It would be bidder’s responsibility to identify and factor cost of each and every financial
item mentioned in this tender document during submission of Commercial bids. In case of
any such item is left out and noticed after completion of financial evaluation, the selected
bidder has to provide the services at its own cost.

4. Commercial Bid Format :

Sr. L. Period of Price in Rs.
Item Description

No. Service (Without GST)
1 | AMC charge of existing HR System 14 months
2 | Redesign/Redevelopment of HR System 14 months

3 | AMC charge of newly developed HR System 3 years
for 3 years

Total

5. Bidder must have to fill price of each item mentioned above. If price is not mentioned for
any above item, tender will be out right rejected.

6. Redesign/Redevelopment timeline would be 14 months. During these 14 monthssuccessful
bidder need to manage existing software (new development work and Modifications as
suggested by Bhavnagar Municipal Corporation) and parallel required to work for the new
development. If the new software is not launched within 14 months, the successful bidder
needs to manage the existing software at no cost until the new software is launched.

7. The rates to be quoted by bidder in the financial bids shall be inclusive of all duties / taxes /
charges etc. but excluding GST.

8. Prices shall be quoted in Indian Rupees only.
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SECTION 4: Technology Stack and Proposed Functionality/Features of

OnlineHR System

4.1. Technology Stack

4.1.1.

Technology Stack of existing software

e ASP.net framework 4.0 and SQL Server 2016 as back end, Crystal Reports & WCF

4.1.2.

Services

Technology Stack for proposed software

e .NET coreMV(C8.0 or above,Microsoft SQL Server 2016 or above as back end, Crystal

Reports & WCF Services, multingual language support (Gujarati + English).

e Design must be responsive. Use technology like bootstrap or any latest Ul/UX design

as per BMC requirement to achieve this.

e Theme should be customizable from admin panel.

4.2. Functionality/Features

4.2.2.
1.
2.

w N o Ww

11.
12.
13.
14.
15.
16.

Page 8 of 33

Existing Functionality
Login - login and user management functionality.
Master

Addition / Modification / Deletion for master creation of Staff &Safaikamdar, Daily
wages / Pension of various master data (like service, class, department, pay bill,
designation, and employee), Bank Master, parameter master, year master

Transaction

Addition / Modification / Deletion for transaction of Staff &Safaikamdar, daily wages
/ Pension various monthly and yearly data and month End process

Report

Different kind of reports related to payroll, pension, daily wages, arrears, Income tax,
leave etc.

Income Tax entry, calculation, process and related reports
DA entry, calculation, process and related reports

Arrears entry, calculation, process and related reports
Bonus entry, calculation, process and related reports

Step due entry, calculation, process and related reports

. 7th pay fixation,7th pay Arrears for pensioner, process, confirmation, installment

and related reports

Employee 12-24 master entry, process and related reports

Gratuity pension compute program, entry calculation and related reports
Pension DA difference Computer program entry, calculation and related reports
DA Difference for pensioner and staff safaikamdar salary fixation and arrears
Difference payment of ad hoc to permanent employee of fixation

Pension and gratuity DA difference

[Signature of Bidder with Stamp]



17.
18.

4.2.2.
1.

w B N o vk W N

[ N
N P O

13.
14.

15

23.

24.
25.
26.
27.

Yearly Salary Statement

Role Based User Management

Proposed Functionality

Gratuity DA difference

Pension 12-24 difference

Pension 12-24 Gratuity Difference
Implementation of Eighth Pay Commission
Eighth Pay Commission difference
Increments and differences in various allowances
Income tax as per new regime

Pensioner income tax deduction

Online CR management

. Online Service book
. Online leave management

. Integration of Face/Finger based time attendance system with payroll and employee

attendance
Upload facility of GR related to HR software
MIS report as per need of BMC

. Changes related to Arrears of Payroll, Pension etc.
16.
17.
18.
19.
20.
21.
22.

Online Property Return
Dynamic income tax process
Roster for reserve category
Employee Redressal System
Departmental inquiry

Layer wise approval system

Integration machine based attendance system with payroll and employee
attendance

All employee to do normal HR related activity in Online software like Salary slip,
Form 16B etc common features

Web service or WCF Service as per requirement of BMC
All features must be provided in English and Gujarati
Third Party APl integration

New features as per the BMC need

Note: Above all listed features are only the guidelines but actual
requirement/functionality/features are decided at the time of requirement gathering and analysis.
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SECTION 5: TERMS AND CONDITIONS OF THE TENDER

1) General Terms and Conditions

1.1. Tender Fee / Bid Processing Fee

1.1.1.

1.1.2.

1.1.3.

Bidder has to submit Non-refundableTender Fee of Rs.5,000/-(Five Thousand Only)
shall be submitted in the form of Demand Draftof any Nationalized Bank (having
branch at Bhavnagar) in the name of “Commissioner, Bhavnagar Municipal
Corporation” payable at Bhavnagar.

Any bid received without Tender Fee shall be considered unresponsive and
rejected.

The Bidder should submit separate DDs one each for Tender Fee and EMD.

1.2. Bid Security / Earnest Money Deposit (EMD)

1.2.1.

1.2.2.

1.2.3.

1.2.4.

1.2.5.

1.2.6.

1.2.7.
Page 10 of 33

Bidder has to submit E.M.D. of Rs.1,53,000/-(Rupees One Lakh Fifty Three Thousand
Only) shall be submitted in the form of Demand Draft of any Nationalized
Bank(having branch at Bhavnagar) in the name of “Commissioner, Bhavnagar
Municipal Corporation” payable at Bhavnagar

Any bid received without EMD in proper form and manner shall be considered
unresponsive and rejected.

The EMD submitted by the bidder may be forfeited if,

a) The bidder withdraws the bid prior to validity period of the bid for any
reason whatsoever.

b) The successful bidder fails to deposit security deposit / performance
guarantee within the period specified in the tender.

¢) The successful bidder fails to sign an agreement within the period specified
in the tender.

d) The bidder violates any of the provision of the terms and conditions of the
tender.

e) The bidder submitting false/misleading
information/declaration/documents.

f) The bidder is found to have indulged in fraudulent practices in the bid
submission process.

Besides forfeiting the EMD, the BMC may ban the bidder from subsequent
bidding for a period of not less than 3 years.

The decision of BMC regarding forfeiture of EMD shall be final and shall not be
called upon question under any circumstances.

The EMD amount of all unsuccessful bidders will be returned as promptly as
possible upon occurrence of any the following events, whichever is earlier.

a) Receipt of the signed contract and performance security from the successful
bidder. OR

b) The end of the bid validity period, including extended period (if any)

Successful bidder will be refunded the EMD amount only after submission of

performance bank guarantee.

No interest will be paid on EMD.

[Signature of Bidder with Stamp]



1.3. Performance Security Deposit

1.3.1.

1.3.2.

1.3.3.

1.3.4.

1.3.5.

1.3.6.

1.3.7.

1.3.8.

1.3.9.

The successful bidder shall have to deposit a performance security deposit of the
10% of the total contract amount within 30 days from the receipt of the LOI. The
performance security deposit will be furnished in the form of Demand Draft / Bank
Guarantee of any nationalized/scheduled bank(except State Bank of India) drawn
in favour of “Commissioner, Bhavnagar Municipal Corporation” Payable at
Bhavnagar.

Successful bidder will have to submit the Security Deposit and it will be kept with
BMC till the 3 months beyond the expiry of contract period.

If performance security deposit provided in form of Bank Guarantee (BG) then it
should be valid for 3 months beyond the expiry of contract period.

In case of expiry of BG prior to project completion, the bidder will be required to
renew the BG for further period as per plan.

If the performance security deposit is not submitted within the 30 days from the
receipt of the LOI, the BMC reserves the right to cancel the order or forfeit the
EMD or both.

The Performance Security Deposit would be returned to the successful bidder
without interest after the expiry or termination of the contract plus 3 months on
satisfaction of the BMC that there are no dues recoverable from the successful
Bidder.

In the event of non-performance of obligation or software issues found pending or
failure to meet terms of this tender/contract or for any kind of recoveries, the BMC
shall be entitled to invoke the performance guarantee without notice or right of
demur to the Bidder.

Time shall be the essence of the contract / order, therefore, no extension of time is
anticipated, but if untoward or extraordinary circumstances should arise beyond
the control of the Bidder, which in the opinion of BMC should entitle the Bidder to
a reasonable extension of time, such extension may be considered by BMC at its
sole and absolute discretion, however such extension shall not operate to relieve
the Bidder of any of its obligations. BMC shall not be liable for any extra financial
commitment due to such extension of time. In case of any such extension, the
Bidder would be required to extend the validity period of the performance
guarantee accordingly.

If the selected bidder fail to complete the work or if the work is left incomplete
in between BMC will forfeit the security deposit and black list the agency.

1.4. Bid Validity Period

1.4.1.

1.4.2.
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The bid shall remain valid for acceptance for a period of 180 days after the date of
technical bid opening prescribed in the tender document.

In exceptional circumstances, the BMC may solicit the bidder’s consent to an
extension of the period of validity. The request and the responses there to shall be
made in writing.
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1.5. Bid Opening and Evaluation
1.5.1. Tender Fee and EMD

1.5.1.1.

Envelope ‘1’containing Tender Fee and EMD shall be opened initially and if both
the Tender Fee and EMD is as per the criteria provided, then only, Envelope 2’
(Technical Proposal) will be opened of the qualified bidders.

1.5.2. Technical Bid

1.5.2.1.

1.5.2.2.

1.5.2.3.

1.5.2.4.

1.5.2.5.

Envelope ‘2’ containing the technical proposal will be opened in the presence of
the committee constituted by BMC and bidders/representative of the bidders
at the address, date and time specified in this document. No separate
intimation will be given to the bidders in this regard.

Technical proposals will be evaluated on the basis of compliance to eligibility
criteria, technical specifications and other terms & conditions stipulated in the
tender document.

During technical bid scrutiny, date calculation will be calculated from the last
date of submission of online bid.

It should be specifically noted that the contents of technical offer must not
reveal commercials.

At the end of the evaluation of the Technical Proposals, BMC shall invite bidders
who have qualified for the opening of the Financial Proposals. No further
discussion/interface will be entertained with bidders whose bids have been
technically disqualified.

1.5.3. Commercial/Financial Bid

1.5.3.1.

1.5.3.2.

1.5.3.3.

1.5.3.4.

1.5.3.5.

Financial proposal will be opened only of those bidders who qualify in the
technical evaluation.

The date and time of the opening of online financial proposals will be informed
to the qualified bidders. Bidders who do not qualify the technical evaluation will
not be invited for opening of financial bid.

On the scheduled date and time, bids will be opened by the BMC Committee in
presence of bidder’s representatives. It is the responsibility of the bidder’s
representative to be present at the time, on the date and at the place specified
in the tender document. The bidders’ representatives who are present shall
sign the required documents evidencing their attendance and opening of bids in
their presence.

If any of the bidders or all bidders who have submitted the tender and are not
present during the specified date and time of opening, BMC will proceed
further with opening of financial bids in their absence.

Financial bids with lowest price quotation (L1) for the assignment will be
considered for negotiations and award of contract. However where there is tie
between bidders in lowest evaluated package price, the person having highest
financial turnover in the preceding 3 financial year will be given preference.

1.5.4. BMC reserves the right to reject any proposal in case same is found incomplete or
not submitted in the specified format given in this tender document. BMC would
not give any clarification/explanation to the concerned bidder in case of such
rejection.
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1.5.5.

BMC may waive off any minor infirmity or nonconformity or irregularity in a bid
which does not constitute a service deviation, provided such a waiving, does not
prejudice or affect the relative ranking of any bidder.

1.6. No Commitment to Accept Lowest or Any Offer

1.6.1.

1.6.2.

1.6.3.

The BMC reserves the right to accept or reject any or all the bids without assigning
any reason whatsoever. Any decision of the BMC in this regard shall be final,
conclusive and binding on the bidder.

The BMC will not be obliged to meet and have discussions with any bidder and/or
to entertain any representations in this regard.

The BMC reserves the right to re-tender.

1.7. General Criteria for Disqualification

BMC will have the discretion to disqualify any bid(s) if

The bidder fails to provide the information required in the Bid Proposal or any
additional information as requested by BMC during the Tendering process.

b) The bidder not fulfilling any terms & conditions specified in Tender document.

Misrepresentations in the Bid Proposal or any supporting documentation.

d) Incomplete or conditional bids
e) Bid received by BMC after the deadline for submission of Bids

g)

Bids found unsigned or bids signed by unauthorized person
Price quoted/indicated in the Technical Bid.

h) Bid submitted without Tender Fee or EMD or both.

i)

j)

1.8. Pre-B
1.8.1.

1.8.2.

1.8.3.

1.8.4.

1.8.5.

1.8.6.
1.8.7.
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Physical documents not submitted via RPAD/Speed Post/Courier.
Non-compliance of any requirement of this tender document
id Meeting

Any clarification required by prospective bidders shall be discussed and clarified
during the pre-bid meeting which will be held at place mentioned in Important
Information section of this document.

Prospective bidders may send their queries to be discussed during pre-bid meeting
at least 2(two) days in advance in writing or email on itmanager.omc@gmail.com
as per predefine format. Format of pre-bid queries is shown in Annexure-8

The BMC may also on its own initiative, if deemed necessary, issue interpretations
and clarifications to all bidders. Verbal clarifications and information given by the
BMC or its employees or representatives shall not in any way or manner be binding
on the BMC.

It would be the responsibility of the Bidders to be present at the venue of the pre-
bid meeting.

BMC has discretion to consider any other queries raised by the bidder’s
representative during the pre-bid meeting.

No query will be entertained after the pre-bid meeting.

The BMC will try his best to respond to the questions raised or clarifications sought
by the Bidders. However, The BMC reserves the right not to respond to any
guestion or provide any clarification, in its sole discretion, and nothing in this
clause shall be taken or read as compelling or requiring the BMC to respond to any
guestion or to provide any clarification.
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1.8.8. The text of the clarifications asked (without identifying the source of enquiry) and
the response given by the BMC, together with amendment to the bidding
document, if any, will be posted on the BMC’s website www.bmcgujarat.com and
Procurement portal www.tender.nprocure.com

1.8.9. It would be responsibility of the bidder to check the websites before final
submission of bids.

1.9. Amendment to the Tender Document

1.9.1. At any time prior to the deadline for submission of Bids, BMC may, for any reason,
whether at its own initiative or in response to a clarification requested by
prospective Bidder(s), modify the tender document by corrigendum, which would
be published on the BMC's website (www.bmcgujarat.com) and online
procurement portal (www.tender.nprocure.com)

1.9.2. The Corrigendum shall be binding on all Bidders and will form part of the bid
documents.

1.9.3. All Bidders must ensure that such clarifications/amendments have been
considered by them before submitting the bid. BMC will not have any
responsibility in case some omission is done by any bidder.

1.9.4. In order to allow prospective Bidders reasonable time in which to take the
amendment into account in preparing their Bids, the BMC, at its discretion, may
extend the deadline for the submission of Bids.

1.10. Modification and Withdrawal of Bids

1.10.1.The bidder may modify or withdraw his bid before the last date of submission of
bids.

1.10.2.No bid may be modified subsequent to the deadline for submission of the bids.

1.10.3.No bid will allowed to withdrawn in the interval between the deadline for
submission of bids and the expiry of the bid validity. Withdrawal of a bid during this
interval will result in the forfeiture of bidder’s E.M.D.

1.11. Expenses

It may be noted that BMC will not pay any additional amount separately towards
travelling expenses / boarding expenses / lodging expenses / conveyance expenses / out
of pocket expenses or any other fees /charges.

1.12. Subcontracting/Consortium

The selected bidder shall not subcontract or permit anyone other than its personnel to
perform any of the work, service or other performance required by the bidder under the
contract without the prior written consent of the BMC.

1.13. Additional Information/Clarification

1.13.1.BMC reserve the right to seek any additional information/ documents, as they may
deem necessary to any matters covered by this bid. Bidders shall provide such
additional information or clarification as sought by BMC within the provided time
frame.

1.14. Cross Checking

1.14.1.BMC reserve the right to contact and verify information, references and data
submitted by the bidder in the bid.
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1.15. Extension of this contract after completion of AMC term

1.15.1. BMC has the right to extend the contract for a period up-to 1 year on the same
terms and conditions. Bidder is required to un-conditionally accept the same.

1.15.2. Cost of the extended period would be as per the final contract amount for the third
year. Final payment will be done based on actual number of months and days for
which contract extended after completion of 3 years of AMC contract.

1.16. Termination of Contract

BMC may terminate the Contract if

a) The selected bidder does not start performing the contract within stipulated
time period.

b) The selected bidder stops performing the contract or withdraw the activity to
perform the contract.

c) The selected bidder breaches any terms and conditions of the contract.

d) The selected bidder does not follow the written instructions given by BMC.

e) The selected bidder does not perform the contract up to the satisfactory level
even after regular feedback from BMC.

Besides terminating the contract, BMC may put bidder into blacklist for a period of not
less than 3 years.

2. Timelines of Various Activities of Project

2.1.

2.2.

2.3.

2.4.

2.5.

Work of software in this tender that is AMC of existing software and new development will
start from the date of LOI(Letter Of Intent) issued by computer department.

Successful bidder must sign the agreement within 30 day from the date of LOI (Letter Of
Intent) issued by computerdepartment. (The successful bidder will have to bear the
agreement paper expense)

“Software Development Completion Certificate” of software will be issued only after bidder
successfully complete/develop all the required features (identified in SRS and during each
meeting and in each demo) of softwareand once User-Department of that software get
satisfied with that.

AMC period of 3 years of the software will start from the date of “Software Development
Completion Certificate” issued by computer department, Bhavnagar Municipal Corporation.

Selected bidder must have to complete the Redesign & Redevelopment of HR System within
14months as per below timeline, from the date of LOI.

Sr Activities Timelines
No (T=Date of Letter ofintent)
1 Signing of Agreement and sharing of source code T+ 30 days

) Requirement gathering and analysis T+ 30 days

3 Submission of First Version SRS Document T + 45 days

4 Verification of First Version SRS Document by BMC T + 60 days

5 Submission of Second Version SRS Document If T+ 70 days

Required
6 Verification of Second Version SRS Document by T+ 75 days
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Sr Activities Timelines
No (T=Date of Letter ofintent)
BMC
7 Wireframe (Ul Screen Design) T+ 105 days
3 Verification of Wireframe T+ 115 days
9 Database Design T+ 135 days
10 Coding - Development T + 240 days
11 Testing by bidder T+ 255 days
12 Code review (optimization — stored procedure, T+ 295 days
coding standard and dynamic functionality)
13 User Acceptance Testing (UAT) T + 305 days
14 Changes to be made based on UAT feedback T+ 315 days
15 Migration of old database to new T + 345 days
16 Testing of migrated data T + 355 days
17 Changes to be made based on testing feedback T + 365 days
18 Launch(Parallel running old and new system T+ 425 days
together and output testing)

3. Resource Requirement and Eligibility

3.1. For redesign and redevelopment - Successful bidder has to allocate team as per the
requirement to achieve timeline of work.
3.2. For AMC -Successful bidder has to allocate minimum 1 developer for this software.
3.3. Minimum qualification of team/resource to be allocated at BMC as listed in the table
below to carry out the work smoothly.
Ideal Team Structure
Sr | Resource Educational Qualification of | Experience of Resource
No Resource
1 | Project eB.E / BTech / MCA with | e Person should have strength
Manager specialization in computers or | in technology, domain, and
equivalent with the incumbent | application development and
with relevant experience of 10+ | possess leadership qualities
years should be able to steer a | toleadateam.
project.
2 | Team eBE / BTech / MCA with|eAt least 07 vyears of
Leader specialization in experience in design /
computer/information development of IT system /
technology or equivalent degree. web based applications and
relational databases.
3 | Sr. eBE / BTech / MCA with|eAt least 05 vyears of
Developer specialization in experience in ASP.net
computer/information framework 4.0 or.net Core
technology or equivalent degree. and MVC technology /design
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3.4.

3.5.

3.6.
3.7.

3.8.

3.9.

3.10.

3.11.

3.12.

/ development of IT system /
web based applications and
relational databases.

4 | Developer |e¢B.E / B.Tech / MCA with |eAt least 03 vyears of
specialization in experience in ASP.net
computer/information framework 4.0 or.net Core
technology or equivalent degree. and MVC technology/ design
/ development of IT system /
web based applications and
relational databases.

5 | Ul e Bachelor's degree in an|eAt least 03 years of
Designer IT/Computer or equivalent | experience in Ul designing of
degree. IT application.

6 | Database | eBachelor's degree in an|eAt least 03 years of

Administra IT/Computer or equivalent | experience in  handling,

tor degree. designing and maintaining
large database.

e Demonstrated experience in

database performance
tuning, SQL code tuning&
setting up proactive
monitoring.

Successful bidder has to provide contact detail (name, mobile number, and email) of all
hierarchy of (Developer> Team Leader>Project Manager) agency for each software in
written to computer department within first 30 days from the date of Letter of Intent
(LOI).

Allocated resource monitoring and management should be done by the project
manager.

Team leader is responsible for the task allocation and task breakup of their team.

If the allocated resource changed by agency, then agency must have to report about this
in written within 7 days and put other resource.

After ending of AMC if new agency is selected for upcoming AMC, Selected agency will
have to give minimum 5 trainings to new agency for knowledge sharing without any cost.

Selected bidder must have to gain all the programming, technical and logical knowledge
from the existing agency in 5 trainings within 1 month and have to start work smoothly
and independently within that 1 month.

Agency must have to remain present at BMC at any point of time whenever asked by BMC
Officials at their own cost and responsibility to discuss current work progress or new
proposed work discussion or any critical error/issue arise etc.

In case of 2-3 or more simultaneous work assigned by BMC at the same time to the
agency, Agency has to complete all the work within specified timeline by
adding/managing resources at their level without any extra cost.

If assigned developer work is not found satisfactory (Weak programming, No logical
knowledge, Poor Analysis etc.) to BMC Official then after 2 notices from BMC side, Agency
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3.13.

3.14.

3.15.

3.16.

3.17.

3.18.

3.19.
3.20.

3.21.

3.22.

3.23.

3.24.

must have to change that current assigned developer within 7 days as per resource
requirement and Eligibility in this tender.

If selected bidder change the assigned developer for this project due to their company’s
need/requirement, then maximum only 3 times developer change allowed for this 3 year
AMLC. After that Agency have to take the permission of computer department authority for
changing the developer.

In any circumstances, If assigned developer is changed due to BMC demand, switching the
job or any other reason, then the current assigned developer and new assigned developer
must have to work on this BMC projecttogether for one month to gain full knowledge of
this project by newly assigned developer.

If the developer has to take leave under any circumstances, your agency has to keep
another developer available in place of the developer during the leave period.

Assigned developer must have to take leave approval from computer department
authority before going for long leave.

For short period leave when assigned developer not available for 1 or 2 days, Selected
Agency must have to make available other developer (who must have the knowledge of
BMC’s project regarding Programming aspect, Logical aspect and DB design aspect)
immediately without fail. Same must be conveyed via email to BMC authority before
going for leave.

The team working on software i.e. project manager, project leader and developer must
need to have all the knowledge about the whole software, various issues and new
developments running in the software.

The project team has to attend the office of BMC when ask by BMC for the meeting.

Deployed resources must have the knowledge of TFS and Tortoise SVN and other source
code versioning tools.

Deployed resources must have knowledge of integrating SMS APl's, Email or any third
party APl's.

Database inspection must be done by agency’s database administrator at every quarter and
complete inspection report must have to be sending to BMC.

If any specialized technical support/help is required during project then agency has to
manage that without any extra cost.

If any specific work could not be completed due to poor performance of any team
member, the agency is required to provide a suitable substitute. Any change in team
during the period of contract should be informed to BMC.

4. Service Level Agreement (SLA) and Penalty

4.1.

4.2.

SLA & Penalty for Redesign and Redevelopment Work

If the successful bidder fails to complete the work within the time limit as mentioned in the
tender document, then penalty of 0.5% of contract value (Cost of Redesign and
Redevelopment Work) for each week of delay or part thereof.

SLA & Penalty for AMC
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4.2.1. In the event of failure to submit the resolution within the stipulated completion
period, the liquidated damages are payable by the successful bidder as per table
given below.

4.2.2. Priority wise SLA

) ) Penalty
Priority Re.so.lut.lon Time Priority Description Amount
Limit (in Days) (in Rs./day)
P1 1 Major functional failure / Breakdown / 3000/-
System crash / High Priority/Urgent
work required by BMC
P2 3 Some parts of system hamper the 1000/-
office work
P3 10 Minor Changes in plotting and 700/-
modification in report or grid
P4 20 Minor change which does not 500/-
affecting routine work
P5 30 Ul changes or any other minor 300/-
changes
Unattended | Penalty started | Visit BMC to do Discussion for current 1500/-
meeting from the date of | work progress or new proposed work
unattended discussion or any critical error/issue
meeting to arise
when physically
visited to BMC
Office
Delay in 5 Complete Minutes of Meeting within 300/-
MOM timeline and with accuracy
Delay in New | Asdecided by | New Development work or Major 1000/-
development BMC modification
/ Major
modification

4.2.3. The delay in the completion of task by the selected bidder in the prescribed delivery
period may render him liable to any or all of the following penalties:

a. The penalty as mentioned in Priority wise SLA.

b. Forfeiture of EMD / PBG / Security Deposit.

c. BMC may put bidder into blacklist for a period of not less than 3 years.

4.2.4.

Penalty will calculated at the end of every quarter and it will be deducted from the

bill amount of that corresponding quarter or any subsequent quarters or from SD.

4.2.5.

For any task given by BMC, the agency has no rights to raise the concern against

the priority which is set by BMC. BMC assigned priority for any task will be consider
final priority for that task.

4.2.6.

agency team not physically arrived at BMC for meeting.

4.2.7.

contract value of AMC.
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4.3.

In emergency condition and for special requirement of BMC, selected bidder has to provide
support on holidays too without charging any extra cost. Failing in this will charge penalty
equal to P1 category error/issue defined in Priority wise SLA.

5. Force Majeure

5.1.

5.2.

5.3.

5.4.

5.5.
5.6.

The Bidder shall not be liable for forfeiture of its performance security, liquidated damages
or termination for default, if and to the extent that its delay in performance or other
failure to perform its obligations under the contract is the result of an event of force
Majeure. For purposes of this Clause, “Force Majeure” means an event beyond the control
of the Bidder and not involving the Bidder’s fault or negligence and not foreseeable. Such
events may include, but are not limited to, Acts of God or of public enemy, acts of
Government of India in their sovereign capacity, acts of war, riot, terrorist or military
action, industry wide or state wide or India wide strikes or industrial action which prevent
execution of pick up stand / queue shed, strikes or boycotts (other than those involving the
Bidder or their respective employees/representative or attributable to any act or omission
of any of them) interrupting supplies and services, either in fires, floods, strikes, lock-outs
and freight embargoes.

If a Force Majeure situation arises, the Bidder shall promptly notify the Commissioner,
Bhavnagar Municipal Corporation, in writing of such conditions and the cause thereof
within 10 calendar days. Unless otherwise directed by the Municipal Commissioner in
writing, the Bidder shall continue to perform its obligations under the Contract as far as it
is reasonably practical, and shall seek all reasonable alternative means for performance
not prevented by the Force Majeure event.

In the event of delay lasting over two months, if arising out of causes of Force Majeure,
BMC reserves the right to cancel the order.

Delivery & Issue resolution period may be extended due to circumstances relating to Force
Majeure by the BMC. Bidder shall not claim any further extension for delivery & Issue
resolution or completion of work.

BMC shall not be liable to pay extra costs under any circumstances.

Notwithstanding above, the decision of the Commissioner, Bhavnagar Municipal
Corporation, shall be final and binding on the Bidder.

6. Copyright

6.1.

6.2.

6.3.

Any software, hardware, data, awards, certificates, patent, etc. shall be absolute property
of Bhavnagar Municipal Corporation. The Successful bidder will transfer to BMC all
Intellectual Property Rights in the Software developed. The bidder shall relinquish to the
Department source code of the developed portal within 7 (seven) days from the date of
acceptance of the system. The source code supplied to the Department shall at all times be
a complete, accurate, and up-to- date copy corresponding exactly to the current
production release of the software.

BMC will be the sole proprietor of generated source code. BMC can use source code for any
purpose.

Source code need to be provided to BMC as and when needed.
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7. Payment terms &condition

7.1.
7.2.

7.3.

7.4.

7.5.

7.6.
7.7.
7.8.

No Advance Payment will be done

Breakup of Payment for Redesign/Redevelopment of software

Details Release of Payment

Development completion certificate | 70% of development charge
issued by Computer Department

After 3 month of successful running | 30% of development charge
ofsoftware from the date of software
development completion certificate
issued by Computer Department

Breakup of Payment for existing software AMC
Payment will be release at end of every quarter

Final AMC amount of 14 months
5 (Quarters of 14 months)

Quarter Amount =

Breakup of Payment for New software AMC
Payment will be release at end of every quarter

Final AMC amount of 3 years

ter A t=
Quarter Amoun 12 (Quarters of 3 years)

Bidder has to submit invoice (in two copies) and report of work done.
GST as applicable.
Payments will be made after deducting TDS.

Providing clarifications/particulars/documents etc. to the appropriate tax authorities for
assessment of tax, compliance with labour and other laws etc. will be the responsibility of
the agency at his cost.

8. Scope of Work

8.1.

8.2.

8.3.
8.4.

8.5.

During development and AMC successful bidder shall be responsible to carry out all the
activities including fixing of bugs/errors, modification, upgradation, development of new
module etc. for smooth and reliable functioning of the software. No extra charges will be
provided. Task will be assigned by BMC officials to agency via mail/written letter/tickets of
ticketing tool/Phone Call/Face to Face Instructions.

Agency need to redesign and redevelop existing system with new technology (dot net core 8.0
+ MVC) and also required to redesign database with optimization and shifting of all old data in
respective tables.

Old data migration to newly developed database

Redesign timeline would be 14 months. During these 14 months agency need to manage
existing software and parallel required to work for the new development.

If in 14 months new software is not launch then agency need to manage existing software at
free of cost till the new software is launch.
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8.6.

8.7.

8.8.

Extensible for adding new module and integration with software modules of Bhavnagar
Municipal Corporation is the responsibility of the agency.

The following Software Development activities/tasks included (but not limited to) in scope
of work

8.7.1. Undertake Requirement Gathering and Analysis

8.7.2. Preparation of System Requirement Specification (SRS) and System Design Document
(SDD)

8.7.3. Development of the Application Software
8.7.4. Testing of the Application

8.7.5. Assisting UAT (User Acceptance Team) in providing the Test Scenarios / cases
prepared at the time of testing the application

8.7.6. Deploy and configure the application on the server
8.7.7. Deployment and Configuration of Application
8.7.8. Undertake activities like bug fixing, application enhancement etc.
8.7.9. Debugging, modification, updation and new development in the Application
8.7.10.Maintain change management log
8.7.11.Proper version control of the source code
8.7.12.Development of APIs / web services if required by BMC
The following Software AMC activities/tasks included (but not limited to) in scope of work

8.8.1. Selected Agency will have to visit BMC without fail for any meeting/requirement
gathering & analysis for HR System related work whenever asked/required by BMC
officials at cost and responsibility of their own.

8.8.2. Successful bidder has to provide on-site maintenance/modification as per BMC
requirement.

8.8.3. Successful bidder has to provide 24 x 7 X 365 services.
8.8.4. Successful bidder has to provide quickonline &offline technical support from team.

8.8.5. The agency will have to provide training any number of times as and when requested
by the staff of BMC for any existing or newly developed features to concerning staff
and authorities without any extra cost.

8.8.6. At the End of this AMC period, If the issues related to the software are found
pending, then the agency will have to complete and solve the issues of software
without any extra charge. Unless the work is completed, BMC will not release the
Security Deposit of the agency

9. Documentation Details

9.1.

9.2.

System Requirement Specification (SRS) document containing detailed requirement
capture and analysis including functional requirement, Non-functional requirement,
Interface Specifications, application security requirements etc.

The MOM of the meeting with various departments of Bhavnagar Municipal Corporation
shall be given in the BMC approved format and in Guajarati language.
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9.3.

9.4.

9.5.

After each meeting drafting of MOM/SRS in Guajarati language is responsibility of the
agency. Same must be forwarded to the Computer Department within 5 days after the date
of meeting.

The following documentation (including, but not limited to) to be submitted as part of
software development.

a) SRS &SDD

b) Prototype / Ul,

c) Database Design Document,

d) Test Plans and Test cases (including Unit Test Plan, System/Integration Test Plan,

User Acceptance Test Plan, Security Test Plan, Load Test Plan)

e) User manuals

f) Systems Administration Manuals

g) Gantt chart of development phase.

h) short videos
The successful bidder shall advise for making provisions for server space and maintenance
of the data base.

10. Additional Terms and conditions

10.1.

10.2.

10.3.

10.4.

10.5.

10.6.

10.7.
10.8.

10.9.

10.10.

10.11.
10.12.

10.13.
10.14.

The web application has to be developed as per the latest guidelines published by
GoG/Gol.

The language/framework/database applications etc. used for the development of the
software should be of the latest industrial standard with Long Term Support.

The web modules and database structures should have provisions to facilitate the
expansion of the modules.

The web modules developed shall not be distributed in part or in full to any third party
without obtaining prior permission from the Municipal Commissioner, BMC in writing.

The web application developed should be compatible for viewing on laptops, desktops and
Mobile.

The information pertains to a person, login details or of any sensitive nature should be
encrypted and stored in the database.

The reset password request has to be processed through OTP authentication.

The web application should have suitable translation features to present the content of the
websites in English and Gujarati.

The Software modules developed will be the property of the BMC and will hold all the
rights on these modules. The full source code on the modules developed/modified shall be
made available to this at the time of installation of the modules. All content should be
stored and kept confidential and should not reuse/replicate/ transfer to anyone else.

The Agency should provide all admin/user manuals. They should also provide support for
all future upgrades/initiatives of BMC related to software.

All the legal disputes are subject to the jurisdiction of Bhavnagar court only.

For new features developed during this development phase and AMC period must be Robust
and Secure.

Agency has to provide version wise patch / code management storage on BMC server.

Final Source Code will have to be handed over to BMC as and when needed or after
completion of AMC period (agency have to provide DVD).
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10.15.

10.16.

10.17.
10.18.

10.19.

10.20.

10.21.

10.22.

10.23.

10.24.
10.25.

10.26.

10.27.

10.28.

10.29.

The agency has to deploy the source code from Virus Protected End point in network. And
agency has to allocate 2 virus protected systems for development and deployment.
Successful Bidder will have to follow this clause, once BMC Authority asked to do in written
after all security and safety measures successfully taken care by successful bidder to achieve
this scenario.

Agency must have done all required change related to database like database performance
tuning, performance optimization and query optimization etc.

Agency should have submit weekly status report as per below format provided by BMC.

It is an Agency’s responsibility to test the new development and redevelopment section in
software before deploying on the BMC server.

Before deploying the redevelopment and new development section on BMC Server,
Agency must have to check and test the all affected/surrounding criteria/modules in the
software.

If Agency developed the new feature then agency must have create help pages in Guajarati
and English for new feature.

If BMC decide to use certain specific .Net or SQL programming practice, then agency must
have to start using them immediately.

Agency must have to use minimum 3 NF in database designing and have to use advance
.Net and SQL feature in development.

During AMC period of this Contract, If any specific technology change occur in market or
some new/specific technology needs arise to use in existing software to keep it continue
working or BMC Authority decide to start using specific new technology in existing
software, then selected bidder will have start using it within a month without charging any
extra cost. To achieve this clause, If any license needs it will be borne by BMC for BMC
Side.

It is successful bidder’s responsibility to do 1IS management for this software.

As per BMC needs, successful biddersmust have to dothe performance improvement
related changes in .Net Programming side and SQL Programming sideto achieve high
performance of the software.

The successful biddersmust be responsible for all the web security related aspects of this
software.

It is successful bidder responsibility to do in-depth analysis of any new development
proposal or any changes in existing module and complete the task within specified timeline
given by BMC. From BMC side, only one person will be provided for analysis and
communication of proposed work with actual user department. If major modifications
required at the time of demo or after completion of proposed work by agency due to poor
analysis from selected bidder side, no extra time will be given in earlier decided timeline
and penalty will be executed as per mentioned in Point— Priority wise SLA.

If Central Government or Government will announced any GR (General Resolution)
regarding Web Technology update then successful bidder has to implement as per the GR.

Successful bidder should be responsible for ensuring that all the Software, Plugins, Scripts
etc., used for the development of the software are updated with the latest patches and are
free of any known vulnerabilities. The updation of patches should be carried out within 15
days from the date of announcement of the patch by OEM (in case of High Critical
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10.30.

10.31.

10.32.

10.33.

10.34.

Vulnerabilities) and 30 days (in case of other Vulnerabilities) in consultation with Computer
Department.

Successful bidder shall ensure all kinds of security provisions including CAPTCHA facility
and password protection at server and client side. If there is a provision of user registration
then user ID and Password shall be kept in encrypted form.

Successful bidder shall keep track of the record of updation&maintenance request
received from Bhavnagar Municipal Corporation and action taken report. The report shall
be sent to the Computer Department, Bhavnagar Municipal Corporation Organization
every month.

At the time of publishing any patch/modification in BMC's software, deployed team should
have to test the issue and the affected areas. After publishing patch on live server, agency
must have to test immediately on the live server. Also, backup plan and revert plan have to
be kept ready for certain circumstances.

Every time publishing is to be done for an issue in the software, the code and DLL of the
latest version must be uploaded along with the publishing note. Before publishing, backup
of code and backup of DB should be stored date wise and version wise in BMC'’s specified
storage location.

Successful bidder has to follow standard Policy for project/ Coding Standard for the
project.
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SECTION 6: ANNEXURES

ANNEXURE-1:Bid Letter

(On agency’s letter head with duly seal and signed by authorized person)

To: Date:
The Commissionershree,

Bhavnagar Municipal Corporation,

Sir Mangalsinhji Road, Bhavnagar-364001

Subject: Tender bidding for “REDESIGN & REDEVELOPMENT OF HUMAN RESOURCE (HR) SYSTEM
FOR BHAVNAGAR MUNICIPAL CORPORATION (WITH 3 YEARS OF AMC AND AMC OF EXISTING
SOFTWARE FOR 14 MONTHS)”in Bhavnagar Municipal Corporation

Respected Sir,

We here by submit our offer in full compliance with terms & conditions mentioned in
this tender. We have submitted the offer in two separate and sealed envelopes marked as
Technical Bid & Tender Fee and EMD and we have submitted Financial Bid online through e-
Tendering website on https://tender.nprocure.com using digital signatures.

We have carefully read and understood the terms and conditions of the tender and the
conditions of the contract applicable to the tender.

We do hereby undertake to provision as per tender terms and conditions. We hereby
certify that the Bidder is a Directorate/Proprietor or the person signing the tender is the
constituted attorney.

We are aware that Commissioner, BMC reserves all rights to reject all/any of the offers
without assigning reason thereof and Commissioner, BMC reserves the right to allot the work
to any of the agencies without assigning any reason’s thereof.

We do hereby undertake, that, until a formal contract is prepared and executed, this
bid, together with your written acceptance thereof and notification of award of contract, shall
constitute a binding contract between us.

Signature of Bidder (with official seal)

Name :

Designation :
Address :

Mobile No :
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ANNEXURE-2: Letter of Authorization

(On agency’s letter head with duly seal and signed by authorized person)

To,

Commissionershree,

Bhavnagar Municipal Corporation,
Sir Mangalsinhji Road,

Kalanala, Bhavnagar — 364001

Shri domiciled at
(Address), acting
as (Designation and name of the firm), and whose signature is

attested below, is hereby authorized on behalf of to negotiate and settle terms and conditions,
finalize, approve, sign and execute Agreements, Documents, Endorsements, Writings etc. as
may be required by BMC for the work of “REDESIGN & REDEVELOPMENT OF HUMAN RESOURCE
(HR) SYSTEM FOR BHAVNAGAR MUNICIPAL CORPORATION (WITH 3 YEARS OF AMC AND AMC
OF EXISTING SOFTWARE FOR 14 MONTHS)”and is hereby further authorized to sign and file
relevant documents in respect of the above.

Table 1: Details of authorized person who gives authority(i.e. Director, MD, Chairman,
Proprietor etc.) to person mention in table 2 to execute tender.

Name:

Signature:

Table 2: Details of person who received authority(i.e. Manager, Tender Executive, Team Leader
etc.) from person mention in table 1 to execute tender.

Name:

Signature:
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ANNEXURE-3 :Statement of Annual Turn Over

Sr. No. Financial Year Annual Turnover (in Lakhs)
1 2021-22
2 2022-23
3 2023-24

Note:
e This form should be duly signed by the auditor of the company with his registration number
e Attach audited Profit and Loss Account, Balance sheet for financial year 2021-22, 2022-23
and 2023-24.
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ANNEXURE-4: List of recent project carried out

(On agency’s letter head with duly seal and signed by authorized person)

Details of software are done during the past 5 years:

Sr | Name of project
No

Name of
client

Contact
details
of client

Work Order
Number
&

Date

Technology
Used

Start
date

Completion
date

Note :-

e The Firm should provide details of only those assignments that have been completed

successfully by own firm.
e Attach copy of work order / letter of award for each project mentioned above.
e Satisfactory completion certificate from client should be enclosed.
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ANNEXURE-5Non-Blacklisting Certificate

(On Non judicial Stamp paper of Rs.100/- duly attested by the First class Magistrate/Notary Public)

I M/s. (Bidder),
(the names and address of the registered
office) hereby certify and confirm that we or any of our promoter/s /director/s are not barred
by Government of Gujarat (GoG) / any other entity of GoG or blacklisted by any state
government or central government / department / agency in India from participating in
Project/s, either individually or as member of a sub-contractor as on the - (Bid
submission Date), rejection in case any material misrepresentation is made or discovered with
regard to the requirements.

We further confirm that we are aware that our Application for the captioned Project would be
liable for of this Tender at any stage of the Bidding Process or thereafter during the agreement
period. Dated this Day of 2024.

Name of the Bidder
Signature of the Authorized person
Name of the Authorized Person
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ANNEXURE-6: Certificate of EPF not applicable
(On bidder’s letter head with duly seal and signed by authorized person)

CERTIFICATE

Our Organization/agency applied bid for“REDESIGN &
REDEVELOPMENT OF HUMAN RESOURCE (HR) SYSTEM FOR BHAVNAGAR MUNICIPAL
CORPORATION (WITH 3 YEARS OF AMC AND AMC OF EXISTING SOFTWARE FOR 14 MONTHS)”
vide Tender No: BMC/COMPUTER/05/2024-25 by computer department, Bhavnagar Municipal
Corporation. We declare that our organization is not registered under EPF. In future any question or
liability arising under E.P.F. rules shall be the sole responsibility of our organization/agency.

Authorized Person sing/Stamp:

Authorized Person Name:
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ANNEXURE-7 Disclosure of ESIC not applicable
(On bidder’s letter head with duly seal and signed by authorized person)

CERTIFICATE

Our Organization/agency applied bid
for’REDESIGN & REDEVELOPMENT OF HUMAN RESOURCE (HR) SYSTEM FOR BHAVNAGAR
MUNICIPAL CORPORATION (WITH 3 YEARS OF AMC AND AMC OF EXISTING SOFTWARE FOR 14
MONTHS)”Procured by computer department, Bhavnagar Municipal Corporation. We declare that our
organizationis not registered under E.S.I.C. rule. A certificate of which is hereby given. And in future any
question or liability arising under E.S.1.C. rules shall be the sole responsibility of our organization/agency.

Authorized Person Sign/Stamp:
Authorized Person Name:
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ANNEXURE-8 Bidder’s Request For Clarification

Sr. | Tender Document Reference Actual Content of Tender Queries by Bidder
No. | (Section, Clause & Page Number) | Document
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